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DISCLAIMER 

 

1. The information contained in this Request for Proposal document (―RFP‖) or 

subsequently provided to tenderers/Bidder(s), whether verbally or in documentary or 

any other form by or on behalf of Aurangabad Smart City Development Corporation 

Limited (ASCDCL) or any of its employees or advisors, is provided to the 

tenderers/Bidder(s) on the terms and conditions set out in this RFP and such other 

terms and conditions subject to which such information is provided. This RFP is not 

an Agreement and is neither an offer nor invitation by ASCDCL to the prospective 

Bidders (tenderers) or any other person.  

2. The purpose of this RFP is to provide interested parties with information that may be 

useful to them in making their financial offers (Bids) pursuant to this RFP. This RFP 

includes statements, which reflect various assumptions and assessments arrived at by 

ASCDCL in relation to the Project/work. Such assumptions, assessments and 

statements do not purport to contain all the information that each Bidder may require.  

3. This RFP may not be appropriate for all persons, and it is not possible for ASCDCL, 

its employees or advisors to consider the investment objectives, financial situation and 

particular needs of each party who reads or uses this RFP. The assumptions, 

assessments, statements and information contained in the tendering (Bidding) 

Documents may not be complete, accurate, adequate or correct. Each Bidder should, 

therefore, conduct its own investigations and analysis and should check the accuracy, 

adequacy, correctness, reliability and completeness of the assumptions, assessments, 

statements and information contained in this RFP and obtain independent advice from 

appropriate sources.  

4. Information provided in this RFP to the Bidder(s) is on a wide range of matters, some 

of which may depend upon interpretation of law. The information given is not 

intended to be an exhaustive account of statutory requirements and should not be 

regarded as a complete or authoritative statement of law. ASCDCL accepts no 

responsibility for the accuracy or otherwise for any interpretation or opinion on law 

expressed herein. ASCDCL, its employees and advisors make no representation or 

warranty and shall have no liability to any person, including any Applicant or 

Bidder(tenderer) under any law, statute, rules or regulations or tort, principles of 

restitution or unjust enrichment or otherwise for any loss, damages, cost or expense 

which may arise from or be incurred or suffered on account of anything contained in 

this RFP or otherwise, including the accuracy, adequacy, correctness, completeness or 

reliability of the RFP and any assessment, assumption, statement or information 

contained therein or deemed to form part of this RFP or arising in any way for 

participation in this Bid(tender) Stage.  

5. ASCDCL also accepts no liability of any nature whether resulting from negligence or 

otherwise howsoever caused arising from reliance of any Bidder upon the statements 

contained in this RFP. ASCDCL may in its absolute discretion, but without being 

under any obligation to do so, update, amend or supplement the information, 

assessment or assumptions contained in this RFP. The issue of this RFP does not 

imply that ASCDCL is bound to select a Bidder for the Project and ASCDCL reserves 

the right to reject all or any of the Bidders or Bids without assigning any reason 

whatsoever.  

6. The Bidder shall bear all its costs associated with or relating to the preparation and 

submission of its Bid including but not limited to preparation, copying, postage, 
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delivery fees, expenses associated with any demonstrations or presentations which 

may be required by the Authority (Aurangabad Smart City Development Corporation 

Ltd ) or any other costs incurred in connection with or relating to its Bid. All such 

costs and expenses will remain with the Bidder and the Authority (Aurangabad Smart 

City Development Corporation Ltd) shall not be liable in any manner whatsoever for 

the same or for any other costs or other expenses incurred by a Bidder in preparation 

or submission of the Bid, regardless of the conduct or outcome of the Bidding 

Process.  
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DETAILED TENDER NOTICE 

Online Tenders are invited for the following work from the eligible contractors having 

experience of such type of work by the CEO, Aurangabad Smart City Development 

Corporation Limited, Maharashtra on the e-Tendering portal of Government of Maharashtra: 

https://mahatenders.gov.in.  

  

Note: In order to participate in e-tendering process, it is mandatory for new contractors (first 

time users of this website) to complete the Online Registration Process for the e-Tendering 

website. For guidelines, kindly refer to Bidders Manual Kit documents provided on the 

website.  

 

NAME OF WORK: BEAUTIFICATION WORK AT KRANTI CHOWK FLYOVER 

e-Tender Schedule 

 

Sr. 

No. 
Name of Work 

BEAUTIFICATION WORK AT KRANTI CHOWK 

FLYOVER 

1. Period for Downloading Biding 

Documents  

 

As per e-tender schedule uploaded on e-portal 

https://mahatenders.gov.in  

 

2.  
Last Date for Submissions of 

Queries/Clarifications 
  01 /02/2021 at 04:00 PM in the office of 

ASCDCL, Aurangabad (Maharashtra). 

3. 
Last Date & Time for Closing of 

Bids  
As per e-tender schedule uploaded on e-portal 

https://mahatenders.gov.in   

 

4. 
Time, Date & Place of Opening of 

Bids  
As per e-tender schedule uploaded on e-portal 

https://mahatenders.gov.in  

 

5. 
Officer Inviting Bids  Chief Executive Officer 

Aurangabad Smart City Development 

Corporation Ltd 

 

6. 
Physical Submission of Hard 

Copy  

 

Not Required, All technical documents should be 

uploaded only. 

7. 
Place of Physical Submission of 

Hard Copy   

Not Required 

 

 

 

 

 

 

 Note; 

 

https://mahatenders.gov.in/
https://mahatenders.gov.in/
https://mahatenders.gov.in/
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1. The complete bid documents can be viewed / downloaded from e-procurement portal 

of the Government https://mahatenders.gov.in from 29/01/2021 to  04/02/2021 up to 

16:00 Hrs. IST. Bids must be submitted online only via https://mahatenders.gov.in on 

or before 04/02/2021 up to 1600 Hrs. IST. Bids received online shall be opened on 

05/02/2021 at 1600 Hrs. IST.  

2. Bids through any other mode shall not be entertained. However, Earnest Money(Bid 

Security) and other requisite documents forming part of the Technical Bid shall also 

be submitted physically by the Bidder on or before   /01/2021 up to 16.00 hours IST. 

Subsequent corrigendum / addendum, if any, shall only be available on the website 

https://mahatenders.gov.in . Please note that the ASCDCL reserves the right to accept 

or reject all or any Bid without assigning any reason whatsoever. 

1. Earnest Money (Bid security) and Tender fees shall be paid through: SBI Net Banking 

or Other Bank Internet Bank MOPS. (For any assistance please contact help desk. The 

fees of tender document amounting to Rs. 10000+GST is to be made through payment 

gateway only and will be nonrefundable.  

3. Details are available online and can be seen on( https://mahatenders.gov.in ).  

4. Online payment requires 48 hours on Bank working days for clearance and hence, 

payment shall be made accordingly.  

5. The Earnest Money Deposit (EMD) shall be retained in the pooling account and shall 

be refunded to the unqualified / unsuccessful bidders after award of tender to the 

successful lowest bidder. The EMD(Bid security) of successful bidder shall be 

ultimately refunded or shall be adjusted against the security deposit after selection of 

the successful bidder at the time of execution of the contract. In case, the ASCDCL 

decided to forfeit / adjust the EMD(Bid security) amount of the bidder, the EMD(Bid 

security) amount in such cases shall be credited to the bank account of the 

Aurangabad Smart City Development Corporation Limited (ASCDCL). The mandate 

for EMD(Bid security) refunds / forfeit / adjustment against security deposit shall 

trigger from e - tender application of NIC portal.  

6. The pre-bid meeting will be held on   /01/2021 at 16:00 Hrs. in the presence of 

bidders who wish to attend in the office of the ASCDCL. 

7. The offer of the Contractor shall remain valid for acceptance for a minimum 

period of 180 days from the date of submission of bids and thereafter until it is 

extended by the Contractor(s).  

8. The tender notice shall form a part of the contract agreement. 

9. If the tenderer/bidder is a firm or company then they shall in their forwarding letter 

mention the names of all the partners of the firm or the company (as the case may 

be) and the name of the partner who holds the power of attorney if any, authorizing 

him to conduct transaction on behalf of the Firm or Company. 

10. Right is reserved to revise or amend the contract documents fully or part thereof 

prior to the date notified for the receipt of tender. Such deviations/ amendments if 

any, shall be communicated in the form of corrigendum or by a letter as may be 

considered suitable. The above revision will not vitiate the tendering process. 

11. The offer is to be submitted online. The documents shall be uploaded as required in 

the bid documents. The tenderer shall quote his percentage rates in words and 

figures "below / above". In case there is difference between percentage written in 

figures and words, the rates quoted in words shall prevail. 

12. Right is reserved to reject any or all tenders without assigning any reason thereof. 

13. Tenders which do not fulfil all or any conditions or are incomplete in any respect are 

liable to be summarily rejected. 

https://mahatenders.gov.in/
https://mahatenders.gov.in/
https://mahatenders.gov.in/
https://mahatenders.gov.in/
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14. In the tender process, if the lowest offer is more than 10% below the cost put to 

tender, the tender calling authority may obtain the detailed justification and planning 

of executing the work at such lower rate from the concerned contractor and based on 

that shall ensure the possibility of completing the work at the offered lowest rate.  

15. Physical Submission: 
a. The bidder shall submit the EMD(Bid security) and Hard Copy of Tender 

Documents (Technical Bid) in the manner specified in NIT after the Control 
Transfer of Bid ("Control Transfer"). 

b. Additional Performance Security Deposit, if offer is below 1% or more, shall be 
deposited by the bidders as per the provisions of clause 4.3. 

16. The contractor shall submit bar chart/CPM/PERT for this work by visiting site and 
taking review of the work within fifteen days after issue of LOA. If contractor fails 
to do so then 1% amount shall be deducted from each running bill. Progress of work 
shall be monitored as per approved bar chart by the competent authority/Engineer in 
Charge/ASCDCL after scrutiny of the bar chart/CPM/PERT submitted by 
contractor. If progress is satisfactory, then 75% amount deducted shall be returned 
to the contractor and remaining 25% amount shall be forfeited by ASCDCL. 

17. At any point of time during tender process, work execution period, Defect Liability 
Period, submitted papers/documents/applications including material purchase 
vouchers, test reports, challans, quantity related papers or any papers of contractor 
should be true, correct & if the papers submitted by Contractor are found incorrect, 
faulty, not true, dubious, bogus, forged etc. then relevant actions of blacklisting & 
criminal proceedings as per Indian Penal Code (IPC) shall be initiated against 
Contractor/ Partnership Firms/Private Ltd./Companies(Bidder). ASCDCL officers / 
Engineers / Account Officers shall not be held responsible for the papers submitted 
by the Contractor. 

18. During Technical bid scrutiny of Envelop No.1 of tender, if contractor submits false 
papers / reports for fulfilment of qualifying criteria, then envelop No.2 of such 
contractor shall not be opened. Also, such registered contractors / non-registered 
contractors shall be blacklisted & information of contractor being blacklisted shall 
be circulated to all government and allied P. W. Departments. 

19. After issuance of work order, if it is found that papers submitted / uploaded are 
forged, bogus, incorrect, such contractors shall be blacklisted & Criminal 
Proceeding as per IPC shall be initiated. If work is at initial stage, the tender of work 
shall be cancelled. 

20. On evaluation of documents in envelope No.1, the details of Qualification / 
Disqualification relevant to the conditions of eligibility will be uploaded on e-tender 
portal online. The bidder shall raise their objection against evaluation of their own 
bids/ on the bids of other bidders limited to assessment of documents in envelope 
No.1. within 24 Hrs. from the date & time of uploading evaluation status on Portal . 
If no objections are raised within the period of 24 Hrs., the Financial bids / Envelope 
No. 2 of eligible contractors shall be opened by competent authority with prior 
intimation to the participant bidders. 

21. If the contractor wishes to pay security deposit by Bank Guarantee after tender 
approval, then the bank guarantee shall be got verified.  

22. The tenderer/bidder should produce necessary documents for pre-qualification as 
given below. Further details shall be referred in NIT;  

22.1 Having successfully completed the work(s) as required in NIT in his own 
name only.  

22.2 Registration/enlistment details of the firm / Contractor.  
22.3 The firm / Contractor should produce the document of PAN.  
22.4 The firm / Contractor should produce the document of GST Registration 

Number.  
22.5 The Joint Venture is not allowed for this work.  
22.6 The Contractor shall submit the completion certificates of similar works 

along with their bid.  
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22.7 State PWD/CPWD Civil Contractor Registration is required.  
22.8 Average Annual financial turnover during the last 5 years, ending 31st 

March 2020 as required in NIT. 
22.9 The Bidder must not have been blacklisted/ terminated for fraudulent 

practices by any of its clients including Central / State UT Government 
Departments/ Ministries/Government Undertakings or ASCDCL/ Government 
Bodies and PSUs in India as on the date of submission of bids.  

22.10 Other documents as required in the tender documents/NIT 
23. Bids must be accompanied with:  
23.1 Scanned copy of all documents, certificates specified in Pre - qualification 

Criteria/technical bid.  
Scanned copy of all documents of similar work(s) as required. 

23.2 Scanned copy of duly signed information about work in hand. 
23.3 Scanned copy of duly signed details of T&P/equipment/machinery available.  
23.4 Scanned copy of duly signed declaration of contractor in prescribed format 

filled in agency‘s letter head attached with the tender.  
23.5 Scanned copy of duly signed undertaking for guarantee in prescribed format 

on agency‘s letter head attached with the tender.  
23.6 Scanned copy of duly signed undertaking for non - blacklisted status  
23.7 Scanned copy of duly signed declaration on financial statement with copy of 

the audited Statements for each of the last five financial years  
23.8 Scanned copy of minutes of Pre - bid meeting duly signed by Contractor.  
23.9 Scanned copy of the registration certificate in appropriate class for Individual 

contractor and registration certificates.  
23.10 Scanned copy of key personnel  
23.11 Scanned copies of other documents as required in NIT. 
23.12 Testing Charges will be reimbursed as per Maharashtra PWD 20-21 SSR    

 Rates. 
23.13 Royalty Charges will be reimbursed at actual. 
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1. INSTRUCTIONS FOR BIDDERS 

 

1.1 Introduction 

 

1.1.1 Aurangabad Smart City Development Corporation Limited (―the Corporation‖ or 

―ASCDCL‖), is a Special Purpose Vehicle (SPV) established as a public limited 

company under the Indian Companies Act, 2013 for the implementation of the Smart 

City project in Aurangabad. Aurangabad Municipal Corporation (AMC) has equity 

shareholding in ASCDCL. AMC and Government of Maharashtra (GoM) have 

majority shareholding and control of ASCDCL.  

1.1.2 ASCDCL intends to do  work of BEAUTIFICATION WORK AT KRANTI CHOWK 

FLYOVER which RFP is floated to those eligible contractors who can do the work as 

per RFP document. The Bidders can submit their bids on percentage rate contract 

basis. The details are provided in the document.  

1.1.3 Bid submissions must be made not later than the Bid Due Date specified in the 

―Schedule of Bidding Process‖ (Clause 2.1.7) in the manner specified in the RFP 

document and at the address as mentioned therein.  

1.1.4 The selection will be based on two bid process as described in this RFP. The 

Technical Bids would be evaluated based on the qualification criteria set forth in the 

RFP. Financial Bids of only those applicants/ bidders whose Technical Bids qualify, 

shall be opened and evaluated.  

1.1.5 ASCDCL reserves the right to cancel, terminate, change or modify this procurement 

process and /or requirements of Bid stated in the RFP, without assigning any reason 

or providing any notice and without accepting any liability for the same.  

 

1.2 Tendering Procedure 

 

1.2.1 Pre-bid or pre-tender conference/meeting (having same meaning) will be open to all 

prospective tenderers who have downloaded tender form before the date of Pre-tender 

Conference, will be held on 29/12/2020 at 11:00 Hrs. in the office of the ASCDCL, 

Aurangabad (Maharashtra) wherein prospective Tenderers will have an opportunity to 

obtain clarifications regarding the work and the Tender Conditions. The prospective 

tenderers are free to ask for any additional information or clarification either in 

writing or orally concerning the work, and the reply to the same will be given by the 

ASCDCL, Aurangabad (Maharashtra), in writing and the clarifications referred to as 

Common Set of Conditions/ Deviations (C.S.D.), shall form part of tender/bid 

documents and will be common and applicable to all tenderers. The point/points if 

any raised in writing and/or verbally by the contractor(s) in not finding place in 

C.S.D. issued after the clarification date , is/are deemed rejected. In such case the 

provision in NIT shall prevail. No individual correspondence shall be made thereafter 

with the contractor(s) in this regard. The tender submitted by the tenderer shall be 

based on the clarifications/additional facilities offered (if any) by ASCDCL. 
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1.2.2 All tenderers are cautioned that tenders containing any deviation from the contractual 

terms and conditions, specifications or other requirements and conditional tenders 

shall be treated as non-responsive. The tender shall be unconditional. Conditional 

tenders shall be summarily REJECTED. The tenderer should clearly mention in 

forwarding letter that his offer (in envelope No. 1 & 2) does not contain any 

conditions, deviations from terms and conditions stipulated in the tender. 

 

1.2.3 Tenderers should go through detailed procedure for viewing/downloading and 

submission of tenders/bids online themselves at the website 

https://mahatenders.gov.in and follow the procedure mentioned therein for different 

requirements/functions well in time. ASCDCL takes no responsibility of any delay or 

contractor‘s inability to submit the tenders.  

 

1.2.4 Shortlisting of Contractors for Financial Bidding Process : 

The Tendering Authority will first open the Technical Bid documents of all 

Contractors and after scrutinizing these documents will shortlist the Contractors who 

are eligible for Financial Bidding Process. The shortlisted Contractors will be 

intimated by email/speed post/registered post. 

a. Opening of the Financial Bids: 

The Contractors may remain present in the Office of the Tender Opening Authority at 

the time of opening of Price/Financial Bids. However, the results of the 

Price/Financial Bids of all Contractors shall be available on the e-Tendering Portal 

immediately after the completion of opening process. 

1.2.5 Time Limit 

The work is to be completed within time limit as specified in the N.I.T. which shall be 
reckoned from the date of written order for commencing the work and shall be 
inclusive of monsoon period. Time allowed for the work is 120 days.  

 

1.2.6 Tender Rate 

No alteration in the form of tender and the schedule of tender and no additions in the 
scope of special stipulations will be permitted. Rates quoted for the tender shall be 
taken as applicable for all leads and lifts, unless otherwise mentioned in the item. 

 

1.2.7 Tender Units 

 The tenderers should particularly note the units mentioned in the Schedule ―B‖ (Bill 
of Quantities) on which the rates are based. No change in the units shall be allowed.  

 

1.2.8 Correction 

 No corrections shall be made in the tender documents. Any corrections that are to be 
made by the tenderer in filling up details shall be made by crossing the incorrect 
portion and writing the correct portions above with the initials of tenderer. 

https://mahatenders.gov.in/


Name of work: Beautification Work at Kranti Chowk Flyover 
 

Aurangabad Smart City Development Corporation Limited                                                   14 
 

 

1.2.9 Tender Acceptance 

Acceptance of tender will rest with the ASCDCL who reserves the right to reject any 
or all tenders without assigning any reason therefore. The tenderer whose tender is 
accepted will have to enter into a regular agreement within 7 days of being notified to 
do so. In case of failure on the part of Tenderer to sign the agreement within the 
stipulated time, the earnest money/bid security paid by him shall stand forfeited and 
the offer of the tenderer shall be considered as withdrawn by him. 

 
1.2.10 Conditional Tender 

 
The tenders who do not fulfill the condition of the notification and the general rules 
and directions for the guidance of contractor in the agreement form or are incomplete 
in any respect are likely to be rejected without assigning any reason therefore - 

 

a. The Tenderers shall be presumed to have carefully examined the drawings, conditions 

and specifications of the work and have fully acquainted themselves with all details of 

the site, the conditions of rock/soil, pattern, river, weather characteristics, labour 

conditions and in general with all the necessary information and data pertaining to the 

work, prior to tendering for the work. 

b. The data whatsoever supplied by the ASCDCL along with the tender documents are 

meant to serve only as guide for the tenderers while tendering and the Department 

accepts no responsibility whatsoever either for the accuracy of data or for their 

comprehensiveness.  

c. The quarries for extraction of metal, murum etc., if required will be found out by the 

tenderers and shall ensure that full quantity of materials required for execution of the 

work strictly as per specification are available in these source before quoting the rates. 

In case the materials are not available due to reasons whatsoever, the contractor will 

have to bring the materials from any other source with no extra cost to ASCDCL. The 

rates quoted, should therefore be for all leads and lifts from wherever the materials are 

brought at site of work and inclusive of royalty to be paid to the Revenue Department 

by the Contractor. 

 

1.2.11 Power of Attorney 

 

If the tenderers are a firm or company, they should in their forwarding letter mention 

the names of all the partners together with the name of the person who holds the 

power of Attorney, authorizing him to conduct all transactions on behalf of the body, 

along with the tender.  

 

1.2.11.1 The tenderer may, in the forwarding letter, mention any points may wish to make 

clear, but the right is reserved to reject the same or the whole of the tender if the same 

becomes conditional tender thereby. 
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1.2.11.2 The contractor or the firms tendering for the work shall inform the 

ASCDCL/Department if they appoint their authorized Agent on the work. 

 

1.2.11.3 No foreign exchange will be released by the Department for the purchase of plants 

and machinery or any item for the work required by the Contractor. 

 

1.2.11.4 Any dues arising out of contract shall be recovered from the contractor as arrears, if 

not paid amicably. Moreover, recovery of ASCDCL/Government dues from the 

Contractors will be affected from the payment due to the Contractor. 

 

1.2.11.5 All pages of tender documents, conditions, specifications, correction slips etc. shall be 

initialled by the tenderer. The tender should bear full signature of the tenderer, or his 

authorized power of Attorney holder in case of a firm. 

 

1.2.11.6 The Income Tax at 2.0 % and surcharge or percentage in force from time to time or at 

the rate as intimated by the competent Income Tax authority shall be deducted from 

bill amount whether measured bill, advance payment or secured advance. 

 

1.2.11.7 The successful tenderer will be required to produce, to the satisfaction of the specified 

concerned authority a valid concurrent license issued in his favour under the 

provisions of the Contract Labour (Regulation and Abolition) Act 1970 for starting 

the work. On failure to do so, the acceptance of the tender shall be liable to be 

withdrawn and also liable for forfeiture of the earnest money/bid security.  

 

1.2.11.8 The tenderer shall submit the list of apprentices engaged by the Contractor under 

Apprentice Act. 

 

1.2.11.9 Cess @ 1% (One percent) shall be deducted at source from every bill of the 

Contractor Under ―Building and Other Construction for workers Welfare Cess Act 

1996‖. 

 

1.2.11.10 Registration under GST Act 2017 is mandatory. TDS under rules 51 of GST Act 2017 

and amendments thereof.  

1.2.11.11 The rates quoted by the Contractor shall be deemed to be inclusive of the labour 

welfare cess and other taxes (other than GST) that the Contractor will have to pay for 

the performance of this Contract. The Employer will perform such duties in regard to 

the deduction of such taxes at source as per applicable law. 

 

1.2.11.12 Contractor shall submit a certificate to the effect that ―All the payments to the 

labour/staff are made in bank accounts of staff linked to Unique Identification 

Number (AADHAR CARD).‖ The certificate shall be submitted by the contractor 

within 30 days from the commencement of contract. If the time period of contract is 

less than 60 days, then such certificates shall be submitted within 15 days from the 

date of commencement of contract. 
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1.2.11.13 If offers of two or more bidders are found identical, then all such bidders shall be 

asked to submit their revised offers in closed envelope in presence of tender opening 

authority, the offers shall be less than the offer already submitted. The bidders with 

lowest offer shall be considered for award of work. 

 

1.2.11.14 Key Personnel - The absence of Key Personnel mentioned in the tender  at site due to 

some genuine reason, personnel mentioned therein shall seek the prior written 

permission from the Engineer in charge of the Project/work. 

 

1.2.11.15 For any Change in Personnel, contractor shall obtain prior written approval from 

Engineer in charge to replace the personnel with Personnel equal or more 

qualifications. 

 

1.2.11.16 If contractor fails to appoint any of the staff mentioned in Annexure 4 at site, amount 

shown therein shall be recoverable from the contactor bill. 

 

1.2.11.17 At any point of time during tender process, work execution period, Defect Liability 

Period, submitted papers/documents/applications including material purchase 

vouchers, test reports, bitumen challans, quantity related papers or any papers of 

contractor should be true, correct &  if the papers submitted by Contractor is found 

incorrect, faulty, not true, dubious, bogus, forged etc. then relevant actions of 

blacklisting & criminal proceedings as per Indian Penal Code (IPC) shall be initiated 

against Contractor/ Partnership Firms/Private Ltd./Companies(Bidder). ASCDCL 

Officers / Engineers / Account Officers shall not be held responsible for the papers 

submitted by the Contractor. 

 

1.2.11.18 During Technical bid scrutiny of envelop No.1 of tender, if contractor submits false 

papers / reports for fulfilment of qualifying criteria, then envelop No.2 of such 

contractor shall not be opened. Also such registered contractor / non registered 

contractor shall be blacklisted & information of contractor being blacklisted shall be 

circulated to all P. W. Divisions & allied P. W. Departments. 

 

1.2.11.19 After issuance of work order, if it is found that papers submitted / uploaded are 

forged, bogus, incorrect, then such contractor shall be blacklisted & Criminal 

Proceeding as per IPC shall be initiated. If work is at initial stage, the tender of work 

shall be cancelled. 
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2. INSTRUCTIONS  

 

2.1 Brief Description of Bidding Process  

 

2.1.1 The Bidders (Tenderers) shall submit their Bids in accordance with this RFP. The 

Bidders need to offer bids which conform to the tender documents/conditions 

provided as part of this RFP Document and the Technical Specifications. The Bid 

submitted by each Bidder will comprise of two envelopes: 

i. Envelope 1: ―Key Submissions and Technical Bid‖, which will further have 

two envelopes - (i) Envelope 1A with ―Key Submissions‖, and (ii) Envelope 1B 

with ―Technical Bid‖; and  

ii. Envelope 2: ―Price Bid‖ (also referred as Financial Bid) has to be submitted 

online via https://mahatenders.gov.in    

 

2.1.2 Bidders must note that the Price Bid of only such Bidders who submit responsive bids 

and meet the Qualification Criteria and are determined to be ―Eligible Bidders‖ in 

accordance with the provisions of this RFP will be opened.  

 

2.1.3 This RFP is not transferable.  

 

2.1.4 Bidders are invited to examine the work details, and to carry out, at their cost, such 

studies as may be required for submitting their respective Bids.  

 

2.1.5 The envelopes/communication shall clearly bear the following identification/title: 

NAME OF WORK: BEAUTIFICATION WORK AT KRANTI CHOWK FLYOVER  

 

2.1.6 Cost of RFP Document: The fee for purchase of this RFP document as specified in the 

Notice Inviting Tender, is payable online via https://mahatenders.gov.in . The tender 

fee shall be non-refundable. Without the payment of tender fee, the bids will be taken 

as incomplete and non-responsive and shall not be considered.  

 

2.1.7 Schedule of Bidding Process: The ASCDCL shall endeavour to adhere to the 

following schedule.  

 

 

 

 

 

 

 

 

 

 

 

https://mahatenders.gov.in/
https://mahatenders.gov.in/
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Table 1: Key dates of the events  

 

S. No. Event Description Date 

1 Date of Issue of RFP As per NIT 

2 Last Date of Receiving Queries As per NIT 

3 Pre-Bid Meeting As per NIT 

4 
Last Date for submission of pre 

bid queries 

3 days before due date of Pre-

bid meeting 

5 
Bid Due Date/Last date of 

submission 
As per NIT 

6 Opening of Envelope 1 As per NIT 

7 Opening of Envelope 2 

After declaration of eligible 

technical bids (date will be 

separately intimated) 

8 Letter of Award (LOA) 
After acceptance of the 

lowest bid 

9 Signing of Contract 
Within 7 days of issue of 

letter of award 

 

 

 

2.1.8 Bid due date and Bid Validity Period: The last date of submission of the Bids (―the 

Bid Due Date‖) shall be as specified in Table given in Clause 2.1.7 above. The Bids 

shall be valid for a period of 180 (one hundred and eighty) days from the Bid Due 

Date of submission (―Bid Validity Period‖). 

 

2.1.9 Bids should be submitted before 16:00 Hrs of 04/02/2021 (Bid Due Date) at the 

address and in the manner and form as detailed in this RFP.  

 

2.1.10 The ASCDCL may, in its sole discretion, extend the Bid Due Date by issuing an 

Addendum uniformly for all Bidders.  
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2.1.11 Bids received by the ASCDCL after the specified time on the Bid Due Date shall not 

be eligible for consideration and shall be summarily rejected.  

 

2.1.12 The hard copy of the Technical Bid is required to be submitted at the address and in 

the manner and form as detailed in this RFP. However, hard copies of the Price Bid is 

not required. The Price Bid must be submitted via https://mahatenders.gov.in only.  

 

2.1.13 The complete Bidding Documents include the details of the Project which is being 

provided and the Schedules including details of Bill of Quantities. The aforesaid 

documents and any addenda issued subsequent to this RFP Document, will be deemed 

to form part of the Bidding Documents.  

 

2.1.14 Bidders are advised to examine the work in detail, and to carry out, at their cost, such 

studies as may be required for submitting their respective Bids for submission of 

bida/award of the contract and carrying out the work including site details.  

 

2.1.15 The documents including this RFP and all attached documents, provided by the 

ASCDCL are and shall remain or become the property of the ASCDCL and are 

transmitted to the Bidders solely for the purpose of preparation and the submission of 

a Bid in accordance herewith. Bidders are to treat all information as strictly 

confidential and shall not use it for any purpose other than for preparation and 

submission of their Bid. The provisions of this Clause shall also apply mutatis 

mutandis to Bids and all other documents submitted by the Bidders, and the ASCDCL 

will not return to the Bidders any Bid, document or any information provided along 

therewith.  

 

2.1.16 Any award of the work pursuant to this RFP shall be subject to the terms of Bidding 

Documents.  

 

2.1.17 Any agency/contractor/entity which has been barred by the Central/State Government, 

or any entity controlled by it, from participating in any project/work, and the bar 

subsists as on the date of the Bid, would not be eligible to submit a Bid.  

 

2.1.18 A Bidder should, in the last 3 (three) years, have neither failed to perform on any 

contract, as evidenced by imposition of a penalty by an arbitral or judicial authority or 

a judicial pronouncement or arbitration award against the Bidder, or Associate, as the 

case may be, nor has been expelled from any project or contract by any public entity 

nor have had any contract terminated any public entity for breach by such Bidder.  

 

2.1.19 Notwithstanding anything to the contrary contained in this RFP, the detailed terms 

specified in this document shall have overriding effect; provided, however, that any 

conditions or obligations imposed on the Bidder hereunder shall continue to have 

effect in addition to its obligations under the Agreement.  

 

https://mahatenders.gov.in/
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2.2 Compliant Bids/Completeness of Response 

 

2.2.1 Bidders are advised to study all instructions, forms, terms, requirements and other 

information in the RFP documents carefully. Submission of the bid shall be deemed to 

have been done after careful study and examination of the RFP document with full 

understanding of its implications.  

 

2.2.2 Failure to comply with the requirements of this paragraph may render the bid non-

compliant and the Bid may be rejected. Bidders must:  

i. Include all documentation specified in this RFP, in the bid  

ii. Follow the format of this RFP while developing the bid and respond to each 

element in the order as set out in this RFP.  

iii. Comply with all requirements as set out within this RFP.  

 

2.3 Bidder to Inform  

 

The Bidder shall be deemed to have carefully examined the Terms & Conditions, Scope, 

Service Levels, Specifications, conditions, contract clauses and Schedules of this RFP. If 

bidder has any doubts/clarifications as to the meaning of any portion of the conditions or the 

specifications he shall, before the last date for submission of Pre-Bid Queries, set forth 

thereof and submit them to ASCDCL in writing in order that such doubt may be removed or 

clarifications are provided.  

 

2.4 Bid Preparation costs  

 

The Bidder shall bear all costs associated with the preparation and submission of its bid, and 

for the purposes of clarification of the bid, if so desired by ASCDCL. 

 

2.5 Clarification  
 

a. Any clarification regarding the RFP document and any other item related to this 

project can be submitted to ASCDCL as per the submission mode and timelines 

mentioned in the Schedule of Bidding Process.  

b. The pre-bid queries should be submitted, along with relevant justification, and with 

name and details of the organisation submitting the queries.  

c. ASCDCL shall not be responsible for ensuring that the bidders‘ queries have been 

received by them. Any requests for clarifications post the indicated date and time shall 

not be entertained by ASCDCL.  

d. Bidders must submit their queries as per the format mentioned in Appendix – 1.  

 

2.5.1 Responses to Queries and Issue of Corrigendum  

 

i. ASCDCL will organize a pre-bid meeting and will respond to any request for 

clarification or modification of the bidding documents. ASCDCL shall formally 

respond to the pre-bid queries after the pre-bid meeting. No further clarifications 

shall be entertained after the date and time of submission of queries.  
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ii. ASCDCL shall endeavour to provide timely response to all queries. However, 

ASCDCL makes no representation or warranty as to the completeness or 

accuracy of any response made in good faith. ASCDCL does not undertake to 

answer all the queries that have been posed by the bidders.  

iii. Any modifications of the RFP Documents, which may become necessary 

because of the queries, shall be made by ASCDCL exclusively through a 

corrigendum/addendum. Any such corrigendum shall be deemed to be 

incorporated into this RFP. However, in case of any such amendment, the bid 

submission date may be extended at the discretion of ASCDCL.  

iv. Any corrigendum/notification issued by ASCDCL, after issue of RFP, shall only 

be available/hosted on the website URL mentioned in the Schedule of Bidding 

Process. Any such corrigendum shall be deemed to be incorporated into this 

RFP.  

 

 

2.6 Earnest Money Deposit (EMD)/Bid Security  

 

2.6.1 The Bidders are required to deposit, along with the Bid, an Earnest Money Deposit 

(EMD)/Bid security of Rs.1,42,000/- (Rupees One Lakh Fourty Two Thousand Only) 

(―Earnest Money Deposit‖, which shall be paid online via https://mahatenders.gov.in 

using payment Gate way mode. EMD/Bid security shall be drawn directly from the 

account of Bidder / Bidding Firm. 

Earnest Money/Bid Security in the form of cheques or any other form except 

above will not be accepted. 

 

After Tender opening, the EMD/Bid security of the unsuccessful bidder will be 

returned to account provided by the bidder during the bid preparation as given in 

challan under Beneficiary Account Number. The amount will be refunded to the 

unsuccessful tenderers on deciding about the acceptance or otherwise of the tender. In 

case of successful tenderer, the said amount of earnest money/bid security shall be 

adjusted towards the amount of security deposit payable by him under conditions of 

General Conditions of Contract after signing of the agreement. 

 

2.6.2 Proof of EMD/Bid security payment must be scanned and uploaded online along with 

the Technical Bid documents as a part of ―key Submissions‖ in Envelope 1 A.  

 

2.6.3 Any Bid not accompanied by the EMD/Bid security shall be summarily rejected by 

the ASCDCL as non- responsive.  

 

2.6.4 The EMD/bid security of unsuccessful Bidders will be returned by the ASCDCL, 

without any interest, as promptly as possible and latest by 30th day of signing of the 

Contract by the Successful Bidder or when the ASCDCL cancels the Bidding Process.  

 

2.6.5 The Successful Bidder‘s EMD/Bid security will not be returned and shall be retained 

as security for the Successful Bidder to execute the Contract.  

 

https://mahatenders.gov.in/
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2.6.6 The ASCDCL shall be entitled to forfeit and appropriate the EMD/Bid security inter 

alia in any of the events specified in Clause 2.6.8 herein below. The Bidder, by 

submitting its Bid pursuant to this RFP, shall be deemed to have acknowledged and 

confirmed that the ASCDCL will suffer loss and damage on account of withdrawal of 

its Bid or for any other default by the Bidder during the Bid Validity Period as 

specified in this RFP. No relaxation of any kind on EMD/Bid security shall be given 

to any Bidder.  

 

2.6.7 The EMD/Bid security shall be furnished in Indian Rupees only. No interest shall be 

payable by the ASCDCL on the EMD/Bid security.  

 

2.6.8 The EMD/Bid Security shall be forfeited and appropriated by the ASCDCL without 

prejudice to any other right or remedy that may be available to the ASCDCL 

hereunder or otherwise; 

 

2.6.8.1 If a Bidder engages in a corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice as specified in Clause 2.19 of this 

RFP;  

 

2.6.8.2 If after submitting the tender, the tenderer/contractor withdraws his offer or 

modifies the same, or if after the acceptance of his Tender, the contractor fails or 

neglects to furnish the security deposit; without prejudice to any other right and 

powers of ASCDCL hereunder, or in law, ASCDCL shall be entitled to forfeit the full 

amount of the earnest money/bid security deposited by him.  

 

2.6.8.3 In the case of Successful Bidder, if it fails within the specified time limit:  

i. To sign and return the duplicate copy of LOA in accordance with the 

terms thereof;  

ii. To sign the Contract within the time specified by the ASCDCL;  

iii. To furnish the Security Deposit within the period prescribed in the 

Contract; or  

iv. In case the Successful Bidder, having signed the Contract, commits any 

breach thereof prior to furnishing the Security Deposit.  

 

2.7 Contents of Bid 

 

The bidder must purchase the bidding documents via online mode by depositing the 

cost of Tender. 

The first envelope ―Envelope No.1‖ shall contain the following documents. 

 

i. The EMD/Bid security will be paid via online mode only. It should be ensured 

that the online EMD/Bid security paid through bidders account only in the form 

of online payment Gate way mode. EMD/Bid security shall be drawn directly 
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from the account of Bidder / Bidding Firm. Scanned copies of proof of tender fee 

payment and EMD/Bid security payment. 

ii. Scanned copy from original copy of covering letter regarding details of contractor 

and completeness, correctness and truthfulness of documents submitted on plain 

paper as per prescribed proforma given in Annexure 1. 

v. Scanned copy from original copies of Bidder‘s Similar work Experience as per 

Annexure 2. 

vi. Scanned copy from original copy of affidavit regarding completeness, correctness 

and truthfulness of documents submitted on Stamp paper Rs 500/- as per 

prescribed proforma given in  Annexure  3. 

vii. Scanned copy from original copies of CVs of key personnel as per Annexure 

4/4A  duly signed by the contractor. 

viii. Scanned copy from original copy of Power of Attorney on behalf of firm, 

proprietorship firm/Partnership firm / Pvt limited Company or any other 

registered company Registered with Registrar of Company to sign agreement/ 

other correspondence with department authority (Annexure 5). 

ix. Scanned copy from Financial Statement along with Audited Annual accounts for 

last three years as per Annexure 6. 

x. Scanned copy from original list of Tools & Plants/Machinery duly signed by the 

contractor as per Annexure 7. 

xi. Scanned copy from Declaration of non-blacklisting as per Annexure 8. 

xii. Scanned copy from No deviation certificate as per Annexure 9. 

xiii. Scanned copy from original of Notarised agreement Joint Venture, if Applicable. 

In present bid, joint ventures are not allowed. 

xiv. Scanned copy from original of Registration documents of firm( Firm, 

Proprietorship firm/ Partnership firm /Registration of Private limited company / 

Registration of Public limited company or any other company or any other 

Company as the case may be. 

xv. Scanned copy from original list of works completed and in hand and works 

tendered along with supporting certificates in Annexure 10. 

xvi. A self attested affidavit that ―Additional Performance Security is enclosed in 

Envelop No. 2‖ shall be included in the Technical Bid Envelope No. 1. Such 

Performance security of required amount, if not found in Envelope No. 2 (in case 

tendered rates are found below 1% of amount put to tender), the offer shall be 

treated as invalid and rejected forthwith.    
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2.7.1 The bidder shall submit its Bid in two envelopes as follows:  

Table 2: Brief Details of Procedure for submission of Bid 

 

S. No. Envelope and Title Annexures to 

be inserted 

Documents to be attached 

1 Envelope 1: ―Key 

Submissions and Technical 

Bid‖  

  

 Envelope 1A: Key 

Submissions 

 Copy of Proof of RFP Fee Payment and 

copy of proof of EMD/Bid security 

payment 

 Envelope 1B: ―Technical 

Bid‖  

Annexure 1, 2, 

3, 4,4A, 5, 6, 

7,8, 9, Ors 

• RFP document, Contract conditions 

and Corrigendum /Addendum, if any, 

signed & sealed by the authorized 

representative  

• Cover letter as per Annexure 1: Bid 

Covering Letter  

• Bidder‘s Similar work Experience as 

per Annexure 2 along with the 

necessary documents as per RFP  

• Details of the Bidder as per Annexure 

3  

• Details of Key Personnel as per 

Annexure 4 & 4A 

• Power of Attorney as per Annexure 5  

• Financial Statement as per Annexure 6 

along with Audited Annual accounts.  

•Details of T&P/Machinery as per 

Annexure 7 

• Declaration of Non-blacklisting as per 

Annexure 8  

• No deviation certificate as per 

Annexure 9  
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Self attested Affidavit of submission of 

Additional Performance Security in 

Envelope no. 2 (in case tendered rates 

are found below 1% of amount put to 

tender), 

• Any other documents required as per 

the RFP terms.  

The Price Bid / prices should not be 

mentioned anywhere in Envelope-1. 

2 

Envelope 2: Price Bid  To be submitted online via e-tendering 

portal only. 

     

2.7.2 Sealing and Marking of Bids 

 

i. Envelope 1 shall contain two sealed envelopes, namely Envelope 1A and 

Envelope 1B. The sealed Envelope 1A and sealed Envelope 1B shall then be 

placed in a single outer envelope marked as Envelope 1.  

ii. The Bidders shall seal Envelope 1 and Envelope 2 separately in two envelopes, 

duly marking the envelopes as ―Envelope 1: KEY SUBMISSIONS AND 

TECHNICAL BID‖ and ―Envelope 2: PRICE BID‖; respectively. Envelope 2 

shall be submitted only via https://mahatenders.gov.in .     

iii. Bidders shall provide one duplicate of Envelope 1. The Bidder shall seal the 

original and duplicate of the ―Key Submissions‖ and ―Technical Bid‖ in 

separate envelopes, duly marking the envelopes as ―ORIGINAL‖ and 

―DUPLICATE‖. The envelopes shall then be sealed in a single larger outer 

envelope. In the event of any discrepancy between the original and duplicate, 

the original shall prevail.  

iv. Each of the envelopes shall be addressed to:  

ASCDCL, War Room,Ambedkar Research Center, Near Amkhas 

Maidan,Aurangabad- 431001. Email: hq@aurangabadsmartcity.in 

v. If the envelopes are not sealed and marked as instructed above, the ASCDCL 

assumes no responsibility for the misplacement or premature opening of the 

contents of the Bid submitted and consequent losses, if any, suffered by the 

Bidder.  

vi. The name of work for which the Bid is submitted should be clearly indicated on 

the cover of the envelopes.  

vii. Bids submitted by fax, telex, telegram or e-mail shall not be entertained and 

shall be rejected.  

 

 

 

2.8 Language  

 

The bids should be prepared and submitted by the bidders in English language only. If 

any submitted supporting documents are in any language other than English, 

https://mahatenders.gov.in/
mailto:hq@aurangabadsmartcity.in
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translation of the same in English language is to be provided (duly attested) by the 

Bidders. For purposes of interpretation of the documents, the English translation shall 

govern. 

 

2.9 Authentication of Bids  

 

Bid should be accompanied by an authorization in the name of the signatory (or 

signatories) of the Bid. The authorization shall be in the form of a written power of 

attorney accompanying the Bid or in any other form demonstrating that the 

representative has been duly authorized to sign. 

 

 

2.10 Response to Queries  

 

 

2.10.1 Pre-bid meeting of the Bidders shall be convened on 00/01/2021at 11:00 Hrs. at 

the following venue; 

ASCDCL, War Room,Ambedkar Research Center, Near Amkhas 

Maidan,Aurangabad- 431001. Email: hq@aurangabadsmartcity.in 

2.10.2 Bidders shall bear their own cost of attending any pre-bid meeting.  

2.10.3 During the course of pre-bid meeting(s), the Bidders will be free to seek 

clarifications and make suggestions for consideration of the ASCDCL. The 

ASCDCL shall endeavour to provide clarifications and such further information 

as it may, in its sole discretion, consider appropriate for facilitating a fair, 

transparent and competitive Bidding Process.  

2.10.4 Details of proposed/ suggested variations/ deviations/ additions from the 

Proposal specifications/ conditions, if any, should be clearly indicated while 

sending queries before Pre-Proposal Bid Meeting. No further suggestions for 

deviations/ variations/ additions shall be entertained after the Pre- Bid Meeting.  

2.10.5 The ASCDCL may clarify on variations/ deviations, alternative proposals, which 

ensure equal or higher quality/ performance to the Technical Specifications if 

any quires or clarification raised. However, the decision of the ASCDCL in this 

regard shall be final.  

2.10.6 After incorporating amendments acceptable to Authority, RFP Document shall 

be frozen through issuance of an Addendum(s). Addendum to RFP Document 

shall uploaded on https://mahatenders.gov.in   

2.10.7 Non-attendance at the pre-bid meeting shall not be a cause for disqualification of 

a Bidder. However, terms and conditions of the Addendum(s) shall be legally 

binding on all the Bidders irrespective of their bidder submitted query or not.  

 

 

2.11 Amendment of Request for Proposal 

 

a. At any time prior to the due date for submission of bid, ASCDCL may, for any 

reason, whether at its own initiative or in response to a clarification requested by 

prospective bidder(s), modify the RFP document by amendments. Such amendments 

shall be uploaded on the e-procurement portal website, through corrigendum and shall 

mailto:hq@aurangabadsmartcity.in
https://mahatenders.gov.in/
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form an integral part of RFP document. The relevant clauses of the RFP document 

shall be treated as amended accordingly.  

b. It shall be the responsibility of the prospective bidder(s) to check the website from 

time to time for any amendment in the RFP document. In case of failure to get the 

amendments, if any, ASCDCL shall not be responsible.  

c. In order to allow prospective bidders a reasonable time to take the amendment into 

account in preparing their bids, ASCDCL, at its discretion, may extend the deadline 

for submission of bids. Such extensions shall be uploaded on the website of 

ASCDCL.  

 

2.12 Deviations and Exclusions  

 

Bids shall be submitted strictly in accordance with the requirements and terms & 

conditions of the RFP. The Bidder shall submit a No Deviation Certificate as per the 

format mentioned in Annexure 9. The bids with deviation(s) are liable for rejection. 

 

2.13 Late Bids 

 

a. Late submission will not be entertained and will not be permitted by e-Procurement 

Portal.  

b. The bids submitted by telex/telegram/fax/e-mail etc. shall not be considered. No 

correspondence will be entertained on this matter.  

c. ASCDCL shall not be responsible for any non-receipt/non-delivery of the documents 

due to technical snag whatsoever at Bidder‘s end. No further correspondence on the 

subject will be entertained.  

d. ASCDCL reserves the right to modify and amend any of the above-stipulated 

condition/criterion.  

 

2.14 Right to Terminate the Process 

 

ASCDCL may terminate the RFP process at any time and without assigning any 

reason. ASCDCL makes no commitments, express or implied, that this process will 

result in a business transaction with anyone. This RFP does not constitute an offer by 

ASCDCL. 

 

2.15 Non-Conforming bids 

 

A bid may be construed as a non-conforming bids and ineligible for consideration:  

a. If it does not comply with the requirements of this RFP.  

b. If a bid does not follow the format requested in this RFP or does not appear to address 

the requirements of the solution.  

 

2.16 Acceptance/Rejection of Bids 

 

a. ASCDCL reserves the right to reject in full or part, any or all bids without assigning 

any reason thereof. ASCDCL reserves the right to assess the Bidder‘s capabilities and 

capacity. The decision of ASCDCL shall be final and binding.  

b. Bid should be free from overwriting. All erasures, correction, or addition must be 

clearly written both in words and figures and attested.  
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c. In the event of any assumptions, presumptions, key points of discussion, 

recommendation or any points of similar nature submitted along with the Bid, 

ASCDCL reserves the right to reject the Bid and forfeit the EMD/Bid security.  

 

2.17 Confidentiality 

 

Information relating to the examination, clarification, evaluation and recommendation 

for the Bidders shall not be disclosed to any person who is not officially concerned 

with the process or is not a retained professional advisor advising the 

ASCDCL/Authority in relation to, or matters arising out of, or concerning the Bidding 

Process. The ASCDCL/Authority will treat all information, submitted as part of the 

Bid, in confidence and will require all those who have access to such material to treat 

the same in confidence. The ASCDCL/Authority may not divulge any such 

information unless it is directed to do so by any statutory entity that has the power 

under law to require its disclosure or is to enforce or assert any right or privilege of 

the statutory entity and/ or the ASCDCL/Authority or as may be required by law or in 

connection with any legal process. 

 

2.18 Disqualification 

 

The bid is liable to be disqualified in the following cases or in case bidder fails to 

meet the bidding requirements as indicated in this RFP:  

a. During validity of the bid, or its extended period, if any, the bidder changes its quoted 

prices  

b. Bidder‘s bid is conditional and has deviations from the terms and conditions of RFP  

c. Bid is received in incomplete form  

d. Bid is not accompanied by all the requisite documents  

e. Information submitted in technical bid is found to be misrepresented, incorrect or 

false, accidentally, unwittingly or otherwise, at any time during the processing of the 

contract (no matter at what stage) or during the tenure of the contract including the 

extension period if any  

f. Financial bid is enclosed with the same document as technical bid or not submitted 

online.  

g. Bidder tries to influence the bid evaluation process by unlawful/corrupt/fraudulent 

means at any point of time during the bid process  

h. In case the bidder submits multiple bids or if common interests are found in two or 

more bidders, the bidders are likely to be disqualified, unless additional bids/bidders 

are withdrawn upon notice immediately.  

 

2.19 Fraud and Corrupt Practice 

 

a. The Bidders and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Selection Process. Notwithstanding 

anything to the contrary contained in this RFP, ASCDCL shall reject a Bid without 

being liable in any manner whatsoever to the Bidder, if it determines that the Bidder 

has, directly or indirectly or through an agent, engaged in corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice (collectively the 

―Prohibited Practices‖) in the Selection Process. In such an event, ASCDCL shall, 

without prejudice to its any other rights or remedies, forfeit and appropriate the 
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EMD/Bid security and/or Security deposit and/or Performance security, as the case 

may be, as mutually agreed genuine pre-estimated compensation and damages 

payable to ASCDCL for, inter alia, time, cost and effort of ASCDCL, in regard to the 

RFP, including consideration and evaluation of such Bidder‘s Bid.  

 

b. Without prejudice to the rights of ASCDCL under Clause above and the rights and 

remedies which ASCDCL may have under the Letter of Award or the Agreement, if a 

Bidder is found by ASCDCL to have directly or indirectly or through an agent, 

engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice during the Selection Process, or after the 

issue of the Letter of Award or the execution of the Agreement, such Bidder shall not 

be eligible to participate in any tender or RFP issued by ASCDCL during a period of 

3 years from the date such Bidder is found by ASCDCL to have directly or through an 

agent, engaged or indulged in any Prohibited Practices.  

c. For the purposes of this Clause, the following terms shall have the meaning 

hereinafter respectively assigned to them:  

i. ―corrupt practice‖ means (a) the offering, giving, receiving, or soliciting, 

directly or indirectly, of anything of value to influence the action of any person 

connected with the Selection Process (for avoidance of doubt, offering of 

employment to or employing or engaging in any manner whatsoever, directly or 

indirectly, any official of ASCDCL who is or has been associated in any 

manner, directly or indirectly with the Selection Process or the Letter of Award 

(LOA) or has dealt with matters concerning the Agreement or arising there 

from, before or after the execution thereof, at any time prior to the expiry of one 

year from the date such official resigns or retires from or otherwise ceases to be 

in the service of ASCDCL, shall be deemed to constitute influencing the actions 

of a person connected with the Selection Process); or (b) save as provided 

herein, engaging in any manner whatsoever, whether during the Selection 

Process or after the issue of the LOA or after the execution of the Agreement, as 

the case may be, any person in respect of any matter relating to the Project or the 

Award or the Agreement, who at any time has been or is a legal, financial or 

technical consultant/adviser of ASCDCL in relation to any matter concerning 

the Project;  

ii. ―fraudulent practice‖ means a misrepresentation or omission of facts or 

disclosure of incomplete facts, in order to influence the Selection Process;  

iii. ―coercive practice‖ means impairing or harming or threatening to impair or 

harm, directly or indirectly, any persons or property to influence any person‘s 

participation or action in the Selection Process;  

iv. ―undesirable practice‖ means (a) establishing contact with any person connected 

with or employed or engaged by ASCDCL with the objective of canvassing, 

lobbying or in any manner influencing or attempting to influence the Selection 

Process; or (b) having a Conflict of Interest; and  

v. ―restrictive practice‖ means forming a cartel or arriving at any understanding or 

arrangement among Bidders with the objective of restricting or manipulating a 

full and fair competition in the Selection Process.  

vi. Successful bidder will have to sign Integrity Pact as per Annexure 13. 
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2.20 Conflict of Interest 

 

a. A bidder shall not have a conflict of interest that may affect the Selection Process or 

the solution delivery (the ―Conflict of Interest‖). Any Bidder found to have a Conflict 

of Interest shall be disqualified. In the event of disqualification, ASCDCL shall forfeit 

and appropriate the EMD/Bid security, if available, as mutually agreed genuine pre-

estimated compensation and damages payable to ASCDCL for, inter alia, the time, 

cost and effort of ASCDCL including consideration of such Bidder‘s Bid (―the 

Damages‖), without prejudice to any other right or remedy that may be available to 

ASCDCL hereunder or otherwise.  

b. ASCDCL requires that the bidder provides solutions which at all times hold 

ASCDCL‘s interest‘s paramount, avoid conflicts with other assignments or its own 

interests, and act without any consideration for future work. The bidder shall not 

accept or engage in any assignment that would conflict with its prior or current 

obligations to other clients, or that may place it in a position of not being able to carry 

out the assignment in the best interests of ASCDCL. 

c. Without limiting the generality of the above, a Bidder shall be deemed to have a 

Conflict of Interest affecting the Bidding Process, if:  

i. The Bidder, and any other Bidder, have common controlling shareholders or 

other ownership interest; provided that this disqualification shall not apply in 

cases where the direct or indirect shareholding of a Bidder, or an Associate 

thereof (or any shareholder thereof having a shareholding of more than 5% (five 

per cent) of the paid up and subscribed share capital of such Bidder, Member or 

Associate, as the case may be) in the other Bidder, or Associate, is less than 5% 

(five per cent) of the subscribed and paid up equity share capital thereof; 

provided further that this disqualification shall not apply to any ownership by a 

bank, insurance company, pension fund or a public financial institution referred 

to in sub-section (72) of section 2 of the Companies Act, 2013. For the purposes 

of this Clause, indirect shareholding held through one or more intermediate 

persons shall be computed as follows: (aa) where any intermediary is controlled 

by a person through management control or otherwise, the entire shareholding 

held by such controlled intermediary in any other person (the ―Subject Person‖) 

shall be taken into account for computing the shareholding of such controlling 

person in the Subject Person; and (bb) subject always to sub-clause (aa) above, 

where a person does not exercise control over an intermediary, which has 

shareholding in the Subject Person, the computation of indirect shareholding of 

such person in the Subject Person shall be undertaken on a proportionate basis; 

provided, however, that no such shareholding shall be reckoned under this sub-

clause (bb) if the shareholding of such person in the intermediary is less than 

26% of the subscribed and paid up equity shareholding of such intermediary; or  

ii. Such Bidder receives or has received any direct or indirect subsidy, grant, 

concessional loan or subordinated debt from any other Bidder, or has provided 

any such subsidy, grant, concessional loan or subordinated debt to any other 

Bidder; or  

iii. Such Bidder has the same legal representative for purposes of this Bid as any 

other Bidder; or  

iv. Such Bidder, has a relationship with another Bidder, directly or through 

common third party/ parties, that puts either or both of them in a position to 
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have access to each other‘s information about, or to influence the Bid of either 

or each other; or  

v. Such Bidder has participated as a consultant to the ASCDCL/Authority in the 

preparation of any documents, design or technical specifications of the Project.  

  

2.21 Withdrawal, Substitution, and Modification of Bids  

 

 

a. A Bidder may withdraw its Bid or re-submit its Bid (technical and/ or financial) as per 

the instructions/ procedure mentioned at e-Procurement website  

b. Bids withdrawn shall not be opened and processed further.  

 

2.22 Site Visit 

 

a. Before filling this application/submitting the bids, the Bidders shall visit the Site and 

satisfy themselves as to the conditions prevalent there especially regarding 

accessibility to the Site, nature and extent of the city, working conditions, stocking of 

materials, installation of tools and equipment etc., accommodation and movement of 

labour for satisfactory completion of the works, applicable laws and regulations, and 

any other matter considered relevant for them. To obtain first-hand information on the 

local conditions, the Bidders are encouraged to visit the proposed locations before 

submitting Bids. No financial claims for such visits and for collection of information 

shall be reimbursable. The Bidders must carry proper due diligence of the applicable 

local taxes/charges etc., which may affect their project financials.  

b. It shall be deemed that by submitting a Bid, the Bidder has:  

i. made a complete and careful examination of the bidding documents;  

ii. received all relevant information requested from the ASCDCL/authority(ies);  

iii. accepted the risk of inadequacy, error or mistake in the information provided in 

the bidding documents or furnished by or on behalf of the Authority relating to 

any of the matters referred to various clauses;  

iv. satisfied itself about all matters, things and information including matters 

referred to various clauses herein above necessary and required for submitting 

an informed bid, execution of the project in accordance with the bidding 

documents and performance of all of its obligations there under;  

v. acknowledged and agreed that inadequacy, lack of completeness or 

incorrectness of information provided in the bidding documents or ignorance of 

any of the matters referred to in various clauses herein shall not be a basis for 

any claim for compensation, damages, extension of time for performance of its 

obligations, loss of profits etc. from the ASCDCL;  

vi. acknowledged that it does not have a conflict of interest; and  

vii. agreed to be bound by the undertakings provided by it under and in terms 

hereof.  

c. The ASCDCL shall not be liable for any omission, mistake or error in respect of any 

of the above or on account of any matter or thing arising out of or concerning or 

relating to RFP, the Bidding Documents or the Bidding Process, including any error 

or mistake therein or in any information or data given by the ASCDCL.  

 

 FOR SPECIAL ATTENTION OF TENDERER  
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The tenderers are expected to visit the site before quoting the tender and get 

themselves fully acquainted with the site conditions and site requirements.  

 

The tenderers shall study the site and general conditions in respect of approaches, 

labour, water supply, climate, quarries and the data included in the tender document 

and get verified from the actual inspection of site, etc., before submitting the tender. 

In case of any doubt about any item or data included in the tender or otherwise, it 

shall be got clarified by applying in writing. Once the tender is submitted, it shall be 

concluded that the contractor is well versed and agrees to all the details required for 

completing the work as per tender conditions and specifications.  
 

 Bidders are expected to visit the site before quoting the rates and should satisfy 

themselves as to the nature and conditions of the work and facilities available etc 

 The bidders are required to examine the enclosed general plan and tender form and 

conditions mentioned in the tender. 

 No additional clauses, alterations in specifications by the bidder will be accepted. If 

done the bidder is disqualified. 

 The successful bidder shall execute an agreement with the ASCDCL, a specimen of 

which is given in this tender document. EMD is refunded to the bidders after the issue 

of the work order to the contractor qualified for the work.  

 Final bill will be settled after receiving a completion certificate of actual completion 

of work by the ASCDCL. 

 The work is to be completed and commissioned within 45 working days from the date 

of signing the agreement with the ASCDCL. 

 The successful bidder or his personnel must give personal attention to the work and 

rectification of the defects until the ―defects liability period‖ which is 3 years.  

 Quarterly joint inspection must be done by tenders if any defects found must be 

rectified within 1 week must be done as per ASCDCL instructions. 

 The ASCDCL reserves the right to reject any portion of work or materials which is 

found unsatisfactory /not up to the standard. 

 ASCDCL reserve right to increase or decrease quantity by 25 % of total estimated 

cost of work. 

 The successful bidder shall have to pay liquidity damages of 1 % of the total value per 

week as penalty for delay of work up to a maximum of 10%of the total value of work. 

Note: 

a) All supplied and fixed material must comply or exceed relevant IS Code standards. 

b) Post issuance of work order detailed technical data sheet of product must submitted 

by contractor for the approval of ADCDCL. 

c) Contactor should take all the approval from ASCDCL within 2 weeks from date of 

work order. 
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2.23 Qualification Criteria 

 

2.23.1 Qualification Criteria 

The contractor should have satisfactorily completed any of the following works: (For 

updating to current cost please refer Table 3) 

1. One similar single work costing not less than Rs.112.96 lakhs updated to current cost, 

during the last five years (2015-16 to 2019-20) or 

2. Two similar works each costing not less than Rs.70.61 lakhs updated to current cost, 

during the last five years (2015-16 to 2019-20) or 

3. Three similar works each costing not less than Rs.56.48 lakhs updated to current cost, 

during the last five years (2015-16 to 2019-20) 

preferably for Central Government / State Government / Public Sector Undertaking / 

Autonomous Body during the last 5 years ending November 30, 2020. 

a) The annual average turnover of the contractor should not be less than Rs. 105.91 lakhs 

during the last 5 financial years ending March 31, 2020. 

b) The contractor should not have incurred loss in more than one year during the last 

three years ending March 31, 2020. 

 

Table 3: Updating weightage  to Current Cost 

 

Sr. 

No. 

Year Cost of 

work 

Updated cost % 

1. 2019-20 100 100 

2. 2018-19 100 110 

3. 2017-18 100 121 

4. 2016-17 100 133 

5. 2015-16 100 146 

 

SIMILAR WORK means work involving RCC work, brick work, plastering, 

flooring, and colouring, & have successfully completed work with minimum 

quantities mentioned in table 4 under single civil engineering work. 

 

Note: Above work should have been completed in combination. Only RCC work or 

brick work will not be considered as similar work.  

 

 

For the purpose, ―Cost of work‖ shall mean gross value of works associated with civil 

engineering works. 
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Table 4: Similar work Details 

 

 

 

 

 

 

Note: Where more than one similar work as defined in the RFP is furnished by the 

bidder in support of the experience criteria, compliance with the quantities mentioned 

in table 4 in at least one successfully completed civil engineering contract shall 

suffice.  

Certificates are required to be obtained from the officer not below the rank of 

Executive Engineer or Equivalent for works carried out in Govt/ Semi Govt Bodies 

or equivalent competent authority in case of local bodies. In case of other than Govt./ 

Semi Govt. /PSUs / Autonomous Bodies etc., certificates are required to be obtained 

from Director / CEO / or Office in Charge of Project or equivalent. 

 

The Criteria mentioned is for works carried out in Govt /Semi Govt Bodies. For 

other than Govt/Semi Govt works the criteria of cost of works and quantities 

above shall be two times of the mentioned above in Table 4 and they will have to 

submit the documents supporting the claims of the cost of works against which 

TDS has been deducted.  

2.23.2 Bid Capacity 

 

The bid capacity shall not be less than the estimated cost put to tender for which the 

bid is submitted. Bid capacity will be evaluated as part of post qualification in the 

following manner; 

Bid Capacity = 2 x (A x N) – B 

A = Maximum annual turnover of civil engineering works excluding private works 

during last five years (updated to the current level as per Table 3) which will take into 

account the completed and part of ongoing works completed during last five years 

(Such certificates are required to be obtained from the chartered accountant 

Maharashtra state only). Last five years mean 2015-16 to 2019-20.  

N = Number of years in which present work is stipulated to be completed. If the time 

stipulated is between 0.5 and 1 year, N value shall be considered as 1 ( hence In the 

present case N=1).  

S. No. Item of work Quantity Unit 

1 PCC M-10 173 CUM 

2 Flooring 352 SQM 

4 Colouring  960 SQM 
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B = Total ongoing commitments (ongoing works and existing commitments) value 

(updated to the price level of the year indicated in the Table 3 ) of existing 

commitments and on-going works to be completed during the next 4/12 Years (4 

Months) (period of completion of the works for which bids are invited) 

 

 

Note: 

 The statements showing the value of existing commitments and on-going 

works as well as the stipulated period of completion remaining for each of the 

works listed should be countersigned by the Engineer in charge, not below the 

rank of an Executive Engineer or equivalent. Please provide details as per 

Annexure 10. 

 The Price Bid shall be opened only if the bid capacity calculated is not less 

than the estimated cost of work put to tender.  

 The updating of current cost of works executed earlier to above mentioned 

period shall be worked out in the same manner shown in Table 3. 

 The contractor will submit his own calculation of Bid Capacity in Annexure 

10 A but the same is subjected to scrutiny and check. If the same is found to 

be incorrect and not based on required certificates, the calculation made by 

ASCDCL shall be final.  

 

2.23.3 T&P/ Equipment 

 

a. The tenderer shall own/leased the following key equipment (Table 5) in the full 

working conditions. The bidder shall submit scanned copy of proof of (either owned 

or leased) following equipment. 

 

Table 5: T&P/Equipment  

 

 

 

 

 

 

 

 

 

 

 

 

 

Note: It shall be responsibility of contractor to provide any other equipment as needed 

to successfully execute the work as per the contract. 

S. 

No. 
Type of Equipment 

Maximum 

age as on 

01.4.2020 (Years) 

Number of 

equipment 

required 

1. Concrete Mixer  Machine 10 Years 1 

2. Tractor 10 Years 1 

3. Water Tank 5 Years 1 
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b. The T&P/ equipment /machinery specified in above Table shall be owned/leased by 

the contractor, Scanned copy of ownership/leased documents shall be uploaded in 

prescribed template, failing which Price Bid (envelope No 2) shall not be opened.  

Note: 

 The bidder shall submit documentary evidence of ownership of above 

machineries.   

 IF SCADA is not readily available, the contractor has to submit undertaking of 

installing SCADA within one month after issue of work order. 

 Lowest Bidder shall submit such certificate of fitness within one Month of 

opening of financial bid. 

2.23.4 Table 6: List of Key Personnel to be deployed on Contract Work 

 

S.  

No. 
Personnel Qualification Required Nos. 

2 Site Engineer B.E. (Civil)/ + 10 Years Experience  1 No 

3 Site Supervisor   Diploma Civil+ 10 Years Experience 1 No 

 Total  2 No 

 

Note: It shall be responsibility of contractor to deploy suitably qualified human 

resources as needed (in addition to list of key personnel) to successfully execute the 

work as per the contract. 

 

a. Bidder shall submit the name and C.V.s of above Personnel in envelope no 1. If CV 

doesn‘t fulfil the requirement of qualification mentioned above, Price Bid (Envelope 

2) shall not be opened.  

b. If Bidder fail to upload C.V‘s of Key Personnel, then Bidder shall be given 48 hrs 

time to submit the same, failing which Price Bid (envelope No 2) shall not be opened. 

Even though the bidders meet the above qualifying criteria, they are subjected to be 

disqualified if they have made misleading or false representation in the forms statement 

and attachments submitted as proof of the qualification requirements and / or record of 

past performance such as abandoning the works, not properly completing the contract, in 

ordinate delays in completion litigation history or financial failures etc. 

The requirements of qualification criteria are tabulated in the following Table; 

 

 

Table 7: Brief details of Qualification Criteria 

 

S. 

No.  

Qualification Criteria Documentary Evidence 
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1 

 

 

Minimum Average Financial Turnover as 

mentioned in Section 2.23.1 

Chartered Accountant 

 

 

2 Satisfactory completion of similar works as per 

section 2.23.2 

 

Experience certificate 

issued by the officer of the 

rank of Executive Engineer 

or above. Copies of 

contracts should be 

enclosed showing the 

required quantities of items, 

along with completion 

certificates of such 

completed works. 

 

3 Availability of the equipment owned and leased 

for this work as per section 2.23.3 

 

Own or leased proof 

5 Availability of key personnel with adequate 

experience for this work as per section 2.23.4 

 

Degree/Diploma 

certificates and copies of 

appointment 

offers/willingness 

(undertaking) & experience 

certificates 

6 Bid capacity as per section 2.23.2 Turnover of last 5 years, 

and ongoing commitments 

etc as per section 2.23.2   

 

2.23.5 The Hard copy of Uploaded Document in Envelope No.1 should be submitted to 

the office of the ASCDCL. 

 

2.23.6 ENVELOPE No. 2: PRICE/FINANCIAL BID 

 

Offer has to be submitted online.  

 

2.23.7 SUBMISSION OF TENDER :  

 

Refer to website The Maharashtra Govt tenders information system 

https://mahatenders.gov.in for details.  

https://mahatenders.gov.in/
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2.23.8 OPENING OF TENDERS: 

 

On the date, specified in the Tender Schedule, following procedure will be adopted 

for opening of the Tenders/bids. 

a. ENVELOPE No. 1 : ( Technical Bid)  

First of all Envelope No. 1 of the tender will be opened online to verify its contents as 

per requirements. If the various documents contained in this envelope do not meet the 

requirements of the Department, a note will be recorded accordingly by the tender 

opening authority and the said tenderer‘s Envelope No. 2 will not be considered for 

further action and the same will be recorded. 

The decision of the tender opening authority in this regard will be final and binding 

on the contractors. 

b. ENVELOPE No. 2: (Price/Financial Bid) 

This envelope shall be opened online after opening of Envelope No. 1, only if 

contents of Envelope No. 1 are found to be acceptable to the Department and 

technical bid eligible. The bidder should quote item wise rate in BOQ, Total Sum 

BOQ (without GST) will consider for deciding L1 bidder. No bid splitting is allowed 

in this tender. 

 

2.23.9 Deposits and Payment  

 

2.23.9.1 SECURITY DEPOSIT : 

a. The successful tenderer whose tender is accepted will have to pay 2% of the amount 

of accepted tender value towards the Security Deposit in the form of bank guarantee 

of scheduled bank, DD, F.D.R. of the Nationalised or scheduled bank / Government 

Securities duly pledged in the name of the CEO,Aurangabad Smart City Development 

Corporation Limited towards the initial Security Deposit, valid within the time limit 

prescribed in clause 1 of B-1 Form, valid till completion of defect liabilities period 

failing which his earnest money/bid security will be forfeited to Government. 

b. In addition to the above, an amount of 3% of the accepted tendered value will be 

deducted from the each running bills at 1% of value of the gross bill towards balance 

security deposit till total amount is recovered. This is a compulsory deduction. 

c. A proforma for submission of security deposit in the form of Bank Guarantee (BG) is 

given in Annexure-11. 

 

3. ELIGIBLE BIDDER AND SELECTION PROCESS 

 

3.1 Eligible Bidder 

 

For determining the eligibility of Bidder, the following shall apply:  

a. The bidder should meet the criteria of eligibility.  

b. Bidder may be a natural person or private entity.  

c. Joint venture is not allowed  
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d. A Bidder shall not have a conflict of interest (the ―Conflict of Interest‖) that affects 

the Bidding Process as defined in the tender documents.  

e. Bidder shall upload all the documents as required. 

f. Bidder shall deposit the earnest money/bid security of required amount and in 

prescribed form.  

 

3.2 Selection Process of Bidders 

 

 

a. The Bids shall be opened by ASCDCL in the presence of the Bidders or their 

representatives who choose to attend. The representatives of the bidders are advised to 

carry identity cards or a letter addressed to ASCDCL identifying that they are 

bonafide representatives of the bidder firm, for attending the opening of bid. There 

will be three bid-opening events:  

 STAGE 1 (Key Submissions)  

 STAGE 2 (Technical bids)  

 STAGE 3 (Price/Financial bids) 

b. The date and time for opening of Price/Financial bids would be communicated to the 

qualified bidders.  

 

3.3 Preliminary Examination of Bids 

 

ASCDCL shall examine the bids to determine whether they are complete, the 

documents have been properly signed and whether the bids are generally in order. 

Any bids found to be non-responsive for any reason or not meeting any criteria 

specified in the RFP, shall be rejected by ASCDCL and shall not be included for 

further consideration. Earnest Money (EMD)/Bid scrutiny shall be held and bids will 

be treated as non-responsive, if bids are:  

a. Not submitted in format as specified in the RFP document  

b. Received without the Letter of Authorization (Power of Attorney)  

c. Received without paying tender fee  

d. Found with suppression of facts/details  

e. With incomplete information, subjective, conditional offers and partial offers 

submitted  

f. Submitted without the documents requested  

g. Non-compliant to any of the clauses mentioned in the RFP  

h. With lesser validity period  

i. EMD/Bid security not deposited/ not deposited as required 

 

3.4 Clarification on Bids 

 

During the bid evaluation, ASCDCL may, at its discretion, ask the Bidder for any 

clarification(s) of its bid. The request for clarification and the response shall be in 

writing, and no change in the price or substance of the bid shall be sought, offered, or 
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permitted. Clarifications shall be obtained only in pre-historic information like 

bidders‘ credentials. 

 

3.5 Bid Parameter 

 

The Bid shall comprise the rates quoted by the Bidder in accordance with the 

provisions of the bid document. Subject to Clauses 2.23 of this RFP, the Bidder who 

offers the lowest rates shall ordinarily be selected for award of work subject to the 

provisions of Clause 2.19 and elsewhere mentioned in the document, the 

Price/Financial Bids of all the Bidders whose Bids are adjudged as responsive and 

thereafter found eligible in the evaluation of Technical Bids shall be opened to 

determine the lowest Bidder.  

In the event of two or more Bidders quote the same lowest rates (the ―Tie Bidders‖), 

on being called upon by ASCDCL, the financial offer shall be submitted again by 

such lowest bidders to break the tie. The revised offer shall, however, not be more 

than the originally quoted figure. Any revised offer more than the original offer shall 

be liable to be rejected.  

In case of difference in the offer quoted by the bidder in figures and the words, the 

offer/rates quoted in words shall prevail.  

 

3.6 Evaluation Process 

 

ASCDCL shall constitute a Tender Evaluation Committee to evaluate the responses of 

the bidders. The Tender Evaluation Committee shall evaluate the responses to the 

RFP and all supporting documents/documentary evidence. Inability to submit 

requisite supporting documents/documentary evidence by bidders may lead to 

rejection of their bids. The decision of the Tender Evaluation Committee in the 

evaluation of bids shall be final. No correspondence will be entertained outside the 

process of evaluation with the Committee. The Tender Evaluation Committee may 

ask for meetings or presentation with the Bidders to seek clarifications or 

conformations to their bids.  

Each of the responses shall be evaluated as per the criteria and requirements specified 

in this RFP. The steps for evaluation are as follows: 

 

3.6.1 Technical Evaluation  

 

Technical proposals will be evaluated for their compliance of responsiveness to 

various bid requirements. ASCDCL will carry out a detailed evaluation of the Bids in 

order to determine whether the technical aspects are in accordance with requirements 

set forth in the Bid Documents. In order to reach such a determination, the ASCDCL 

will examine and compare the various technical aspects of the Bids on the basis of the 

information supplied by the Bidders for overall completeness and compliance and 

deviations from the ASCDCL requirements to the Proposal/conditions. The Bid that 

does not meet minimum acceptable standards of completeness, consistency and detail 

will be categorized as non responsible and shall be liable for rejection. 

 

3.6.2 Opening of Price/Financial Bids and Evaluation 
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After the technical evaluation, ASCDCL shall invite bidders to attend the opening of 

Price/Financial Bids who have been determined as technically qualified. The schedule 

and venue for opening of Price/financial bids shall be duly intimated to the 

substantially responsive and technically qualified bidders well in time.  

 

3.7 Contacts during Bid Evaluation 

 

Bids shall be deemed to be under consideration immediately after they are opened and 

until such time the ASCDCL makes official intimation of award/ rejection to the 

Bidders. While the Bids are under consideration, Bidders and/ or their representatives 

or other interested parties are advised to refrain, save and except as required under the 

Bidding Documents, from contacting by any means, the ASCDCL and/ or their 

employees/ representatives on matters related to the Bids under consideration. 

 

4 AWARD OF CONTRACT 

 

4.1 Notification of Award 

 

ASCDCL will notify the successful Bidder in writing by e-mail followed by 

courier/registered/speed post. 

 

4.2 Signing of Contract 

 

 

a. After the notification of award, ASCDCL will issue Letter of Award (―LOA‖) and the 

contract shall be signed between successful bidder and ASCDCL. As an acceptance of 

the LOA, the Bidder shall sign and return back a duplicate copy of the LOA to 

ASCDCL along with Security Deposit within 10 days from the date of issuance of 

LOA.  

b. On receipt of the Performance Security, ASCDCL or the agency designated by 

ASCDCL shall enter into an Agreement with the successful bidder.  

 

4.3 Security Deposit and Additional Performance Security  

 

 

a. Within ten (7) days from the date of issuance of LOA, the successful Bidder shall at 

his own expense submit Security Deposit @ 2% of tendered amount rounded to next 

Rs 1000 in the form of DD/FDR/Government Securities/unconditional and 

irrevocable Performance Security of in favour of ―The CEO, ASCDCL‖. The Bank 

Guarantee shall be from a Nationalized/Scheduled Bank in the format prescribed in 

Annexure 11 of this RFP, payable on demand, for the due performance and fulfilment 

of the contract by the bidder.  

b. The Security Deposit shall be invoked by ASCDCL, in the event the Bidder:  

i. Fails to meet the overall conditions as mentioned in RFP or any changes agreed 

between the parties,  

ii. Fails to perform the responsibilities and obligations as set out in the RFP to the 

complete satisfaction of ASCDCL,  

iii. Misrepresents facts/information submitted to ASCDCL  
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c. The Security Deposit shall be valid two months beyond the completion of defect 

liability period. The Security Deposit may be discharged/returned by ASCDCL upon 

being satisfied that there has been due performance of the obligations of the bidder 

under the contract. However, no interest shall be payable on it.  

d. In the event of the Bidder being unable to service the contract for whatever reason(s), 

ASCDCL shall have the right to invoke the security notwithstanding and without 

prejudice to any rights whatsoever of ASCDCL under the contract. 

 

 

4.3.1 Additional Performance Security 

 

Additional Performance Security shall be made as per following calculation. 

i. If the tenderer quotes his offer 1% to 10% below the cost put to tender, he shall 

submit the Demand Draft / FDR / Bank Guarantee of the amount equal to 1% of 

cost put to tender.  

ii. If the offer quoted is more than 10% below but less than or upto 15% below the 

cost put to tender, the tenderer shall submit the Demand Draft / FDR / Bank 

Guarantee of the cumulative amount which is equal to the amount by which 

offer is more than 10% below plus the amount as per (i) above (For example, for 

14% below rate : 1% + (14% - 10%) i.e.4% thus total 5%) 

iii. If the offer quoted is more than 15% below the cost put to tender, the tenderer 

shall submit the Demand Draft / FDR / Bank Guarantee double amount for 

remaining amount in addition to above. (For example, for 19% below rate: (19% 

- 15%) = 4%*2 = 8%). Thus, if the offer quoted is more than 15% below the 

cost put to tender, the tenderer shall submit the Demand Draft / FDR / Bank 

Guarantee as for example: for 19% below rate : (1% + (15%- 10%) i.e.5% thus 

total 6%) + (19%- 15%)= 4% * 2 = 8%) i.e., total 14%) 

 

Note: 

 If the Performance Security of Demand Draft / FDR / Bank Guarantee 

amount below Rs.1000/- then Demand Draft should be at least for Rs. 1000/-. 

 Submit the Demand Draft / FDR / Bank Guarantee from 

Nationalized/Scheduled Bank of the commutative amount which should be 

rounded off to next hundred rupees.  

 Additional performance security is permitted to be accepted in the form of 

DD/ FDR/ BG of any Nationalized/ Scheduled Bank. Shall be submitted after 

the issuance of letter of award within 7 days. 

 If the Additional Performance Security is not found included in envelope No.2 

(financial envelope) (in cases which are found below 1 % of amount put to 

tender) the offer shall be treated as invalid and rejected forthwith. 

 Additional Performance Security of the successful bidder shall be returned 

immediately upon satisfactory completion of work; the certificate of which 

shall be issued by the ASCDCL before releasing the additional security. 

 Additional Performance Security for tenders below estimated costs shall be 

released on the day of opening of the financial bid except for L-1 and L-2. The 
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Additional Performance Security of L-2 shall be released within time limit of 

30 subsequent working days or award of work to L-1, whichever is later. 

 

 

 

5 FAILURE TO COMPLY WITH THE TERMS & CONDITIONS OF THE RFP 

 

a. Failure of the successful bidder to comply with the Terms & Conditions of the RFP 

shall constitute sufficient grounds for the annulment of the award, in which event 

ASCDCL may award the contract to the next best value bidder or call for fresh bids. 

b. In such a case, ASCDCL shall invoke the PG and/or forfeit the EMD/Bid security. 

 

 

6 MISCELLANEOUS 

 

  

a. The Bidding Process shall be governed by, and construed in accordance with, the laws 

of India and including but not limited to laws of Government of Maharashtra in force 

and as amended from time to time; and the Courts in Aurangabad shall have exclusive 

jurisdiction in all disputes arising under, pursuant to and/ or in connection with the 

Bidding Process.  

b. The ASCDCL, in its sole discretion and without incurring any obligation or liability, 

reserves the right, at any time, to;  

i. Suspend and/ or cancel the Bidding Process and/ or amend and/ or supplement 

the Bidding Process or modify the dates or other terms and conditions relating 

thereto; 

ii. Consult with any Bidder in order to receive clarification or further 

information;  

iii. Retain any information and/ or evidence submitted to the ASCDCL by, on 

behalf of, and/ or in relation to any Bidder; and/ or  

iv. Independently verify, disqualify, reject and/ or accept any and all submissions 

or other information and/ or evidence submitted by or on behalf of any Bidder.  

c. It shall be deemed that by submitting the Bid, the Bidder agrees and releases the 

ASCDCL, its employees, agents, consultants and advisers, irrevocably, 

unconditionally, fully and finally from any and all liability for claims, losses, 

damages, costs, expenses or liabilities in any way related to or arising from the 

exercise of any rights and/ or performance of any obligations hereunder, pursuant 

hereto and/ or in connection with the Bidding Process and waives, to the fullest extent 

permitted by applicable laws, any and all rights and/ or claims it may have in this 

respect, whether actual or contingent, whether present or in future.  

  

6.1 Stamp Duty  

  

The contractor shall bear the revenue stamp duty on total security deposit of the 

agreement and/or Additional Performance Security Deposit (payable as per tender 

condition), as per the Indian Stamp Duty (1985) (latest revision) provision applicable 

during contract period.  

 



Name of work: Beautification Work at Kranti Chowk Flyover 
 

Aurangabad Smart City Development Corporation Limited                                                   44 
 

6.2 Guidelines for Submission of Tender  

 

6.2.1 The guidelines, ―to download the tender document and online submission of bids 

procedure of tender opening‖ can be downloaded from website: 

https://mahatenders.gov.in.  

6.2.2 The date and time for online submission shall strictly apply in all cases. The tenderers 

should ensure that their tender is prepared online before the expiry of the scheduled date 

and time and then submitted online before the expiry of the scheduled date and time. 

Offers not submitted online shall not be entertained.  

6.2.3 If for any reason, any interested bidder fails to complete any of online stages during the 

complete tender cycle, ASCDCL shall not be responsible and any grievance regarding 

that shall not be entertained.  

 

6.2.4 Any erasures made in the tender documents may result in rejection of tender. 

6.2.5 In case, the tenderer or in case of firm or company authorized person does not sign the 

tender documents in the place provided for the purpose, and as required, it is liable for 

rejection. 

6.2.6 If the tendering contractors are a partnership firm or company, they shall in their 

forwarding letter should mention the names of all the partners of the firm or the 

company as the case may be and the names of the partners who hold the power of 

attorney authorizing him to conduct transactions on behalf of the Company/Firm.  

6.2.7 Rules and conditions of the contract are subject to amendment till the time of 

acceptance of tender.  

 

 

6.3 Signing of Contract 

 

 

As the ASCDCL notifies the successful Bidder that the bid has been accepted, the 

ASCDCL shall send the Bidder an acceptance letter informing the Bidder, the further 

necessary line of action including signing of contract etc.  

 

  

6.4 Approvals  

 

Responsibility of Engineer in Charge regarding getting approvals and permissions 

from local bodies will be limited to extending all possible help in solving local 

problems for obtaining permission, obtaining power supply etc.  

  

https://mahatenders.gov.in/
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APPENDICES AND ANNEXURES 
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Bidder shall submit all pre-bid queries in the following format with the subject capturing the 

name of the RFP. 

 

 

 

Appendix - 1 Template for Pre-Bid Queries 

 

Sl. No.  RFP 

Volume/Section 

RFP Page No. Content in the 

RFP 

Clarification 

sought 
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Annexure 1: Bid Covering Letter 

 

Date: dd/ mm / yyyy  

To,  

 

The Chief Executive Officer,  

Aurangabad Smart City Development Corporation Limited  

Ambedkar Research Centre, Near Amkhas Maidan,  

Aurangabad-431005  

Sub: RFP for BEAUTIFICATION WORK AT KRANTI CHOWK FLYOVER 

Ref: RFP No. ….. dated ….  

 

Dear Sir,  

 

With reference to your ―Request for Proposal for BEAUTIFICATION WORK AT 

KRANTI CHOWK FLYOVER 

, We hereby submit our Pre-qualification/ Technical Bid and Price Bid (Financial Bid) for the 

same.  

1. I / We, having examined all relevant documents and understood their contents, hereby 

submit our Bid for subject project. The Bid is unconditional and unqualified.  

2. I/We acknowledge that the ASCDCL will be relying on the information provided in 

the Bid and the documents accompanying the Bid, and we certify that all information 

provided in the Bid and in the Annexures & Appendices, are true and correct, nothing 

has been omitted which renders such information misleading; and all documents 

accompanying such Bid are true copies of the respective originals.  

3. I / We shall make available to the ASCDCL any additional information it may deem 

necessary or require for supplementing or authenticating the Bid.  

4. I / We acknowledge the right of the ASCDCL to reject our application/bid without 

assigning any reason or otherwise and hereby waive our right to challenge the same 

on any account whatsoever.  

5. I / We certify that in the last five years, we have neither failed to perform on any 

contract, as evidenced by imposition of a penalty by an arbitral or judicial authority or 

a judicial pronouncement or arbitration award against the Bidder, nor been expelled 

from any project or contract by any public authority nor have had any contract 

terminated by any public authority for breach on our part.  

6. I/We declare that:  

a. We have examined and have no reservations to the RFP Documents, including 

any Addendum issued by the Authority;  

b. I / We do not have any conflict of interest as mentioned in the RFP Document;  

c. I / We have not directly or indirectly or through an agent engaged or indulged 

in any corrupt practice, fraudulent practice, coercive practice, undesirable 

practice or restrictive practice in respect of any tender or request for proposal 

issued by or any agreement entered into with the Authority or any other public 

sector enterprise or any government, Central or State; and  

d. I/We hereby certify that we have taken steps to ensure that in conformity with 

the provisions of this RFP, no person acting for us or on our behalf will 
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engage in any corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice.  

7. I / We understand that you may cancel the Selection Process at any time and that you 

are neither bound to accept any Bid that you may receive, without incurring any 

liability to the Bidders in accordance with the RFP document.  

8. I/We certify that in regard to matters other than security and integrity of the country, 

we or any of our Associates have not been convicted by a Court of Law or indicted or 

adverse orders passed by a regulatory authority which would cast a doubt on our 

ability to undertake the work for the Project or which relates to a grave offence that 

outrages the moral sense of the community.  

9. I / We further certify that in regard to matters relating to security and integrity of the 

country, we have not been charge-sheeted by any agency of the Government or 

convicted by a Court of Law for any offence committed by us or by any of our 

Associates.  

10.  I/We hereby irrevocably waive any right or remedy which we may have at any stage 

at law or howsoever otherwise arising to challenge or question any decision taken by 

the ASCDCL (and/ or the Government of India) in connection with the Selection 

Process itself in respect of the above mentioned Project.  

11. I/We agree and understand that the Bid is subject to the provisions of the RFP 

document. In no case, shall I/we have any claim or right of whatsoever nature if the 

work is not awarded to me/us or our Bid is not opened or rejected.  

12. I / We agree to keep this offer valid for 120 (One hundred and twenty) days from the 

Bid Due Date as specified in the RFP.  

13. In the event of my/our firm being selected, I/we agree and undertake to carry out the 

work in accordance with the provisions of the RFP and that our team represented by 

the team leader shall be responsible for providing the agreed services and not through 

any other person or Associate.  

14. We have studied RFP and all other documents carefully. We understand that we shall 

have no claim, right or title arising out of any documents or information provided to 

us by the ASCDCL or in respect of any matter arising out of or concerning or relating 

to the Selection Process including the award of the work.  

15. I do hereby declare that the documents submitted in envelope No. 1 of the tender 

document for the work are true, correct and complete. In case, the contents of 

envelope No. 1 and other documents pertaining to the tender submitted by me/us are 

found to be incorrect or false, I/we shall be liable for action under the relevant 

provision of Indian Penal Code and other relevant laws. 

16. I/We agree and undertake to abide by all the terms and conditions of the RFP 

Document.  

17. Brief details of my/our particulars are attached herewith in Appendix – 2 and 

declaration & certificate attached in Appendix – 3 and 4. 

18. In witness thereof, I/we submit this Bid under and in accordance with the terms of the 

RFP Document.  

 

In case of any clarifications please contact ___________________ email at __________. 

________________________________________________________  

 

Thanking you,  
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Yours sincerely,  

 

 

(Signature of the bidder)  

 

Printed Name  

 

Designation  

 

Seal  

 

Place:  

 

Business Address:  

Mobile no.  
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Appendix 2: Details of  -----  Bidder/Contractor’s name) 

 

S. No. Particulars Details 

1 Name of the Bidder  

2 
Legal status of Bidder (Individual, company, 

Pvt. Ltd., LLP etc.)  

3 
Registered office address 

 

4 
Registration details/Organisation 

 

5 GST Number  

6 PAN details  

7 
Primary Contact Person (Name, Designation, 

address, mobile number, fax, email)  

8 
Secondary Contact Person (Name, Designation, 

address, mobile number, fax, email)  

9 EMD/BID SECURITY Details  

10 
Brief description of the Company including 

details of its registration:  

11 
A statement by the Bidder or any of their 

Associates disclosing material non-performance 

or contractual non-compliance in past projects, 

contractual disputes and litigation/ arbitration in 

the recent past is to be given below (Attach 

extra sheets, if necessary). 

 

 

 

(Signature of contractor) 

Name of Contractor 

Date 

Place 
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Appendix 3: Declaration by Contractor 

 

 

DECLARATION 
 

 

1. I/we have visited the site of work before quoting the tender and got myself /ourselves 

acquainted with the site conditions and site requirements for the work. 

2. I/we hereby declare that I/we have made myself/ourselves thoroughly conversant with 

the local conditions regarding all materials, such as stones, murum, sand, their leads, 

availability of water and labour on which I/we have quoted my bid for this work.  

3. The specifications , conditions and clauses of this work have been carefully studied 

and understood by me/us before submitting the tender. 

4. I/we undertake to use only the best materials, to be approved by the Engineer in 

charge of the work or his duly authorized representative, before starting the work and 

also to abide by his decision. 

5. I/we hereby undertake to pay the labours engaged on the work as per Minimum 

Wages Act 1984 applicable to the zone concerned. 

6. I/We shall replace repair and adjust free of all charges to the employer any part of the 

work which fails to comply with the Specifications or amendment to such 

specifications as referred to in our specifications attached to tender, except fair wear 

and tear until the completion and for a period mentioned under defect liability period. 

7. All the work shall be of a type which has been proved in service to be suitable for the 

purpose required by the specifications and shall be tested in accordance with the 

appropriate standard specifications approved by the Engineer-in-charge. 

8. I/We accept and abide by the clause relating to quality and guarantee of work. 

 

 

 

 

Date: 

 

Place:  

 

 

Contractor's Signature 
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Appendix 4: Certificate 

1. I/we, the undersigned, do hereby certify that all the statements made in the required 

attachments are true and correct. 

2. The   undersigned also   hereby   certifies    that   neither   our   firm 

M/s  -------------------------------  have abandoned any work on Building/ Bridges/ Roads 

etc. nor any contract awarded to us for such works have been rescinded, during last five 

years prior to the date of this bid. 

3. The undersigned hereby authorize (s) and request(s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested by the 

Department to verify this statement or regarding my (our) competence and general 

reputation. 

4. The undersigned understands and agrees that further qualifying information may be 

requested and agrees to furnish any such information at the request of the 

Department/ASCDCL. 

5. It is certified that Additional Performance Security (in case tendered rates are below 1% 

of amount put to tender) amounting to Rs.-----------------in the form of DD/FDR/BG 

bearing no. --------------- from (Name of Bank)  has been included in the Envelope no. 2 

as required in the tender documents. I am also aware if the Additional Performance 

Security as required in the tender documents is not found in Envelope No. 2, my/our 

Bid shall be declared invalid and rejected forthwith. 

 

(Signed by Contractor/an Authorised representative of the Firm) 

Name  

Designation 

Date 

Place 
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Annexure 2:  

 

 

 

 

Signature ______________________  

Name ______________________  

Designation_____________________  

Company ______________________  

Date _________________________  

Notes:   
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Annexure 3: Details of the Bidder 

 (Format of affidavit to be given on Rs. 500 Non-Judicial Stamp Paper) 

 

I,…………………………………………………………… Age ............ years, address 

………………........................................................................................................................ 

(Authorised signatory to sign the contract), hereby submit, vide this affidavit in truth, that 

I am the owner of the contracting firm …………………/ authority signatory and I am 

submitting the documents in envelope no.1 for the purpose of scrutiny of the contract 

(Name of Work BEAUTIFICATION WORK AT KRANTI CHOWK FLYOVER I hereby 

agree to the conditions mentioned below:- 

1. I am liable for action under Indian Penal Code for submission of any false / fraudulent 

paper / information submitted in envelope No.1. 

2. I am liable for action under Indian Penal Code if during contract period and defect 

liability period, any false information, false bill of purchases supporting proof of 

purchase, proof of testing submitted by my staff, subletting company or by myself, I 

will be liable for action under Indian Penal Code. 

3. I am liable for action under Indian Penal Code if any papers are found false 

/fraudulent during contract period and even after the completion of contract 

(finalisation of final bill). 

 

Signature of Authorised person.............. 

            Applicant/Contractor Name.................... 

            Address................................................... 

Place : .................................................... 

Date :-..................................................... 

            E-mail..................................................... 

            Mobile,,,,................................................. 

            Website................................................... 
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Annexure 4: List of Key Personnel to be deployed on Contract Work 

S.  

No. 
Personnel Qualification Required Nos. 

1    

2    

3    

4    

    

Note: It shall be responsibility of contractor to deploy suitably qualified human 

resources as needed (in addition to list of key personnel) to successfully execute the 

work as per the contract. 
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Annexure 4 A: Sample format for Curriculum Vitae (CV) of key personnel 

 

Criteria Details 

Proposed Position  

Name  

Nationality  

Date of birth  

PAN  

Educational Qualifications   

Employment record /Experience 

(Starting with present position, list in reverse order 

every employment held.) 

 

Details of the current assignment and the time 

duration for which services are required for the 

current assignment.  

 

List of projects on which the Personnel has worked Name of 

projects 

Description of 

responsibilities 

   

 

Certification:  

1. I am willing to work on the Project and I will be available for entire duration of the Project 

assignment as required. 

2.I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly 

describes me, my qualifications and my experience 

 

Note ; 

1. Bidder shall submit the name and C.V.s of above Personnel in envelope no 1. If CV 

doesn‘t fulfil the requirement of qualification mentioned above, Envelope 2 shall not be 

opened  

2. If Bidder failed to upload C.V‘s of Key Personnel, then Bidder shall be given 48 hrs time 

submit the same, failing which envelope No 2 shall not be opened.   
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Annexure 5: Power of Attorney for Signing of Bid 

 

 
Know all men by these presents, We_____________________ (name of the firm and address of the 

registered office) do hereby irrevocably constitute, nominate, appoint and authorise Mr. / Ms (Name) 

____________________, son/daughter/wife of ______________ and presently residing at 

____________________, who is presently employed with us and holding the position of 

_____________________ as our true and lawful attorney (hereinafter referred to as the ―Attorney‖) to 

do in our name and on our behalf, all such acts, deeds and things as are necessary or required in 

connection with or incidental to submission of our bid for the work BEAUTIFICATION WORK AT 

KRANTI CHOWK FLYOVER proposed or being developed by Aurangabad Smart City 

Development Corporation Limited (ASCDCL) (the ―Authority‖) including but not limited to signing 

and submission of all applications, bids and other documents and writings, participate in bidders' and 

other conferences and providing information / responses to the Authority, representing us in all 

matters before the ASCDCL/Authority, signing and execution of all contracts including the 

Agreement and undertakings consequent to acceptance of our bid, and generally dealing with the 

ASCDCL/Authority in all matters in connection with or relating to or arising out of our bid for the 

said work/Project and/or upon award thereof to us and/or till the entering into of the Agreement with 

the ASCDCL/Authority.  

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds 

and things done or caused to be done by our said Attorney pursuant to and in exercise of the 

powers conferred by this Power of Attorney and that all acts, deeds and things done by our 

said Attorney in exercise of the powers hereby conferred shall and shall always be deemed to 

have been done by us.  

IN WITNESS WHEREOF WE, ___________________________, THE ABOVE NAMED 

PRINCIPAL HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS 

____________________DAY OF _____________, 20_____. 

  

For_____________________  

(Signature, name, designation and address)  

Witnesses:  

1.  

2.  
Accepted Notarised  

(Signature, name, designation and address of the Attorney)  

 

Note: To be submitted in original  

 The mode of execution of the Power of Attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents of the 

executant(s) and when it is so required, the same should be under common seal 

affixed in accordance with the required procedure.  

 Wherever required, the Bidder should submit for verification the extract of the charter 

documents and documents such as a board or shareholders resolution/ power of 

attorney in favour of the person executing this Power of Attorney for the delegation of 

power hereunder on behalf of the Bidder.  

 For a Power of Attorney executed and issued overseas, the document will also have to 

be legalised by the Indian Embassy and notarised in the jurisdiction where the Power 

of Attorney is being issued. However, the Power of Attorney provided by Bidders 

from countries that have signed the Hague Legislation Convention 1961 are not 
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required to be legalised by the Indian Embassy if it carries a conforming Apostille 

certificate.  
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Annexure 6: Format for Financial Statement 

 

 

 (On Chartered Accountant/Statutory Auditor‘s letterhead) 

 

 

I hereby declare that I have scrutinized and audited the financial statements of 

M/s__________                     .The annual turnover of the Company/firm for the five years 

from 2015-16 is as follows: 

 

 

Year Average Annual Turnover (INR) 

2015-16  

2016-17  

2017-18  

2018-19  

2019-20  
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Annexure 7: Details of T&P/Machinery available with the tenderer for use on this 

work 

 

S. No. Name of 

equipment 

No. of 

units 

Name of 

make 

Capacity Age & 

condition 

Remarks 

       

       

 

  



Name of work: Beautification Work at Kranti Chowk Flyover 
 

Aurangabad Smart City Development Corporation Limited                                                   61 
 

Annexure 8: Declaration of Non-Blacklisting 

 

 

DECLARATION OF NON-BLACKLISTED STATUS 
(To be provided on the Company letter head) 

 

Declaration for Bidder: 

 

Place: 

Date: 

To,  

The Chief Executive Officer,  

Aurangabad Smart City Development Corporation Limited 

 

Subject: Self Declaration of not been blacklisted in response to the  

 

Ref: RFP No. …..dated ….. 

 

Dear Sir,  

 

We confirm that our company/firm, ____________, is currently not blacklisted in any 

manner whatsoever by any of the State or UT and or Central Government in India on any 

ground including but not limited to indulgence in corrupt practice, fraudulent practice, 

coercive practice, undesirable practice or restrictive practice.  

 

 

 

 

(Signature of the Bidder)  

 

 

Printed Name 

 

Designation  

Seal  
 

Business Address: 
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Annexure 9: No Deviation Certificate 

 

 

This is to certify that our offer is exactly in line with your tender enquiry/ RFP (including 

amendments) no. _________ dated __________. This is to expressly certify that our offer 

contains no deviation either Technical (including but not limited to Scope of Work, Design, 

Technical Specifications and other requirements) or Commercial in either direct or indirect 

form.  

 

 

 

(Authorised Signatory)  

 

 

 

Signature:  

 

Name:  

 

Designation:  

 

Address:  

 

 

Seal:  

 

Date: 
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Annexure 10: Existing Commitments and ongoing works 

 

(A)  Existing commitments and on-going works : 

 

Descript Place & Contract Name & Value of stipulated Value of Anticipated 
 ion of State No. Address of Contract period of works*  date of 

work   employer (Rs. Cr.) completion remaining 

to be 

completed 

(Rs. Cr.) 

completion . 

1 2 3 4 5 6 7 8 

 

 

 

 

       

 

1. Attach certificate(s) from the Engineer(s)-in-charge. 

2.The item of works for which data is requested should tally with that specified in bid 
capacity calculation.  

3. * on 1
st
 April 2020.  

 

(B) Works for which bids already submitted: 
 

 

Description 

of work 

Place & 

state 

Name & 

address of 

employer  

Estimated 

cost of 

works 

Stipulated 

period of 

completion 

Date when 

decision is 

expected 

Remarks 
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Annexure 10A: Calculation of bid capacity made by the Contractor 

 

A = Maximum 

annual turnover of 

civil engg. Works 

excluding private 

works during last 

five years in lakhs 

N = Time in which 

the work is to be 

completed in years 

(N to be taken as 1)   

B = Ongoing works 

and existing 

commitments, in 

lakhs  

Bid capacity in lakhs 

= 2xAx1 - B 

    

    

 

Note:  

1. The calculation will be based on required certificates 

2. The details of ―A‖ and ―B‖ may be worked out and submitted with the calculation 

3.  The Bid capacity shall be more than the estimated cost put to tender for post 

qualification  

4.  The calculation if not found correct and not based on attached certificates will be 

corrected by ASCDCL as per attached certificates by the contractor. 
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Annexure – 11: FORM OF BANK GUARANTEE 

 

In consideration of the CEO, Aurangabad Smart City Development Corporation Limited 

(hereinafter called ―ASCDCL having agreed to exempt hereafter called ―The said 

contractor‖) from the demand, under the terms and conditions of an Agreement dated 

(hereafter called ―the said Agreement‖) made between the ASCDCL and the said contractor 

for the Security Deposit for the due fulfilment by the said contractor of the terms and 

conditions contained in the said Agreement, on production of the Bank Guarantee for Rs------

----------------------(in figures) (Rs---------------------------------(in words) we, (hereinafter 

referred to as ―the Bank‖ at the request of the said contractor do hereby undertake to pay to 

the ASCDCL an amount not exceeding the above said amount of Guarantee against any loss 

or damage caused to or would be caused to or suffered by the ASCDCL by reason of any 

breach by the said contractor or any of the terms or conditions. 

2.We, _______________________________________________ do hereby undertake to pay 

the amounts due and payable under this Guarantee without any demur, in hereby on a demand 

from the ASCDCL stating that the amount claimed is due by way of loss or damage caused to 

or would be to or suffered by the ASCDCL by reason of breach of the said contractor of any 

of the terms or condition contained in the said agreement or any reason of the contractor‘s 

failure to perform the said Agreement. Any such demand made on the Bank shall be 

conclusive as regards the amount due and payable by the Bank under this Guarantee. 

However, our liability under this Guarantee shall be restricted to an amount not exceeding the 

above said amount Guarantee. 

3.We undertake to pay to the ASCDCL any money so demanded not withstanding any 

dispute or disputes raised by the Contractor in any suit or proceeding pending before any 

court or Tribunal relating thereto our liability under this present being absolute and 

unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our liability for 

payment there under and the contractor shall have no claim against us for making such 

payment 

4.We ________________________________________________________ further agree that 

the guarantee herein contained shall remain in full force and effect during the period that 

would be taken for the performance of the said Agreement and that it shall continued to be 

enforceable till all the dues of the ASCDCL under or by virtue of the said Agreement have 

been fully paid and its claims satisfied or discharged till ASCDCL certified that the terms and 

conditions of the said Agreement have been duly and properly carried out by the said 

contractor and accordingly discharges this guarantee unless a demand or claim under this 

guarantee is made on us in writing on or before we shall be discharged from all liability under 

this guarantee thereafter. 

5.We ________________________________________________________ further agree that 

ASCDCL shall have the fullest liberty without our consent and without affecting in any 

manner our obligations here under to vary any of the terms and conditions of the said 

Agreement or to extend time of performance by the said contractor from time to time or to 

postpone for any time or from time to time any of the powers exercisable by the ASCDCL 

against the said contractor and to forbear or enforce any of the terms and conditions relating 

to the said Agreement, and we shall not be relieved from any liability by reason of any such 

variation, or extension being granted to the said contractor, or for any forbearance act or 

omission on the part of the ASCDCL any indulgence by the ASCDCL to the said contractor 

or by any such matter or thing whatsoever which under the law to sureties would, but for this 

provisions, have effect of so relieving us. 
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This guarantee shall not be discharged due to the change in the constitution of the Bank or of 

the Contractor. 

7.We, lastly undertake not revoke this guarantee during its currency except with the previous 

consent of the ASCDCL in writing. 

 

 

 

 

Dated the day of 2020 
 

 

 

For ________________________________ 

(Indicate the name of the Bank) 
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ANNEXURE- 12 COLLABORATION AGREEMENT 

 

This agreement made at ----------(Place) this day ----------(date, month and year) between 

M/s. ---------------------------------------------------------------------------------(Name of the bidder, 

who intends to collaborate and its registered office address) here-in-after referred as 

(Principal contractor) which expression shall unless it be repugnant to the context or contrary 

to the meaning there of be deemed to mean and includes its successors in business and 

permitted assigns of the ONE PART and M/s ---------------------------------------------------------

----(name of the collaborator and its registered address) here-in-after referred as 

(Collaborator) which expression shall unless it be repugnant to the context or contrary to the 

meaning there of be deemed to mean and includes its successors in business and permitted 

assigns of the OTHER PART. 

 

WHEREAS 

 

1)   ASCDCL has floated a tender for the work BEAUTIFICATION WORK AT KRANTI 

CHOWK FLYOVER   2)  (Principal contractor) --------------------------------------------------------

registered with ASCDCL/MCGM/MIDC/CIDCO/ANY GOVT ORGANIZATION in Class --

------is a well established contractor engaged in the activities of construction of buildings and 

roads, 

3)(Collaborator) ------------------------------------Registered with Maharashtra Jeevan 

Pradhikran/MIDC/MCGM/CIDCO/ANY GOVT in Civil/Mechanical Class---------is well 

established contractor having the experience of -------------------(details of works), 

4) The principal contractor desires to collaborate with the collaborator for execution of 

following works, as he don‘t have sufficient experience of this particular work included in 

tender as mentioned in para 1 above. 

 

 

Sr.No. Name of work Amount 
   

 Total  

 

(Note :-It is obligatory to furnish above information otherwise collaboration agreement shall 

not be considered). 

 

5) The Parties hereto have come together to set up a collaboration in order to quote for the 

tender mention in para 1 above and on award of the tender to jointly execute the work as 

mentioned in para 4 above as well as to guarantee it‘s perfect execution utilizing the technical 

experience. The principal contractor involved in this collaboration, directly or indirectly shall 

hold fully responsible towards ASCDCL to look after the execution of the said work as per 

the terms and conditions and specifications mentioned in tender. 

 

NOW IT IS HEREBY AGREED BY AND BETWEEN THE PARTIES HERETO AS  

UNDER :- 

 

1) In consideration of the mutual understanding, trust and confidence each of the parties in 

other, they have mutually agreed to form a collaboration to submit the tender and if the tender 

is accepted by the ASCDCL then carry on the business as a collaboration in respect of 
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development and execution of the said work in accordance with the terms and conditions that 

may be imposed or agreed by and between the ASCDCL and the Principal contractor hereto. 

 

2) The collaborator shall be responsible for completion of works for which the collaboration 

is made, however the principal contractor shall be ultimately responsible and liable for 

completion of entire works in accordance with the terms and conditions on which the award 

to execute the work is made by ASCDCL under the said tender. 

 

3) In the event of any dispute or difference or misunderstanding arises between both of them 

in course of execution of the work after the award of the work to the Principal contractor by 

ASCDCL, the same shall be referred to Member Secretary, ASCDCL and his decision in this 

respect shall be final and binding on both the parties 

 

 

IN WITNESS WHERE OF the parties hereunto have set and subscribed their respective 

hands and seals the day, month and year first above written. 

 

 

SIGNED, SEALED AND DELIVERED 

BY THE WITH IN NAMED 

 

 

 

 

(Name of First Party)                                (Name of Second Party) 

 

 

 

WITNESS :- 

 

 

1. 

 

 

 

2 
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Annexure 13: Integrity Pact 

 

Between 

AURANGABAD SMART CITY DEVELOPMENT CORPORATION LIMITED 

(ASCDCL) 

having its Office at ASCDCL Office, War Room, Near Ambedkar Research Center, Aam Khaas Maidan, 

Aurangabad -431001, hereinafter referred to as "ASCDCL", 

and  

------------------------------------------------------------------------------------------------------------ 

(Insert the name of the Sole Bidder/Firm) 

having its Registered Office at (Insert full Address) hereinafter referred to as "The 

Bidder/Contractor" 

Preamble 

ASCDCL intends to award, under laid, contract for BEAUTIFICATION WORK AT KRANTI 

CHOWK FLYOVER 

ASCDCL values full compliance with all relevant laws and regulations, and the principles of 

economical use of resources, and of fairness and transparency in its relations with its Bidders/ 

Contractors. In order to achieve these goals, ASCDCL and the above named 

Bidder/Contractor enter into this agreement called 'Integrity Pact' which will form a part of 

the bid.  

It is hereby agreed by and between the parties as under:  

 

Section I - Commitments of ASCDCL  

1. ASCDCL commits itself to take all measures necessary to prevent corruption and to 

observe the following principles:  

a. No employee of ASCDCL, personally or through family members, will in connection 

with the tender, or the execution of the contract, demand, take a promise for or accept, for 

him/herself or third person, any material or other benefit which he/she is not legally entitled 

to.  

b. ASCDCL will during the tender process treat all Bidder(s) with equity and fairness. 

ASCDCL will in particular, before and during the tender process, provide to all Bidder(s) the 

same information and will not provide to any Bidder(s) confidential/ additional information 

through which the Bidder(s) could obtain an advantage in relation to the tender process or the 

contract execution.  

c. ASCDCL will exclude from evaluation of Bids its such employee(s) who has any 

personnel interest in the Companies/ Agencies participating in the Bidding/Tendering process  
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2. If CEO, ASCDCL obtains information on the conduct of any employee of ASCDCL 

which is a criminal offence under the relevant Anti- Corruption Laws of India, or if there be a 

substantive suspicion in this regard, he will inform its Chief Vigilance Officer and in addition 

can initiate disciplinary actions under its Rules.  

Section II-Commitments of the Bidder/Contractor  

1. The Bidder/Contractor commits himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his participation in 

the tender process and during the contract execution:  

a. The Bidder/Contractor will not, directly or through any other person or firm, offer, 

promise or give to ASCDCL, or to any of ASCDCL's employees involved in the tender 

process or the execution of the contract or to any third person any material or other benefit 

which he/she is not legally entitled to, in order to obtain in exchange an advantage during the 

tender process or the execution of the contract.  

b. The Bidder/Contractor will not enter into any illegal agreement or understanding, 

whether formal or informal with other Bidders/Contractors. This applies in particular to 

prices, specifications, certifications, subsidiary contracts, submission or non-submission of 

bids or actions to restrict competitiveness or to introduce cartelization in the bidding process.  

c. The Bidder/Contractor will not commit any criminal offence under the relevant Anti-

corruption Laws of India; further, the Bidder/Contractor will not use for illegitimate purposes 

or for purposes of restrictive competition or personal gain, or pass on to others, any 

information provided by ASCDCL as part of the business relationship, regarding plans, 

technical proposals and business details, including information contained or transmitted 

electronically.  

d. The Bidder/Contractor of foreign origin shall disclose the name and address of the 

Agents/ representatives in India, if any, involved directly or indirectly in the Bidding. 

Similarly, the Bidder/Contractor of Indian Nationality shall furnish the name and address of 

the foreign principals, if any, involved directly or indirectly In the Bidding.  

e. The Bidder/Contractor will, when presenting his bid, disclose any and all payments he 

has made, or committed to or intends to make to agents, brokers or any other intermediaries 

in connection with the award of the contract and/ or with the execution of the contract.  

f. The Bidder/Contractor will not misrepresent facts or furnish false/forged 

documents/information‘s in order to influence the bidding process or the execution of the 

contract to the detriment of ASCDCL.  

2. The Bidder/Contractor will not instigate third persons to commit offences outlined 

above or be an accessory to such offences.  

Section III- Disqualification from tender process and exclusion from future contracts 

1. If the Bidder, before contract award, has committed a serious transgression through a 

violation of Section II or in any other form such as to put his reliability or credibility as 
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Bidder into question, ASCDCL may disqualify the Bidder from the tender process or 

terminate the contract, if already signed, for such reason. 

2.  If the Bidder/Contractor has committed a serious transgression through a violation of 

Section II such as to put his reliability or credibility into question, ASCDCL may after 

following due procedures also exclude the Bidder/Contractor from future contract award 

processes. The imposition and duration of the exclusion will be determined by the severity of 

the transgression. The severity will be determined by the circumstances of the case, in 

particular the number of transgressions, the position of the transgressors within the company 

hierarchy of the Bidder/Contractor and the amount of the damage. The exclusion will be 

imposed for a minimum of 12 months and maximum of 3 years. 

3. If the Bidder/Contractor can prove that he has restored/recouped the damage caused 

by him and has installed a suitable corruption prevention system, ASCDCL may revoke the 

exclusion prematurely.  

Section IV - Liability for violation of Integrity Pact  

1. If ASCDCL has disqualified the Bidder from the tender process prior to the award 

under Section Ill, ASCDCL may forfeit the Bid Guarantee under the Bid. 

2. If ASCDCL has terminated the contract under Section III, ASCDCL may forfeit the 

Contract Performance Guarantee of this contract besides resorting to other remedies under the 

contract.  

Section V- Previous Transgression  

1. The Bidder shall declare in his Bid that no previous transgressions occurred in the last 

3 years with any other Public Sector Undertaking or Government Department that could 

justify his exclusion from the tender process.  

2. If the Bidder makes incorrect statement on this subject, he can be disqualified from 

the tender process or the contract, if already awarded, can be terminated for such reason.  

Section VI - Equal treatment to all Bidders/Contractors  

1. ASCDCL will enter into agreements with identical conditions as this one with all 

Bidders.  

2. ASCDCL will disqualify from the tender process any bidder who does not sign this 

Pact or violate its provisions.  

Section VII - Punitive Action against violating Bidders/Contractors  

1. If ASCDCL obtains knowledge of conduct of a Bidder or a Contractor or Ius 

subcontractor or of an employee or a representative or an associate of a Bidder or Contractor 

or his Subcontractor which constitutes corruption, or if ASCDCL has substantive suspicion in 

this regard, ASCDCL will inform the Chief Vigilance Officer (CVO).  

(*) Section VIII - Independent External Monitor / Monitors  
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1. ASCDCL has appointed a panel of Independent External Monitors (IEMs) for this 

Pact with the approval of Central Vigilance Commission (CVC), Government of India, out of 

which one of the IEMs has been indicated in the NIT/IFB.  

2. The IEM is to review independently and objectively, whether and to what extent the 

parties comply with the obligations under this agreement. He has right of access to all project 

documentation. The IEM may examine any complaint received by him and submit a report to 

CEO, ASCDCL, at the earliest. He may also submit a report directly to the CVO and the 

CVC, in case of suspicion of serious irregularities attracting the provisions of the IPC Act. 

However, for ensuring the desired transparency and objectivity in dealing with the complaints 

arising out of any tendering process, the matter shall be referred to the full panel of IEMs, 

who would examine the records, conduct the investigations and submit report to CEO, 

ASCDCL, giving Joint findings.  

3. The IEM is not subject to instructions by the representatives of the parties and 

performs his functions neutrally and independently. He reports to the CEO, ASCDCL.  

4. The Bidder(s)/Contractor(s) accepts that the IEM has the right to access Without 

restriction to all documentation of ASCDCL related to this contract including that provided 

by the Contractor/Bidder. The Bidder/Contractor will also grant the IEM, upon his request 

and demonstration of a valid interest, unrestricted and unconditional access to his 

documentation. The same is applicable to Subcontractors. The IEM is under contractual 

obligation to treat the information and documents of the Bidder( s)/ Contractor( s)/ 

Subcontractor( s) with confidentiality.  

5. ASCDCL will provide to the IEM information as sought by him which could have an 

impact on the contractual relations between ASCDCL and the Bidder/Contractor related to 

this contract.  

6. As soon as the IEM notices, or believes to notice, a violation of this agreement, he 

will so inform the CEO, ASCDCL and request the CEO, ASCDCL to discontinue or take 

corrective action, or to take other relevant action. The IEM can in this regard submit non-

binding recommendations. Beyond this, the IEM has no right to demand from the parties that 

they act in a specific manner, refrain from action or tolerate action. However, the IEM shall 

give an opportunity to ASCDCL and the Bidder/Contractor, as deemed fit, to present its case 

before making its recommendations to ASCDCL.  

7. The IEM will submit a written report to the CEO, ASCDCL within 8 to 10 weeks 

from the date of reference or intimation to him by ASCDCL and, should the occasion arise, 

submit proposals for correcting problematic situations. 

8.  If the IEM has reported to the CEO, ASCDCL, a substantiated suspicion of an 

offence under relevant Anti- Corruption Laws of India, and the CEO, ASCDCL has not, 

within the reasonable time taken visible action to proceed against such offence or reported it 

to the CVO, the Monitor may also transmit this Information directly to the CVC, Government 

of India.  

9. The word 'IEM' would include both singular and plural. 
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Thus Section shall be applicable for only those packages wherein the IEMs have been 

Identified in Invitation for Bids and/or Bid Data Sheets of Conditions of Contract, or in any 

of the Bidding Documents.  

Section IX - Pact Duration  

This Pact begins when both parties have legally signed it. It expires for the Contractor after 

the closure of the contract and for all other Bidder's six month after the contract has been 

awarded. 

Section X - Other Provisions  

1. This agreement is subject to Indian Law Place of performance and jurisdiction is the 

establishment of ASCDCL. The Arbitration clause provided in the main tender document / 

contract shall not be applicable for any issue / dispute arising under Integrity Pact. 

2. Changes and supplements as well as termination notices need to be made in writing. 

3. If the Contractor is a partnership firm or a consortium or Joint Venture, this 

agreement must be signed by all partners, consortium members and Joint Venture partners. 

4. Nothing in this agreement shall affect the rights of the parties available under the 

General Conditions of Contract (GCC) and Special Conditions of Contract (SCC)  

5. Views expressed or suggestions/ submissions made by the parties and the 

recommendations of the CVO/IEM# in respect of the violation of this agreement, shall not be 

relied on or introduced as evidence in the arbitral or judicial proceedings (arising out of the 

arbitral proceedings) by the parties in connection with the disputes/ differences arising out of 

the subject contract. # CVO shall be applicable for packages to wherein IEM are not 

Identified in Section IFB/ Condition of Contract, IEM shall be applicable for packages 

wherein IEM are identified in Section IFB/Condition of Contract.  

6. Should one or several provisions of this agreement turn out to be invalid, the 

remainder of this agreement remains valid. In this case, the parties will strive to come to an 

agreement to their original intentions. 

 

(Signature)       (Signature)  

(For & On behalf of ASCDCL)    (For & On behalf of 

Bidder/Contractor) 

     

 (Office Seal)                   (Office Seal) 

 

 Name:                     Name:  

Designation      Designation 
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 Witness 1:.       Witness 1:  

(Name & Address).      (Name & Address)  

  

 Witness 2:       Witness 2:  

 (Name & Address) .                 (Name & Address) 
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Annexure 14: Indenture for Secured Advances 

FROM 31 

(For use in cases in which the contract is for finished work and the contractor has 

entered into an agreement for the execution of a certain specified quantity of 

work in a given time.) 

This   indenture   made   the    _______    day   of    _______  ,   20    _____    BETWEEN 

_____________  (hereinafter  called  the  contractor which  expression  shall  where  the  

context so admits or implies be deemed to include his executors, administrators and assigns) 

or the one part and the employer of the Other Part. 

Whereas by  an  agreement  dated   _________   (hereinafter  called  the  said 

agreement) 

the contractor has agreed. 

AND WHEREAS the contractor has applied to the Employer that he may be allowed 

advanced on the security of materials absolutely belonging to him and brought by him to the 

site of the works the subject of the said agreement for use in the construction of such of the 

works as he has undertaken to executive at rates fixed for the finished works (inclusive of the 

cost of materials and labour and other charges) 

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of 

Rupees on the security of materials the quantities and other particulars of which are detailed 

in Accounts of Secured Advances attached to the Running Account bill for the said works 

signed  by the Contractor on and the Employer has reserved to himself the option of making 

any further advance or advance on the security of other materials brought by the Contractor 

to the site of the said works. 

Now   THIS   INDENTURE   WINTNESSE  that   in  pursuance   of   the  said   agreement   

and  in consideration   of   the   sum   of   Rupees   on   or   before   the   execution   of   these 

presents paid to the Contractor by the Employer (the receipt where of the Contractor doth 

hereby acknowledge) and of such further advance (if any) as may be made to him as a for 

said the Contractor doth hereby covenant and agree with the ASCDCL and declare as follows 

: 

(1) That   the   said   sum   of   Rupees    ________________________    so   advanced   by   

the Employer (means ASCDCL) to the Contractor as aforesaid and all or any further 

sum or sums advanced as aforesaid shall be employed by the Contractor in or towards 

expending the execution of the said works and for no other purpose whatsoever. 
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(2) That the materials details in the said Account of Secured Advances which have been 

offered to 

and accepted by the Employer as security are absolutely the Contractor‘s own 

propriety and free 

from encumbrances of any kind the contractor will not make any application for or 

receive a further 

advance of the security of materials which are not absolutely his own property and free 

from 

encumbrances of any kind and the contractor indemnified the ----------------, ASCDCL, 

Aurangabad against all claims to any materials in respect of which an advance has be 

made to him as aforesaid. 

 

(3) That the materials detailed in the said account of Secured Advance and all other 

materials on 

the security of which any further advance or advance may hereafter be made as 

aforesaid (hereafter called the said materials) shall be used by the Contractor solely in 

the execution of the said works in accordance with the directions of the Engineer. 

 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements 

for the proper watch, safe custody and protection against all risks of the said materials 

and that until used in 

construction as aforesaid the said materials shall remain at the site of the said works in 

the Contractor‘s custody and on his own responsibility and shall at all times be open to 

inspection by 

the Engineer or any officer authorised by him. In the event of the said materials or any 

part thereof 

being stolen, destroyed or damaged or becoming deteriorated in a greater degree than 

is due to 

reasonable use and wear thereof the Contractor will forthwith replace the same with 

other materials 

of like quality or repair and make good the same required by the Engineer/ASCDCL. 

(5) That the said materials shall not be any account be removed from the site of the said 

works except with the written permission of the Engineer or an officer authorized by him on 

that behalf 

(6) That the advance shall the -------------------------ASCDCL, Aurangabad of the price 

payable in full when or before the Contractor receives payment from the -----------------

-----ASCDCL, Aurangabad of the price payable to him for the said works under the 

terms and provisions of the said agreement. Provided that if any intermediate payment 

are made to the Contractor on account of work done than on the occasion of each such 
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payment the Employer will be at liberty to make a recovery from the contractor‘s bill 

for such payment by deducting there from the value of the said materials than actually 

used in the construction and in respect of which recovery has not been made 

previously, the value for this purpose being determined in respect of each description 

of materials at the rates are which the amounts of the advances made under these 

presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said agreement or 

of these presents the total amount of the advance or advances that may still be owing 

of the ---------------------------, ASCDCL, Aurangabad shall immediately on the 

happening of such default be repayable by the Contractor to be the Employer together 

with interest thereon at twelve percent per annum from the date or respective dates of 

such advance or advances to the date of repayment and with all costs, charges, 

damages and expenses incurred by the ----------------ASCDCL, Aurangabad in or for 

the recovery thereof or the enforcement of this security or otherwise by reason of the 

default of the Contractor and the Contractor hereby covenants and agrees with the -----

----------------- ASCDCL, Aurangabad to reply and pay the same respectively to him 

accordingly. 

(8) That the contractor hereby charges all the said materials with the repayment to the 

Employer of the said sum of Rupees   and any further sum or sums advanced as 

aforesaid and all costs, charges, damages and expenses payable under these presents 

PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding 

anything in the said agreement and without prejudice to the power contained therein if 

and whenever the covenant for payment and repayment here-in-before contained shall 

become enforceable and the money owing shall not be paid in accordance there with 

the ------------------------- ASCDCL, Aurangabad may at any time thereafter adopt all or 

any of the following courses as he may deem best : 

(a) Seize and utilise the said materials or any part thereof in the completion of the 

said Works on behalf of the contractor   in   accordance   with   the   provisions   in   that  

behalf contained in the said agreement debiting the contractor with the actual cost 

of effecting such completion and the amount due to the contractor with the value 

of work done as if he had carried it out in accordance with the said agreement and 

at the rates thereby provided. If the balance is against the contractor, he is to pay 

same to the ----------------------, ASCDCL, Aurangabad on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and 

out of the moneys arising from the sale retain all the sums aforesaid repayable or 

payable to the -------------------------, ASCDCL, Aurangabad under these presents 

and pay over the surplus (if any) to the Contractor. 

(c) Deduct all or any part of the moneys owing out of the security deposit or any 

sum due to the Contractor under the said advance shall not be payable. 
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(9)      That except in the event of such default on the part of the contractor as aforesaid 

interest on the 

said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute 

or difference 

arising over the construction or effect of these presents the settlement of which has not 

been here-in- 

before expressly provided for the same shall be referred to the Employer whose 

decision shall be 

final and the provision of the Indian Arbitration Act for the time being in force shall 

apply to any 

such reference. 
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SPECIAL CONDITIONS OF CONTRACT 

 

 

1. DEFINITIONS: 
 

In the contract, the following terms shall be interpreted as indicated.  

a. "The Contract" means the agreement entered into between the owner (ASCDCL) 

and the contractor as recorded in the contract form signed by the parties, and includes 

all the attachments and appendices thereto and all documents incorporated by 

references therein.  

b. "The Contract Price" means the price payable to the contractor under the contract 

for the full and proper performance of its contractual obligations.  

c. "The Owner"and “Employer” means the CEO, ASCDCL, for the time being 

holding that Office and also his successors and shall include any other officer 

authorized by him.  

d. “The Department" means ASCDCL of Aurangabad.  

e. “The Contractor" means successful tenderer, whose tender is accepted and who has 

been authorized to proceed with the work.  

f. ―ASCDCL” means Aurangabad Smart City Development Corporation Limited.  

g. ―CEO” shall mean Chief Executive Officer, Aurangabad Smart City Development 

Corporation Limited, Aurangabad, the person, for the time being holding that Office 

and also his successors and shall include any Engineer authorized by him.  

h. "The Chief Engineer " shall mean Chief Engineer of ASCDCL, the person, for the 

time being holding that Office and also his successors and shall include any Engineer 

authorized by him.  

i. "Tender" means the proposal of the contractor submitted in prescribed form setting-

forth the prices for the goods to be supplied and other related services to be rendered 

and setting forth his acceptance of the terms and obligations of the conditions of 

contract and specifications.  

j. "Contract Time" means period specified in the document for the entire execution of 

contracted works and other services to be rendered commencing from the date of 

notification of award including monsoon period.  

k. "Month" means the calendar month.  

l. "Site" means location at which the contractor will have to execute the contracted  

work.  

m. "The Engineer or Engineer-in-charge" shall mean the Engineer authorized by the 

CEO,ASCDCL, Aurangabad.  

n. “Consultant” means Consultant appointed by the CEO, ASCDCL, Aurangabad.  

o. “City Engineer” means city engineer of ASCDCL, Aurangabad or any other 

engineer authorized by CEO,ASCDCL. 
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SPECIAL CONDITIONS 

 

1.1 The contractor shall erect temporary sheds for storage for materials brought by him on 

site. The contractor shall have separate godowns for storage of cement and other 

materials.  

1.2 Major materials i.e. cement, and steel, brought on the work site shall be accompanied 

with the necessary company/manufacturing firm‘s test certificates. In addition, these 

materials shall be tested as per frequency prescribed by the Department and the cost 

of such testing shall be borne by the contractor. If the test results are satisfactory, then 

only the material shall be allowed to be used on the work. If the test results are not as 

per standards, these materials shall be immediately removed from the work site at 

contractor‘s cost. In case of cement, if so requested by the contractor in writing, 

material will be allowed to be used before receipt of test results but this will be 

entirely at the risk and cost of the contractor.  

1.3 The contractor shall maintain register of major materials as directed by Engineer in 

Charge. The proforma as specified in PWD accounts code ―Material at site account‖ 

shall be used. These registers shall be signed by both contractors and representative of 

Engineer-in-Charge. These registers shall be made available for inspection, 

verification for the Department as and when required.  

1.4 Contractor shall have Cube Testing machine on site. Test cubes shall be tested in front 

of Engineer-in-Charge or his representative and a register for it shall also be 

maintained. 30%  samples shall be sent to outside labs approved by the Engineer in 

Charge. 

1.5 All the formwork used for construction shall be of steel or with lining of steel. 

Wooden shutters, in general, shall not be allowed except in case of minor components 

at the discretion of the CEO. 

1.6 All the water pumping arrangements shall be made and temporary structures/ 

diversions constructed by the contractor, if required during carrying out the works, at 

his cost and nothing extra shall be paid on this account.  

1.7 Contractor shall take trial pits and trial bores at site at his own cost to ascertain the 

bearing capacity of the strata and accordingly submit the designs. The Contractor 

shall maintain the record of these details in prescribed proforma and registers as 

directed by the CEO, ASCDCL.  

1.8 Contractor shall take photographs and videos of all sub-works during construction on 

monthly basis and submit two copies in hard and soft copies to ASCDCL.  

 

2. SCOPE AND MEANING OF CONTRACT: 

 

The term contract hereinafter used means and includes the notice for invitation of 

tender, tender document issued to the contractor, rates quoted by the contractor and 

accepted by ASCDCL, and drawings. These are subject to any alterations, 

modifications and negotiations carried out and agreed to before the contract is finally 

decided and accepted by the CEO, ASCDCL. The term contractor and firms mean the 

agency entering into contract with the CEO.  

 

2.1 The scope of work includes-  
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2.1.1 The work is intended to BEAUTIFICATION WORK AT KRANTI CHOWK 

FLYOVER.However, drawings will be issued by the Engineer in Charge to carry out 

the work.  

2.1.2 Above scope is for general guidelines though work shall be carried out as per the 

drawings only. 

 

2.2 The mix designs, getting them approved from government engineering college, 

providing all material, labour, equipment, construction, testing and commissioning 

along with removing any observed defects during the defect liability period is in the 

scope of this work. The contractor will get the mix design done at his cost from the 

lab(s) approved by the Engineer in Charge. 

 

3.  ACQUAINTANCE WITH WORKS AND SITE CONDITIONS: 

 

The contractor shall be deemed to have carefully examined the scope of work, 

location and alignment of various components under this tender, site conditions, the 

general conditions, the specifications, drawings, availability of material required, etc., 

and has fully acquainted himself regarding all aspects of works.  

 

4. OBSTRUCTIONS IN THE WORK: 

 

All obstructions such as electric cables, telephone line, water and sewer mains, 

manholes, natural drainage, culverts, storm water drains etc. corning in the way shall 

be carefully looked after against any damages which otherwise will have to be made 

good by the contractor at his own cost. Any work of removing, repairing or remaking 

etc. will be carried out by the contractor without any extra claims for the same in 

consultation with the respective departments.  

 

5. LAND FOR THE USE BY THE CONTRACTOR FOR STORING 

MATERIALS ETC.: 

 

As far as possible the contractor shall be allowed to use the Land available with 

ASCDCL at site without any charge, in possession of ASCDCL for stacking his 

materials, stores, erection of temporary structures, sheds etc. with prior written 

permission of CEO. The location of the temporary structures to be erected shall be got 

approved from the CEO and all the materials and equipments required for the work 

shall be stacked at suitable place as directed by Engineer in charge. All of such land 

occupied by the contractor for temporary use shall be handed over back in good 

conditions to the entire satisfaction of the ASCDCL as and when demanded by 

him/her. Any damage or alterations made in the area shall be made good by the 

contractor. If the Departmental land is not available, the contractor has to make his 

own arrangements of land on hire or otherwise at his own cost.  

 

6. LABOUR CAMPS: 
 

The contractor shall at his own expenses make all necessary provisions for land, 

housing, water supply and sanitary arrangements etc. for his employees and labour. 

He shall pay direct to the authorized concerned all rents, taxes and other charges as 
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applicable. The contractor shall also comply with all requirements of health 

department in regard to maintenance of anti-epidemic conditions.  

The contractor at his cost shall make all arrangements for prevention of Coronavirus 

(Covid 19) as per the guidelines of the Government. 

 

7. WORK THROUGH OTHER AGENCY IN THE SAME AREA:  

 

The CEO, ASCDCL shall have the right to execute the works, not included in this 

contract, but within the premises occupied by the contractor for the purpose of this 

contract, through any other agency.  

 

8. SPECIFICATIONS:  

 

The wording of items in Schedule 'B' shall be taken as guidelines for general 

provisions and coverage under the item. The detailed specifications for relevant items 

shall be as per detailed specifications enclosed and as per P.W.D. Hand Book, 

Standard Specifications, Relevant and latest editions of IS. Code. The other standard, 

wherever quoted, shall be applicable. If the standard specifications fall short for the 

items quoted in the Schedule of this contract, reference shall be made to the latest 

Indian Standard Specifications/IRC codes. If any of the items of the contract do not 

fall in reference quoted above, the decision and specification as directed by the CEO 

shall be final.  

 

It is presumed that the Contractor has gone carefully through the standard 

specifications and their amendments (Vol. I & II, 1981 edition) and the Schedule of 

rate of the Division and has also studied site conditions before arriving at rates quoted 

by him. The special provisions and detailed specification of wording of any item of 

Schedule B shall gain precedence over the corresponding contrary provisions (if any) 

in the standard specifications given without reproduction the details in contract. 

Decision of engineer in Charge/CEO shall be final in case of interpretation of 

specifications.  

The precedence of the interpretation will be as given below; 

1. Nomenclature of the item in Schedule – B 

2. Special conditions/Technical specifications/Additional 

conditions attached in the tender 

3. Maharashtra PWD Specifications 

4. IS Codes 

5. CPWD Specifications 

 

9. WATER AND ELECTRICITY:  

 

The contractor shall make his own arrangements at his own cost for water required for 

construction, drinking and for labour camp. ASCDCL, Aurangabad does not take any 

responsibility for supply of water to contractor for construction or curing purposes 

during the entire work. If water is supplied by ASCDCL, Contractor shall take 

connection at his cost and provide water meter on it. Water charges shall be paid by 

the contractor as per prevailing water rates to the ASCDCL regularly every month. 

Power supply from MSEDCL if required for construction of work as well as for 
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labour camp will have to be arranged by the contractor at his cost. ASCDCL does not 

take guarantee for continuous power supply at site.  

 

10. LINE OUT:  

 

The contractor shall himself carry out the line out of works in the presence of the 

representative of ASCDCL and the contractor shall be responsible for accuracy of it. 

He shall employ a qualified Engineer for this purpose as well as for supervision of 

works.  

 

11. PROGRAMME AND PROGRESS SCHEDULE:  

 

The contractor shall furnish within 15 days from the date of work order/LOA a 

progress schedule indicating the date of start, monthly/quarterly progress expected to 

be achieved as per the directions of Engineer in Charge and anticipated date of 

completion of each major item of the work. The schedule should be capable of 

achievement towards completion of whole work in the stipulated time.  

 

i. The Contractor shall submit his own programme as per time limit stipulated in the 

tender, in the form of PERT/Bar Chart which should give details of milestones of 

physical stages of each sub work. Simultaneously with the execution of the Contract 

Agreement, the Contractor shall submit to The Engineer his item-wise monthly 

programme, which shall be nothing but detailing of the programme,  

ii. The programme shall also state the milestones of part commissioning and part 

completion of the sub-work included in the tender. The programme shall also provide 

the information as to required approvals to drawings, samples, materials, equipment‘s 

and their time of submissions to Engineer in Charge. The progress shall be submitted 

by the Contractor vis-a-vis programme every month. The works team of the 

Contractor shall be so motivated to know the balance work at the end of each week 

and the rate required in the balance period to complete the work and therefore, shall 

endeavour to complete the task assigned for each week timely. In case, where the 

updated and revised schedule is required, the same shall be submitted to the 

Engineer/owner for approval.  

 

In the event of contractor failing to execute the work as per scheduled programme 

submitted by him or in the event of unreasonable delay in the part of contractor, he 

shall be liable to as compensation an amount at the fixed rate subject to maximum 

amounting to 10% of the tender cost.  

 

12. CHECKING QUALITY OF THE WORK:  

 

The Engineer-in-Charge to ensure quality of work, may consider it necessary to 

satisfy himself through inspections, and testing of materials. The contractor shall at 

any time during continuance of the contract period produce samples of work done or 

if necessary, pull down a defective part of the work as decided by Engineer in Charge 

after inspection and/or testing as the Engineer-in-Charge may direct. The contractor 

shall make good the same at his cost and to the satisfaction of the Engineer-in-Charge 

without extra cost.  
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13. CHANGES:  

 

Any marginal and minor changes as may be found necessary by the Engineer-in-

Charge during execution shall have to be carried out by the contractor without extra 

cost.  

 

14. INSURANCE OF WORKERS:  

 

The successful tenderer shall get the labour insurance and as per Clause 61, done on 

account of risk involved, within a month from the date of work order, failing which 1% 

of the Contract Value shall be withheld from the R.A. bills of the work and it shall not 

be refunded till labour insurance is done and a documentary Evidence to this effect is 

produced by the contractor. The successful contractor tenderer shall purchase insurance 

policy indemnifying the CEO therein as per the directions of Engineer in Charge. In 

case, the completion period is extended, then the period of insurance shall be 

renewed/extended as per requirement. 

 

15. ARBITRATION:  

 

The procedure for arbitration will be as per G.R of Law & Judiciary Department 

issued vide Sankirn- 2016/C.R. 20/ Ka-19 dt.13/10/2016 regarding ―Institutional 

Arbitration Policy‖, including amendments if any. 

  

16. INTENT AND INTERPRETATION OF CONTRACT DOCUMENTS:  

 

 

The contract documents are complementary and what is called for by one is as 

binding as if called for by all. Any work that may be reasonably inferred from the 

drawings or specifications as being required to produce the intended result shall be 

provided by the contractor whether or not it is specifically called for, in Schedule- 'B'.  

 

The contractor shall furnish and pay for all labour, supervision, materials, equipment, 

transportation, construction, equipment and machinery tools, appliances, water, fuel, 

power, energy, light, heat, utilities, telephone, storage, protections, safety provisions, 

and all other facilities like service, incidentals, approaches to site etc. any nature 

whatsoever necessary for the satisfactory and acceptable execution, testing and 

completion of the work in accordance with the contract documents, ready for use and 

operation by the owner. The cost of all these arrangements shall be deemed to be 

included in the contract offer and no separate payment shall be admissible thereof.  

 

Written clarifications or interpretations necessary for the proper execution or progress 

of the work, in the form of drawings or otherwise, will be issued with reasonable 

promptness by the Engineer and in accordance with any schedule agreed upon.  

 

Figured dimensions on drawings shall govern over scaled dimensions and detailed 

drawings shall govern over general drawings.  

 

Signed drawings alone shall not be deemed to be in order for work unless it is entered 

in the agreement or schedule or drawings under proper attestation of the Contractor 
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and the Engineer or unless it has been sent to the contractor by the Engineer with a 

covering letter confirming that the drawing is an authority for work in the contract.  

 

Work, materials or equipment described in words which so applied have a well-

known trade or technical meaning shall be deemed to refer to such recognized 

meanings.  

 

17. LAND, CONDITION AND LAYOUT: 

 

17.1 Surveys and Measurements  

 

The contractor shall carefully preserve all surveys as also setting out stakes, reference 

points, benchmarks and monuments. If any stakes, points or benches be removed or 

destroyed by any act of the contractor or his employees, they may be reset at the 

contractor‘s expense. The contractor shall supply without charge the requisite number 

of persons with the means and materials necessary for the purpose of surveying, 

setting out works, and counting, weighing and assisting in the measurement or 

examination of the work/materials at any time as required by the Engineer in Charge.  

 

The Contractor will establish at the work site a substantial B.M. and connect it to a 

permanent B.M. available in the area with known value. The contractor will then 

carry out necessary surveys and levelling, covering his work, in verification of the 

survey data on the working drawings furnished by the Engineer and he will be 

responsible for establishing the correct lines and levels and verification of the lines 

and level furnished on the working drawings. If any error has occurred in the work 

due to non-observance of this clause, the contractor will be responsible for the error 

and bear the cost of corrective work.  

 

17.2  Site Office 

 

The Contractor shall construct at his cost a semi-permanent nature site office with 

minimum of 20 Sq. m area and shall provide minimum two tables, two almirahs, six 

numbers of chairs. The office and the furniture shall be provided and maintained by 

the contractor throughout the contract period at his cost. The use of the site offices 

shall be adequate size to accommodate the inspecting Engineers of PMC/Supervisory 

agency/Consultant/Owner/any other inspection committee/agency appointed by the 

Government of India/Maharashtra/ Collector/ Municipal Administration/ASCDCL to 

discuss and review progress of work. No extra payment will be made on this account.  

 

18. SECURITY DEPOSIT AND INDEMNITY BOND:  

 

The security deposit shall be returned to the contractor without any interest when the 

contractor ceases to be under any obligation under the contract. This shall be read 

with Clause No.1 and 20 of B-1 Form for Security Deposit and Defect Liability 

Clause respectively.  

 

The contractor shall be responsible during the progress as well as maintenance for any 

liability imposed by law for any damage to the work or any part thereof or to any of  

the materials or other things used in performing the work or for injury to any person 
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or persons or for any property damaged in or outside the work limit. The contractor 

shall indemnify and hold the owner and the Engineer harmless against any and all 

liability, claims, loss or injury, including costs, expenses, and attorney's fees incurred 

in the defence of same, arising from any allegation, whether groundless or not, of 

damage or injury to any person or property resulting from the performance of the 

work or from any material used in the work or from any condition of the work or 

work site, or from any cause whatsoever during the progress and maintenance of the 

work.  

 

The contractor shall have experienced in similar work, technically qualified engineer 

and supervisor for the work, capable of managing and guiding the work and also 

capable of understanding the instructions given to them by the Engineer-in-Charge 

from time to time and shall be responsible to carry them out promptly. The contractor 

shall have during working hours, supervisor of sufficient training and experience to 

supervise the various items and operations of the work. Further, the Engineer-in-

Charge may notice, desire contractor high ranking member to be present on any 

specified date, the contractor shall comply with such directions  

 

The contractor shall supervise and direct the works efficiently and with his best skill 

and attention. He shall be solely responsible for means, methods, techniques, 

procedures and sequences of construction. The contractor shall co-ordinate all parts of 

the work and shall be responsible to see that the finished work complies fully with the 

contract documents, and such instructions and variation orders as the Engineer may 

issue during the progress of the works.  

 

18.1 Site Engineer 

 

The Contractor shall keep on the work at all times during its progress competent 

engineer(s), qualified and experienced, capable of managing and guiding the work 

and understanding the specifications and contract conditions. For this purpose, the 

contractor shall communicate to the Department, name, qualification and experience 

of such Engineer(s) to be appointed for execution of this work as per the tender 

documents. They shall not be replaced without ten (10) days written notice to the 

Engineer except under extra-ordinary circumstances. The engineer shall be the 

Contractor's representative at the site and shall have authority to act on behalf of the 

contractor. All communications, instructions and directions given to the agent shall be 

binding as if given to the Contractor by the Engineer not otherwise required to be in 

writing will be given or confirmed in writing upon request of the Contractor or in 

work-order (site order) book.  

 

18.2 Care and Use of Site 
 

The Contractor shall not commence operations other than the work on land allotted 

for work without prior approval of the Engineer. If the land is not adequate the 

Contractor‘s establishment required for the work, he may have to make his own 

arrangements for additional land(s) required for his use. The contractor shall not 

demolish, remove or alter any of the structures, trees or other facilities on the site 

without prior approval of the Engineer. All the area of Contractor's operations shall be 

cleared before returning them to the Engineer.  
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19. OVERLOADING:  

 

No part of the work or new and existing structures, scaffolding, shoring, sheeting, 

construction machinery and equipment, or other permanent and temporary facilities 

shall be loaded more than its capacity. The Contractor shall bear the cost of correcting 

damage caused by loading or abnormal stresses or pressures.  

 

20. MANUFACTURER'S INSTRUCTIONS:  

 

The Contractor shall compare the requirements of the various manufacturer's 

instructions with requirements of the contract documents, shall promptly notify to the 

Engineer in writing of any difference between such requirements and shall not 

proceed with any of the works affected by such difference until an interpretation or 

clarification is issued pursuant to it.  

 

The contractor shall bear all costs for any error in the work resulting from his failure 

to the various requirements and notify the owner/ASCDCL of any such difference.  

 

21. PROTECTION:  

 

The contractor shall take all precautions and furnish and maintain protection to 

prevent damage, injury or loss to other persons who may be affected thereby. All the 

works and all materials and equipment to be incorporated therein whether in storage 

or on the site, under the care, custody or control of the contractor or any of his sub-

contractors and other improvements and property at the site or where work is to be 

performed including building, tools and plants, pole lines, fences, guard rails, guide 

posts, culvert and works markers, sign structures, conduits, pipelines and 

improvements within or adjacent to streets, right-of-way, or easements, except those 

items required to be removed by the Contractor as per the contract documents. The 

Contractors protection shall include all the safety precautions and other necessary 

forms of protection, and the notification of the owners of utilities and adjacent 

property.  

 

The contractor shall protect adjoining site against structural, decorative and other 

damages that could be caused by the execution of works and make good at his cost 

any such damages that could be caused by the execution of works and make good at 

his cost any such damages.  

 

21.1 UTILITIES AND SUB-STRUCTURES:  

 

Before commencing any excavations, the Contractor shall investigate, determine the 

actual locations, and protect the indicated utilities and structures, shall determine the 

existence, position and ownership of other utilities and substructures in the site or 

before the work is performed by communication with such property owners, search of 

records, or otherwise and shall protect all such utilities and substructures.  

 

Except for those improvements and facilities required to be permanently removed by 

the contractor, the contractor shall make satisfactory and acceptable arrangements 
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with the appropriate owners, and shall repair, restore all improvements, structures, 

private and public roads, property, utilities and facilities disturbed, disconnected, or 

damaged as a result or consequence of his work or the operations of those for whom 

he is responsible or liable, including that caused by trespass of any of them, with or 

without his knowledge or consent, or by the transporting of workmen, material or 

equipment to or from the site.  

 

22. WORKMEN AND WORKMANSHIP:  

 

The contractor shall at all times enforce strict discipline and good order among his 

employees and shall not employ on the works any unfit person or anyone not healthy, 

skilled and experienced in the assigned task. The Contractor shall in respect of labour 

employed by him comply with or cause to be complied with the provisions of various 

labour law and rules and regulations as applicable to them in regard to all matters 

provided therein and shall indemnify the owner in respect of all claims that may be 

made against the owner for non-compliance thereof by the Contractor.  

 

In the event of the contractor committing a default or breach of any provisions of 

labour laws and rules and regulations, the Contractor shall without prejudice to any 

other liability under the acts pay the owner/ASCDCL a sum as decided by the 

engineer.  

 

Unless otherwise provided, none of the permanent works shall be carried out during 

night, Sunday or authorized holidays without permission in writing. However, when 

work is unavoidable or necessary for the safety of life, priority of works, the 

Contractor shall take necessary action immediately and intimate the Engineer 

accordingly.  

 

The quality of workmanship produced by skilled knowledgeable and experienced 

workmen, machines and artisans shall be excellent. Particular attention shall be given 

to the strength, appearance and finish of the work.  

 

23. MATERIALS AND EQUIPMENT:  

 

All materials and equipment incorporated in the work shall be new. Materials and 

equipment not covered by detailed requirements in the contract documents shall be of 

the best commercial quality suitable for the purpose intended and approved by the 

owner/ASCDCL prior to use in the work.  

 

Only one brand, kind or make of material or equipment shall be used for each specific 

purpose through-out the works, notwithstanding that similar material or equipment of 

two or more manufacturers or proprietary items may be specified for the same 

purpose as per the directions of the Engineer in Charge.  

 

24. USE OF APPROVED SUBSTITUTIONS OR EQUALS, EXTRA ITEMS AND 

SUBSTITUTED ITEMS:  

 

The contractor shall bear all extra expenses resulting from providing or using 

approved substitutions of higher specifications or equals in case the contractor desires 
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so, including the expenses of required engineering, redesigning, drafting and permits 

where necessary, on written Engineer's approval only.  

 

In the case of Extra Item(s) being the schedule items (State Schedule of Rates 2020-

21, PWD, Government of Maharashtra for civil and Current Schedule of Rates 

(Electrical) 2018-19, PWD, Government of Maharashtra, for electrical items), these 

shall be paid as per the schedule rate plus/minus percentage above/ below quoted 

contract amount. Payment of Extra items in case of non-schedule items (Non-State 

Schedule of Rates 2019-20, PWD, GoM items for civil and Non Current Schedule of 

Rates, PWD, GoM 2018-19 for electrical items) shall be made as per the prevailing 

market rates, subject to the rate analysis.  

In the case of Substitute Item(s) being the schedule items (State Schedule of Rates 

2019-20, PWD, Government of Maharashtra items), these shall be paid as per the 

schedule rate plus/minus percentage above/ below quoted contract amount. Payment 

of Substitute in case of non-Schedule items (Non-State Schedule of Rates 2019-20 

items for civil and Non Current Schedule of Rates, PWD, GoM 2018-19 for electrical 

items) shall be made as per the prevailing market rate, subject to the rate analysis. 

 

 

25. LAWS AND REGULATIONS:  

 

25.1 Governing Law  

 

The contract documents shall be governed by the laws and by-laws of India, the State 

of Maharashtra and the local bodies in this region.  

 

25.2 Resolving the disputes 

 

Save where expressly stated otherwise in this Agreement, any dispute, difference or 

controversy of whatever nature howsoever arising under, out of or in relation to this 

Agreement including non compliance of the Agreement between the Parties and so 

notified in writing by either Party to the other (the ―Dispute‖) in the first instance 

shall be attempted to be resolved amicably by the Parties and failing such resolution 

of the same, in accordance with the procedure set forth below.  

Either Party may require the Dispute to be referred to the CEO, ASCDCL for 

amicable settlement. Upon such reference, both the Parties shall meet at the earliest 

mutual convenience and in any event within 15(fifteen) days of such reference to 

discuss and attempt to amicably resolve the dispute. If the Dispute is not amicably 

resolved within 15(fifteen) days of such meeting, either Party may refer the Dispute to 

arbitration in accordance with the provisions of Arbitration clause.  

 

26. BURRIED AND CONCEALED WORK:  

 

The contractor shall help in recording the precise location of all piping, conduits, 

ducts cables and like work that is buried, embedded in concrete or masonry, or 



Name of work: Beautification Work at Kranti Chowk Flyover 
 

Aurangabad Smart City Development Corporation Limited                                                   90 
 

concealed in wood or metal frame walls and structures at the time such work is 

installed and prior to concealment. Should the contractor cover such buried or work 

before such recording takes place, he shall uncover the unrecorded work to the extent 

required by the Engineer and shall satisfactorily restore and reconstruct the removed 

work with no change in the contract price or the contract time.  

 

27. SAFETY PRECAUTIONS AND EMERGENCIES CONTRACTOR'S  

RESPONSIBILITY FOR SAFETY:  

 

The contractor shall be solely responsible notwithstanding any stipulations by owner 

or Engineer for initiating, maintaining and supervising all safety precautions and 

programme, in connection with the work and shall comply with all laws, ordinance, 

code rules regulations and lawful orders of any public authority having jurisdiction for 

the safety of persons or property or to protect them from damages, injury or loss 

during the entire contract period including extensions and non-working hours before 

completion of work.  

 

On the occurrence of an accident arising out of the works which result in death or 

which is so serious as to be likely to result in death, the contractor shall within one 

hour of such accident intimate in writing to the Engineer and the authorities 

concerned, the facts stating clearly and with sufficient details the circumstances of 

such accidents and subsequent action taken by him. All other accidents on the works 

involving injuries to the persons or property other than that of the contractor shall be 

promptly reported to the Engineer clearly and with sufficient details the facts of such 

accidents and the action taken by the contractor. In all cases, the contractor shall 

indemnify the Engineer against all losses or damages, resulting directly from the 

contractor's failure to report in the manner aforesaid.  

 

This includes the penalties or fines, if any payable by the owner as a consequence of 

failure to give notice under Workmen's Compensation Act or otherwise to conform to 

the provisions of the said Act in regard to such accidents. In the event of an accident 

in respect of which compensation may become payable by the contractor, such sum of 

money as may, in the opinion of the Engineer/concerned authorities shall be payable 

and be sufficient to meet such liability will be kept in deposit by the Engineer. On the 

receipt of award from the Labour chief officer in regard to the quantum of 

compensation, the difference in the amount will be adjusted from the contractor 

 

It is obligatory that the contractor shall take an all Risk Insurance Policy for the works 

and keep it in force throughout the work period.  

 

28. WARNINGS AND BARRICADES:  

 

The contractor shall provide and maintain barricades, guards, guard rails, temporary 

bridges and walkways, watchmen, headlights and danger signals illuminated from 

sunset to sunrise and all other necessary appliances and safeguards to protect the 

work, life, property, the public, excavations, equipment and materials. Barricades 

shall be substantial construction and shall be painted such as to increase their 

visibility at night. For any accident arising out of the neglect of above instructions, the 

contractor shall be bound to bear the expenses of defence of every suit, action or other 
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legal proceedings, at law, that may be brought by any person for injury sustained 

owing to neglect of the above precautions and to pay all damages and costs which 

may be awarded in any such suit, action or proceedings to any such person or which 

may with the consent of the contractor be paid in compromising any claim by any 

such person.  

 

29. ENGINEER'S STATUS DURING CONSTRUCTION, AUTHORITY OF THE 

ENGINEER:  

 

The Engineer shall have the authority to enforce compliance with the contract 

documents. On all questions relating to quantities, the acceptability of materials, 

equipment, or works, the adequacy of the performance of the work and the 

interpretation of the drawings and specifications, the decision of the Engineer shall be 

final and binding and shall be precedent to any payment under the contract agreement 

unless otherwise provided in the contract documents. The Engineer shall have the 

authority to stop the work or any part thereof as may be necessary to ensure the proper 

execution of the work, disapprove or reject the works which is defective, to require 

the uncovering and inspection or testing of the works to require re- examination of the 

works, to issue interpretations and clarifications, to order changes or alterations in the 

works, and other authority as provided elsewhere in the contract documents.  

 

The Engineer shall not be liable for the results of any ruling, interpretation or decision 

rendered, or request, demand, instruction, or order issued by him in good faith. The 

contractor shall promptly comply with requests, demands, instructions and order from 

the Engineer.  

 

The whole of the works shall be under the directions of the Engineer, whose decision 

shall be final, conclusive and binding on all parties to the contract, on all questions 

relating to the construction and meaning of plans, working drawings, sections and 

specifications connected with the work. The Engineer shall have the power and 

authority from time to time and at all times make an issue such further instructions 

and directions as may appear to him necessary or proper for the guidance of the 

contractor and the good and sufficient execution of the works according to the terms 

of specifications and the contractor shall receive, execute, obey and be bound by the 

same according to the true intent and meaning thereof, fully and effectually.  

 

Engineer may order any of the works contemplated thereby to be omitted, with or 

without the substitution of any other works in lieu thereof, or may order any works or 

any portion of works executed or partially executed, to be removed, changed or 

altered and if needful, may order that other works shall be substituted instead thereof 

and the difference of expenses occasioned by any such diminution or alteration so 

ordered and directed shall be deducted from or added to the amount of this contract.  

 

30. DUTIES OF ENGINEER'S REPRESENTATIVE:  

 

The duties of the representative of the Engineer are to check, inspect and continuously 

supervise the work and to test any materials to be used or workmanship employed in 

connection with the works. He shall furnish the drawings and information to the 

contractor, approve the contractor's drawings subject to post-facto approval and 
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signature of the Engineer-in-Charge, recommend and approve the interim certificates 

and taking over certificates after thorough checking and inspection and recommend 

extra work required and extension of time.  

 

Approval for or acceptance of any work or material or failure to disapprove any work 

or material by the representative of the Engineer shall not prejudice the power of the 

Engineer thereafter to disapprove such work of material and to order removal or 

modification thereof. If the contractor shall be dissatisfied with any decision of the 

representative of the Engineer, he shall be entitled to refer the matter to the Engineer, 

who shall thereupon confirm, reserve or vary such decision only in genuine cases.  

 

 

31. DEFECTS AND RECTIFICATION:  

 

For period specified in the Clause 20 of B.1 form for the defect liability period for the 

individual type of work from the date of issuance of the completion certificate in 

accordance with Condition "Final Inspection and Acceptance" mentioned herein after, 

contractor shall remain liable for any of the works or parts thereof or equipment and 

fittings supplied which in the opinion of the Engineer fail to comply with the 

requirements of the contract or are in any way unsatisfactory or defective except fair 

wear and tear. All such materials/works shall be redone by the contractor without any 

extra costs.  

 

To the intent that the works and each part thereof shall at or as soon practicable after 

the expiry of the above period be taken over by the Engineer in the condition required 

by the contract to the satisfaction of the Engineer, the contractor shall finish the work 

(if any) outstanding at the date of completion as soon as may be practicable after such 

date and shall execute all such work of repair, amendment, reconstruction, 

rectification and making good of defects imperfections, shrinkages or other faults as 

may during the period of maintenance or after its expiry be required of the contractor 

in writing by the Engineer as a result of an inspection made by or on behalf of the 

Engineer prior to the expiry of the period. The contractor at his own expenses shall 

carry out all such work if the necessity thereof shall in the opinion of the Engineer and 

due to the use of materials or to neglect or failure on the part of the contractor to 

comply with any obligation expressed or implied on the contractor‘s part under the 

contract. If the contractor fails to do any such work as entitled to carry out such work 

in which the contractor should have carried out at the contractor's own cost, the 

Engineer shall be entitled to recover from the contractor the cost thereof or may 

deduct the same from the moneys that become due to the contractor. Notwithstanding 

the aforesaid, if the contractor remains in default for one calendar month after the 

Engineer has given written instructions in writing, the amount required for removal of 

defects shall be recovered from the Security Deposit and the ASCDCL/Engineer will 

deduct the cost plus overhead expenses of such works as have been necessary to 

rectify the contractor's default and the balance, and balance if any, shall be disbursed. 

The Contractor shall submit the ―As Built Drawings‖ and operation and maintenance 

manual for the fruitful operation of the works. The Contractor will have a liberty to 

visit the works during the defect liability period and satisfy himself about the on-

going operations in case he does not visit and a defect is observed then the Engineer's 

opinion shall be final and binding as to the application of defect liability.  
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32. RIGHT TO WITHHOLD:  

 

The Engineer may refuse to approve to any payment, or because of subsequently 

discovered evidence or the results of subsequent inspections or tests, nullify any such 

payment previously approved and paid to such extent as may be necessary in the 

opinion of the Engineer to protect him from loss because (a). The work is defective, 

(b) Third party claims have been filed or there is reasonable evidence indicating 

probable filing of such claims, (c) of the Contractor's failure to make payment 

properly to sub-contractors or for labour, materials or equipment, (d) of damage to 

another Contractor, or to the property of other caused by the Contractor, (e) of 

reasonable doubt that the work cannot be completed for the unpaid balance of the 

contract price, (f) of reasonable indication that the work will not be completed within 

the contract time, (g) of the Contractor's neglect or unsatisfactory prosecution of the 

work including failure to clean up. Once the provisions of law that enables or require 

the Engineer to withhold such payments are removed, payment will be made for 

amounts withheld because of them to the extent the contractor is entitled to payment.  

 

33. FINAL INSPECTION AND ACCEPTANCE:  

 

 

Upon written notice from the contractor, that the entire work required by the contract 

documents is complete and that all submittals required by him are made, and after the 

Contractor has delivered the bonds, certificates of inspection, guarantees, warranties, 

releases and other documents, as required by the contract documents or by law, the 

Engineer will make a final inspection, and he will notify the Contractor in writing of 

any particulars in which this inspection reveals that the work is defective, and will 

also notify the Contractor in writing of any deficiencies in the submittals and the 

document required from him.  

 

The Contractor shall promptly make such corrections as are necessary to remedy all 

defects or deficiencies. After the Contractor has completed any such corrections to the 

satisfaction of the owner, the Engineer will issue a written completion certificate of 

the work and file any notice and completion required by law or otherwise.  

 

34. CONTINUING OBLIGATION OF THE CONTRACTOR:  

 

The Contractor's obligation to perform and complete the work in accordance with the 

contract documents is and shall be absolute. Neither the observation during 

construction and final inspection of the work by the Engineer, nor any payment to the 

Contractor under the Contract documents, nor any use or occupancy of the work or 

any part thereof by the Engineer, nor any act of acceptance by the defective work by 

the Engineer shall constitute acceptance of work not in accordance with the contract 

documents.  

 

35. TAXES TO BE DEDUCTED AT SOURCE:  

 

During the course of contract period the deduction of Income Tax, GST, Works 

contract tax or any other Central/State or local tax required to be deducted at source, 
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will be made as per prevailing rules from the contractors‘ bills and will be remitted to 

the concerned Departments. If so, certificates for such deductions will be issued by 

the ASCDCL.  

 

36. RECORDS AND MEASUREMENTS:  

 

The Engineer shall except or otherwise stated therein, determine by measurement the 

value in accordance with the contract of works done in accordance therewith.  

 

All items having a financial value shall be entered in a measurement book, level book 

etc. as prescribed by the Engineer so that a complete record is obtained of all work 

performed under the contract.  

 

The Engineer or his authorized representative shall take measurements jointly with 

the Contractor or his authorized representative. Before taking measurement of any 

work the Engineer or the person deputed by him for the purpose shall give reasonable 

notice to the contractor. If the contractor fails to attend or send an authorized 

representative for measurement after such notice or fails to countersign or record the 

objection within a week from the date of measurement, then in any such event 

measurements will be taken by the Engineer, or by the person deputed by him shall be 

taken to be correct measurements of the works and shall be binding on the contractor.  

 

There shall be absolutely no doubt regarding the measurements and hence the 

contractor shall first arrange the exact branding of the alignment length on site, and 

mark distinctly. All hidden measurements shall be measured by steel tape, on the 

exact section as marked previously and depth by the regular staff generally at an 

average interval of 30 m or suitable interval decided by Engineer-in-Charge.  

 

In case of difference of opinion in the measured quantity and the payable quantity of 

any particular measurements, the contractor must know the Departmental practices 

developed as per the manuals and standard specifications.  

 

The Contractor shall, without any extra charge, provide assistance with every 

appliance and other things necessary for measurements, such as levelling instruments 

(Auto setting), tapes, staffs, camera, paints, brushes and required labour.  

 

Measurements shall be signed and dated by both the parties each day (for taking 

measurement) on the site on completion of measurements. The Contractor shall take 

up still colour photographs at intervals during the execution of works so that a history 

of development of the works is maintained.  

 

The dated photographs, in two copies, shall be submitted to the Engineer-in-charge 

every time. No extra cost will be paid for this. This generation of record shall provide 

the used methodology of working and highlight the quality of material and 

workmanship. The cost of the said work shall be borne by the Contractor. It shall be 

the property of ASCDCL and shall not be used for campaigning, advertising without 

permission of the Aurangabad Smart City Development Corporation Limited.  

 

37. WRITTEN NOTICE:  
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Written notice shall be deemed to have been duly served or delivered in person to the 

individual or member of the firm or to an Engineer of the contractor for whom it was 

intended, or if delivered at or sent by registered or certified mail to the last business 

address known to him who gives the notice. The notice on the Fax Message/ E-Mail 

shall be deemed to have been duly served. The address given in the contractor's tender 

on which all notices, letters and other communications to the contractor shall be 

mailed or delivered, except that said address may be changed by the Contractor by 

notifying the owner in writing. This shall not preclude the service of any notice, letter 

or other communication upon the Contractor personally.  

 

38. USE OF COMPLETED PORTIONS:  

 

The owner shall have the right, upon written notice to the Contractor, to take 

possession or occupancy of, and use any completed or partially completed portions of 

the work, notwithstanding that the time for completing the entire work or such 

portions may not have expired but such taking possession or occupancy and use shall 

not deemed to waive of any requirement of the contract documents or a waiver or 

acceptance of any work not completed in accordance with the contract documents.  

 

39. CLEANING UP:  

 

The contractor shall at all times during the work keep the site and premises, adjoining 

property and public property free from accumulations of waste materials, rubbish, and 

other debris resulting from the works, and at the completion of the work shall remove 

all waste materials, rubbish and debris from and about the site and premises as well as 

all tools, construction equipment and machinery and surplus materials, and shall leave 

the site and premises, clean, tidy and ready for occupancy by the owner. The 

Contractor shall restore to their original condition those portions of the site not 

designated for alteration by the contract documents paved ways, parking areas and 

roadways disturbed by the construction shall be redone by filing the excavation, if 

any, by sand compacted material and bringing it to its original shape as directed and 

approved by the Engineer. No waste material shall be buried or disposed of on the 

owner's property unless so approved in writing by the Engineer-in-Charge. Before the 

Contractor applies for final inspection and acceptance of the work, all items of work 

shall be complete, ready to operate, and in a clean condition as determined by the 

Engineer.  

 

40. OWNER'S RIGHT TO CLEAN UP:  

 

If the Contractor fails to satisfactorily clean up or if a dispute arises between the 

Contractor or in several Contractors as to their responsibility for cleaning up, the 

Engineer may clean up and charge the cost thereof to the Contractor for his failure, or 

to the several contractors as the Engineer shall determine to be just.  

 

41. FOSSILS ETC.:  

 

All fossils, coins, articles of value of antiquity and structures or other remains or 

things of geological or archaeological interest discovered on the site shall be deemed 



Name of work: Beautification Work at Kranti Chowk Flyover 
 

Aurangabad Smart City Development Corporation Limited                                                   96 
 

to be the property of the owner and the Contractor shall take reasonable precautions to 

prevent his workmen or any other person from removing or damaging any such article 

or thing and shall immediately upon discovery thereof and before removal acquaint 

the Engineer of such discovery and carry out at the expenses of the Engineer's order 

as to the disposal of the same.  

 

42. LABOUR RULES:  

 

If demanded by authorities, the contractor will have to produce to the satisfaction of 

the accepting authority, a valid and current license issued in his favour under the 

provision of Contract Labour (Regulation and Abolition) Act 1970, before starting the 

work, otherwise the Contractor shall have to face the further consequences. The 

contractor shall have to comply with the Apprentices Act 1961, and the rules and 

orders issued there under from time to time. If he fails to do so, his failure will be 

breach of contract and the ASCDCL, may in his discretion, cancel the contract, the 

Contractor shall also be liable, for any pecuniary liability Arising on account of any 

violation of the provisions of this act, by him. Salient features of some major labour 

laws/ Acts applicable to establishment engaged will be as below.  

 

a. Workman compensation Act1923.  

b. Payment of Gratuity Act1972.  

c. Employees PF and miscellaneous provisions Act1952.  

d. Maternity Benefit Act1951.  

e. Contract Labour (Regulations and Abolition) Act1970.  

f. Minimum Wages Act1948.  

g. Payment of Wages Act 1936.  

h. Equal Remuneration Act 1979.  

i. Payment of Bonus Act 1965.  

j. Industrial Disputes Act 1947.  

k. Industrial Employment (Standing orders) Act1946.  

l. Trade Union Act1926.  

m. Child labour act1926.  

n. Interstate Migrant Workmen's (Regulation of Employment and Conditioned of 

Services) Act1979.  

o. The Building and other construction works (Regulation of employment and 

conditions of Services Act 1946 and the Cess Act of1996).  

p. Factories Act 1948.  

 

 

All the relevant law and act will be applicable for this work.  

 

43. STATUTORY INCREASE IN DUTIES, TAXES, ETC.:  

 

 

(i) All the taxes and duties levied by the Central Govt., State Govt and by Local Bodies 

at the prevailing rates applicable on the date of receipt of tender except GST shall be 

inclusive in the rates quoted by the tenderers. The contractors shall quote their rates 

considering the same.  
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(ii) All tendered rates shall be inclusive of any tax, levy or cess applicable except GST on 

last stipulated date of receipt of tender including extension if any. However, effect of 

variation in rates of Building and Other Construction Workers Welfare Cess or 

imposition or repeal of any other tax, levy or cess applicable on output of the works 

contract shall be adjusted on either side, increase or decrease.  

Provided further that for Building and Other Construction Workers Welfare Cess or 

any tax (other than GST), levy or cess varied or imposed after the last date of receipt 

of tender including extension if any, any increase shall be reimbursed to the 

contractor only if the contractor necessarily and properly pays such increased amount 

of taxes/levies/cess.    

(iii) Provided further that such increase including GST shall not be made in the extended 

period of contract for which the contractor alone is responsible for delay as 

determined by authority for extension of time under Clause 6 of Clauses of Contract. 

The contractor shall keep necessary books of accounts and other documents for the 

purpose of this condition as may be necessary and shall allow inspection of the same 

by a duly authorized representative of the Government and/or the Engineer-in-Charge 

and shall also furnish such other information/document as the Engineer-in-Charge 

may require from time to time. 

(iv) The contractor shall, within a period of 30 days of the imposition of any such further 

tax or levy or cess, give a written notice thereof to the Engineer-in-charge that the 

same is given pursuant to this condition, together with all necessary information 

relating thereto.  

 

 

44. INSPECTION, TESTING & FEES:  

 

 

All material & equipment, irrespective whether specified or not, shall be tested at 

manufacturer‘s works laboratory/site/as decided by the Engineer in Charge and the 

Test Certificates thereof shall be furnished.  

The test shall be witnessed by the Engineer-in-charge as well as the third party 

designated by the ASCDCL, if any. All inspection and testing related costs shall be 

borne by the contractor.  

  

 

45. MACHINERY REQUIRED:  

 

 

All machinery required for erection/execution purposes such as concrete batch mix 

plant, concrete pumps, cranes, trucks, etc. shall be arranged by the Contractor. 

Department shall not take any responsibility for providing such machinery even on 

rental basis. No concreting shall be permitted unless centering/shuttering, concreting 

and reinforcement are approved by the Engineer-in-Charge.  

 

46. WORK ORDER/SITE ORDER BOOK:  
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A well bound work order/site order book shall be maintained on site and it shall be the 

property of the ASCDCL and the Contractor/ his engineer/agent shall promptly sign 

orders given therein by the Engineer in Charge /ASCDCL officials or his superior 

officer, in token of having received them and comply them. This will be a permanent 

record the compliance shall be reported by the contractor to the Engineer in good time 

so that it can be checked. The blank work order/site order book with machine 

numbered pages will be provided by the Engineer in Charge free of charge for this 

purpose. The Contractor will be allowed to copy out the instruction therein from time 

to time. He will not record any remarks in the order book but may take up the matter 

recorded therein.  

 

47. DISCREPANCIES AND OMISSIONS:  

 

 

The tender drawings and specifications, shall be considered as explanatory, of each 

other and together shall form the technical requirements and stipulations of tender 

documents. Detailed drawings shall have preference over small scale drawings. 

Similarly, detailed specifications shall have preference over general specifications.  

Should any discrepancy arise as to the meaning, intent or interpretation of any 

specification or drawing the decision of the Engineer- in-charge shall be final and 

binding on the Contractor.  

 

48. PRICE VARIATION:  

 

 

Price variation is not applicable to this tender.  

 

49. NO INTEREST ON DUES:  

 

 

No interest shall be payable by the ASCDCL on amounts due to contractors pending 

final settlement of claim. Further, no interest shall be payable by the ASCDCL on any 

amount/payment.  

 

Any recovery advised by the ASCDCL shall be recovered from the bill(s) or money 

retained from this contract. All the recoveries either outstanding or dues under the 

contract or incidental there to as determined may be, stand recoverable.  

 

Secured Advance will be granted as per provisions made in MPW Manual and MPW 

Account Code. The contractor will have to sign indenture as per Annexure 14. 

 

50. MOBILIZATION ADVANCE:  

 

 

No mobilization advance for this work shall be granted.  
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ADDITIONAL CONDITIONS OF CONTRACT 

 

1. GENERAL  

 

 

The quoted rate shall be total rate for the completed item of work as per the 

item/specifications, and shall be inclusive of all incidental charges such as lifts, leads 

for materials, water for construction etc. unless otherwise mentioned in the item. The 

rates for excavation are inclusive of the edge of the excavation pit beyond foundation.  

 

 

2. OUTLINE OF WORKS  

 

 

The work will be on the lines of plans/drawings attached to the tender documents. The 

plans/drawings are however, liable to change and strata as shown there is 

approximate.  

 

The item of work and their approximate quantities are given in Schedule ‗B‘ of the 

tender. The quantities are approximate and are liable to vary on plus or minus side.  

 

3. UNITS  

 

The rates quoted for each item are for units mentioned in Schedule ‗B‘ against each 

item.  

 

4. SITE CONDITIONS  

 

a. It shall be presumed that the Contractor has satisfied himself as to the nature of the 

works, general and local conditions, particularly on those bearings on transport 

handling, storage of materials, availability of labour, weather conditions and has 

estimated the cost and quoted his rates accordingly. The Engineer-in- charge /the 

ASCDCL will bear no responsibility for lack of such acquaintance with site 

conditions and consequences thereof.  

b. Set of tender documents and conditions (up to a maximum of two sets) at the 

discretion of the Engineer in charge /the ASCDCL will be supplied to the contractor 

after acceptance of tender.  

 

 

5. LOCAL ROADS  

 

The information regarding existing public roads that are necessary to work and bring 

out materials shall be surveyed by the tenderer before submitting the tenders. In case, 

temporary road is required at the site to carry out the work, the contactor may 

construct and maintain the same as required at his own expenses.  

 

6. CHANGE IN SITE CONDITIONS 
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No amount due to any claims shall be paid on account of reasonable change in site 

conditions, alignment or orientation of the proposed work, within the work site 

marked on plan/drawing attached to the tender as the circumstances may call for.  

 

7. STRATA  

 

Strata for excavation are shown approximate based on trial pits and the Contractor 

shall have no right to claim extra if there are variations in the strata. The contractor 

will also have no claim if extra excavation is required to be done due to boulders and 

the Contractor will have to make such extra excavation good by filling the same by 

C.C. of minimum M-10 grade.  

 

8. EXCAVATED MATERIALS  

 

All excavated stuff shall be the ASCDCL‘s property and shall be disposed off at lead 

and lift by the Contractor in a manner as directed by the Engineer in Charge. 

Contractor shall not sell or otherwise dispose of or remove except for the purpose of 

this contract, the rubble, stone metal, sand or other material which may be obtained 

from any excavation made for the purpose of the contract. All such materials shall be 

ASCDCL's property and shall be disposed of in the manner and at place as may be 

directed by the Engineer-in-charge. Contractor may with the permission of the 

Engineer- in-charge in writing and when directed by him, use any of the materials.  

 

 

9. DAMAGES TO UNDER/ABOVE GROUND UTILITY  

 

During the course of excavation and carrying out the work, utmost care of existing 

mains, electrical and telephone cables and government/private water 

connections/sewage connections shall be taken. Any damage to such services occurs 

during the course of execution, same shall be restored by the contractor at his cost. In 

case the repairs are done by the owner/ASCDCL, the cost of such repair will be 

recovered from the contractor.  

 

10. DAMAGE BY FLOODS OR ACCIDENT  

 

The Contractor shall take all precautions against damage by floods and from 

accidents. No compensation will be allowed to the contractor for his plant, material 

and work etc., lost or damaged by floods or from other causes. The Contractor shall 

be liable to make good any part of material which is in charge of the Contractor and 

which is lost or damaged by floods or from any other cause. If the work executed is 

damaged, trenches filled due to any reason, Contractor shall have to make it good at 

his cost only.  

No claims for any desilting of trenches, foundation etc. filled due to floods, untimely 

rains, or any other reasons whatsoever shall be entertained and Contractor shall have 

to do this desilting operation together with dewatering operations entirely at his cost. 

 

 

 

11. LEADS AND LIFTS  
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Unless otherwise specifically mentioned in the tender item, the tendered rate for all 

items in tender shall cover all lifts and leads encountered for the executions of the 

work as directed.  

 

12. CROSS DRAINAGE WORKS 

 

Though the contractor is required to construct cross drainage works as per the 

drawings/design, he shall ensure that the drainage area does not get reduced and there 

is no water stagnation.  

 

13. SHUT DOWNS 

  

The works of cross connections to existing lines are to be arranged in such a way as 

no major shutdowns are required to be taken and work completed within minimum 

period of time, without interrupting the major water/sewer/electrical supply in the 

area.  

 

14. SUPPLY OF MATERIALS BY THE CONTRACTOR  

 

14.1.1 The contractor shall supply all the materials required for the work. These shall be 

conforming to relevant Specifications/IS codes & approved by the Engineer in 

Charge/ASCDCL.  

14.1.2 Materials such as cement, TMT bars etc. shall be conforming to relevant IS codes. 

Testing charges for cement, steel shall be borne by the contractor.  

14.1.3 In case of item of structural steel, and reinforcement, secured advance on signing of 

indenture as per Annexure 14, will be payable if requested by the contractor. The 

contractor shall not remove any material from the site without written approval of the 

Engineer in Charge. 

14.1.4 The contractor shall provide, at the site of work, satisfactory storage for not less than 

one month‘s average consumption for works and shall keep the cement and steel in 

storage. The record of storage and utilization of cement and steel shall be maintained 

by the contractor in the order of its arrival at the stores and issue which would at any 

time show the dates of receipt and proposed utilization of cement and steel lying in 

the stock as per requirements of the Engineer in Charge/ASCDCL.  

14.1.5 The stacking and storage of building materials at site shall be in such a manner as to 

prevent deterioration or inclusion of foreign material and to ensure the preservation of 

the quality, properties and fitness for the work. Suitable precautions shall be taken by 

contractor to protect the materials against atmospheric action, fire and other hazards. 

The materials likely to be carried away by wind shall be stored, in suitable stores or 

with suitable barricades and where there is likelihood of subsidence of soil, heavy, 

materials shall be stored on paved platforms. Suitable separation barricades and 

enclosure as directed shall be provided to separate materials brought by contractor and 

material issued by Govt. to contractor under Schedule - A. Same applies for the 

materials obtained from different source of supply.  

14.1.6 The Engineer in Charge shall at all the times have access to the stores and sites, 

method of storage, records and securities provided by the contractor. The contractor 

shall comply with instruction that will be given by Engineer in charge, in this behalf. 
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14.1.7 The contractor shall further at all times satisfy the Engineer in Charge/ the ASCDCL 

on demand any production of books, of submissions of returns in Proforma as 

directed, other proofs that the cement and steel are being used for the purpose.  

 

15. MATERIALS AND LABOURS:  

 

15.1.1 The Contractor shall make his own arrangements for obtaining materials required for 

the work. All the materials involved in the construction shall be of best quality and 

specifications and shall be got approved from the Engineer-in-charge before use. If 

necessary, materials shall be got tested from the Laboratory at his cost. Samples 

requiring approval shall be submitted by the Contractor to the Engineer-in-charge 

well ahead of their use so as to get the test report available before the use of each 

material. The samples shall be properly marked and got approved from the Engineer 

in Charge.  

15.1.2 The Contractor shall provide all labour, skilled as well as unskilled, pegs, lime, 

strings, site- rails (wooden as well as Steel etc.) as and when required as per approved 

design and make available such other materials for surveying, lining out, setting out, 

checking of work, taking measurements, testing of structures, without any payment by 

the ASCDCL to him. He will also provide proper approach and access to all his works 

and stores without any extra cost over tendered rates for the items to be inspected.  

15.1.3 Rates quoted include clearance of site from vegetation, weeds and rubbish/malba 

(prior to commencement of work and its closure) in all respects and hold good for 

work under all conditions of sites, moisture, weather etc.  

15.1.4 Failure to comply with any of the above instructions will result in the ASCDCL's 

doing the needful at the risk and cost of the contractor. These conditions are for all 

items and as such no extra payment shall be made for observing these conditions.  

15.1.5 The contractor shall make his own arrangements for quarrying of rubble, stone, 

murum, sand, lime, metal and removal of overburden etc., if any.  

15.1.6 Unless a separate item is provided in Schedule 'B', dewatering of foundations in 

excavation and during the construction of foundation/Masonry if required shall be 

done by the Contractor without claiming extra cost.  

15.1.7 Masonry shall be kept wet for at least 15 days and concrete work shall be kept wet for 

at least 21 days commencing from the date of its final laying in position. In case 

during execution curing is found inadequate, it will be carried out by ASCDCL and 

the cost thereof shall be recovered from the contractor. The contractor shall make his 

own arrangements for getting water at site at his own cost.  

 

16. EXTRAS, OMISSIONS AND DISCREPANCIES.  

 

In all the cases of the omissions, doubts or discrepancies in the dimension in the 

drawing and items of works, reference shall be made by the contractor or his engineer 

to the Engineer-in-Charge/the ASCDCL, whose elucidation and elaboration shall be 

considered final.  

 

17. PAYMENT AGAINST EXCESS QUANTITIES OF VARIOUS ITEMS  

 

 

Before making payment of excess quantities as per rules, the concerned Engineer-in-

Charge / ASCDCL shall get himself satisfied regarding genuineness of the claim and 
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exercise a compulsory check of minimum 10 % of measurements for a particular item. 

The Engineer in Charge after taking necessary approval of the Competent authority 

and also examining the correctness of claim, will allow deviations in the quantities 

and the contractor shall be authorized by the Engineer-in-Charge /the ASCDCL in 

writing.  

 

The rates for the excess quantities beyond contract provisions shall be paid as per the 

agreement rates i.e. quoted rates by the contractor only.  

  

 

 

18. SUPPLY OF RATE-ANALYSIS IN CASE OF EXTRA ITEMS  

 

In case of the Extra Items, the Contractor shall supply Rates, based on Analysis of 

labour and material components in case he is called upon to do so.  

 

19. TOOLS AND PLANTS  

 

All tools, instruments and machinery and all other materials (not included in the 

Material Schedule 'A') shall be acquired by the Contractor. It is, however, open to the 

Engineer to lend or supply to the Contract implementation, machinery or other 

services not covered by the contract document which he may consider desirable and 

available with ASCDCL. For such tools, instruments, machinery and services 

provided, the Contractor will have to sign an agreement and pay Security Deposit and 

rental charges as may be fixed by the Engineer.  

 

20. TIME OF COMPLETION OF WORK  

 

If at any stage of work, it is found that the execution of work is not as per the 

programme given in the Bar/PERT Chart, suitable compensation shall be imposed on 

the contractor as mentioned in the conditions/clauses of contract.  

 

 

21. REVISION OF BARCHART AND NETWORK DIAGRAMS 

 

Activity in Bar chart and network diagram (CPM / PERT) shall be modified regularly 

in case any activity could not be done in time due to some extraordinary reason. The 

modified Bar Chart/Network diagram should be submitted for approval of Engineer-

in-Charge or competent authority of ASCDCL, who will give approval. 

  

22. SPECIAL CONDITIONS FOR GST:  

 

Rates for all type of materials are inclusive all taxes levied by Central Government, 

State Government or local bodies, except GST. Rates for supply of materials are 

inclusive of third party inspection charges, insurance, storage charges, overhead 

charges and transportation of materials up to site and stacking.  

 

The offer to be quoted by contractor must be inclusive of all central/state and local 

bodies taxes as amended from time to time excluding "GST‖. No extra payment on 
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this account will be made to contractor. GST shall be paid separately by ASCDCL on 

the bills raised by the Contractor. 

  

 

23. MEDICAL AND SANITARY ARRANGEMENT TO BE PROVIDED FOR 

LABOUR EMPLOYED IN THE CONSTRUCTION BY THECONTRACTOR  

 

a. The contractor shall provide an adequate supply of potable and adequate water for the 

use of labourers on works and in camps.  

b. The contractor shall construct adequate trenches, semi-permanent latrines for the use 

of labourers, Separate latrines shall be provided for men and women.  

c. The contractor shall construct sufficient number of habitable huts on a suitable plot of 

land for use of the labourers according to the following specifications.  

d. The social distancing shall be kept while deciding for living and working space for 

workers during Covid 19 pandemic.  

e. There should be no overcrowding, floor space at the rate of 3 sqm. (30 sq. ft) per head 

shall be provided. Care should be taken to see that the huts are kept clean and in good 

order.  

f. The contractor must find his own land and if he wants Govt. land, he should apply for 

it. Rent/Assessment for it if demanded will be payable by contractor. However, the 

Department does not bind itself for making available the required land.  

g. The contractor shall construct a sufficient number of bathing places. Washing places 

should also be provided for the purpose of washing clothes.  

h. The contractor shall make sufficient arrangement for drainage and sullage water as 

well as water from the bathing and washing places and shall dispose of this waste 

water in such a way as not to cause any nuisance.  

i. The contractor shall engage a medical officer for scanning and containment of disease 

including Coronavirus (Covid 19) at his cost. In case of emergency the contractor 

shall arrange at his cost-free transport for quick medical help to his sick workers.  

j. The contractor shall provide the necessary staff for erecting the satisfactory 

conservancy and cleanliness of the camp to the satisfaction of the Engineer-In-

Charge. At least one sweeper per 200 persons should be engaged.  

k. The Assistant Director of Public Health shall be consulted before opening a labour 

camp and his instructions on matters such as Water Supply, sanitary, convenience for 

the camp site accommodation and food supply be followed by the contractor, etc.  

l. The contractor shall make arrangement for all antimalarial measures to be provided 

for the labours employed on the work. The anti-measures shall be as directed by 

Assistant Director of public health.  

m. In addition to above all provisions of the relevant labour Act pertaining to basic 

amenities to be provided to the labourer shall be applicable which will be arranged by 

the contractor.  

 

 

24 HANDING OVER OF WORK  

  

All work and material before taken over by ASCDCL will be entire responsibility of 

the contractor for guarding, maintaining and making good, any damage of any 

magnitude. Interim payments made for such work will not alter this position. The 

handing over by the contractor and taking over by the CEO or his authorized agent 
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will be always in writing, copies of which will go to the CEO, signed by authorized 

representative of ASCDCL and the contractor.  

Materials belonging to contractor if not removed from site of works after completion 

of the work within a period of 15 days shall be taken over by ASCDCL at 

contractor‘s risk and cost and then shall be auctioned at the contractor‘s risk and cost. 

The amount so recovered shall be credited to contractor‘s account after recovery of 

any dues or over payments etc. Materials remaining unsold or unserviceable as per 

discretion of the Engineer/ASCDCL shall be confiscated destroyed or disposed off 

without any compensation to the contractor, who shall be responsible for all legal 

disputes at his own cost and consequences without reference to the department. 

 

25 DURING DEFECT LIABILITY PERIOD 

 

The Defects Liability Period is the period named in the Contract Data and calculated 

from the Completion Date. The defects liability period is 3 years. 

 

1. Defect Liability shall mean the obligation of Contractor to undertake the following 

Works as per the specifications, to the satisfaction of Engineer- in-charge. 

a.To complete any work which is outstanding in date stated in Taking Over Certificate 

within a stipulate d time as directed by Engineer- in-charge and 

b. To execute all work required to remedy defects or damage as may be as notified by 

Engineer- in-charge on or before the expiry date of the defects notified by the 

Engineer- incharge for the Works or sections as the case may be. If a defect appears 

or damage occurs the Contractor shall be notified accordingly by the Engineer- in-

charge or his authorized representative on his behalf. The Contractor shall remedy the 

defects/ damages notified to him within a time period as stipulated by Engineer- in-

charge. If the Contractor fails to remedy/rectify the defects or damages by this 

notified date, it shall be executed at the risk and cost of Contractor. 

2. The Contractor has to commence the remedying work as soon as possible and in 

any case not later the 3 days of its communication by the Engineer- in-charge and 

complete the same within 7 days maximum or in a time period as directed by 

Engineer- in-charge. In case the Contractor fails to start the remedying work within 

above specified period, the department will take necessary action to carry out such 

Works at the risk and cost of the Contractor and the amount so incurred will be 

recovered from the Contractor from any such amount payable to the Contractor by the 

Government or though the deposit available with the department and even as recovery 

of land revenues if necessary. 

3 The agency will have to make all necessary arrangements for smooth flow of traffic 

till the time the remedying rectification work is completed or also this will be done by 

the department at the risk and cost of Contractor. The Contractor‘s liability of 

maintaining the road to the required specifications will commence right from the date 

of issue of notice to proceed with the work till the expiry of defect liability period. 

The extends to the untracked portion of work also. 

Visit of Contractor During Defect Liability Period 

Contractor shall carry out one inspection in every 3 months during the first year after 

completion of the work and carry minimum 2 inspections per year for the remaining 2 

years of Defect Liability Period. However during rainy season the Contractor shall 

undertake such an inspection every month till the monsoon is over. The inspection 

shall be in the company of the representative of Engineer- in-charge. The defects 
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noticed during the inspections shall be recorded and signed by the Contractor and 

representative of Engineer- in-charge. The Contractor shall rectify the defects if any, 

within 7 days or such period as may be notified by the Engineer- in-charge. 
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Form – B.1 

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF 

CONTRACTORS 

 

  

1. The Schedule of Rates applicable are State Schedule of Rates 2020-21, Public Works 

Department, Government of Maharashtra for civil items and Current Schedule of 

Rates, PWD, GoM 2018-19 for electrical items 

2. All work shall be measured net by standard measurement and according to the rules 

and customs/specifications of the Maharashtra PWD. The Engineer's decision as to 

what is the custom in use will be final.  

3. Unless otherwise specifically mentioned in tender items, the net dimensions of RCC 

or CC members actually cast are only admissible for payment under RCC or Plain CC 

items. If the dimensions in the drawings are less than the actual, the same (as per 

drawings) shall be measured for the payment. No increase in dimensions due to 

plastering or finishing shall be admissible for payment under RCC or plain CC items.   

4. The tenderer will have to produce to the satisfaction of the accepting authority a valid 

and current license issued in his favour under the provision of Contractor Labour 

Regulation and Abolition Act. 1973 before starting work, failing with acceptance of 

the tender will be liable for withdrawal and Earnest money (Bid security) / Security 

Deposit shall be forfeited.  

i. As per clause 6 of B-1 form, extension of time limit will be governed. If contractor 

fails to apply for extension of time limit as per clause 6 to keep the tender alive, 

ASCDCL will grant the extension considering the progress of work and in the light of 

clause 2. All T and P machinery shall be provided by the contractor. Non availability 

of the same shall not be an excuse for application for extension of time. 

5. Price Variation Clause is not applicable to tender.  

6. For providing electric wiring or water lines etc. recesses/conduits shall be provided if 

necessary, through walls, slabs, beams, etc. and later-on refilled it without any extra 

cost until and unless payable in the item as per Schedule B.  

7. The electrical works shall be carried out by licensed electrician/workman only as per 

existing laws. In case, the contractor does not possess valid electrical license required 

to carry out electrical works, he shall associate electrical contractor possessing valid 

electrical license by entering into the collaboration agreement as per Annexure 12.   

8. It is presumed that the contractor has gone carefully through the Standard 

Specifications (Vol I and II 1981 edition) and the Schedule of Rates, and studies of 

site condition before arriving at rates quoted by him. The special provisions and 

detailed specification of wording of any item shall gain precedence over the 

corresponding contrary provisions (if any) in the standard specification given without 

reproducing the details in contract. Decision of Engineer-in-Charge shall be final in 

case of interpretation of specification.  

9. If the standard specifications fall short for the items quoted in the schedule of this 

contract, reference shall be made to the latest Indian standard specifications, I.R.C. 

code, if any of the item of this contract do not fill in reference quoted above the 

decision and specification as directed by the Engineer-In-Charge shall be final.  

10. Other unforeseen items to be executed in course of work shall have to be done by the 

contractor as per specifications, in P.W.D. Hand book volume I and II (Latest Edition), I.S. 

code of practice and as per standard specifications book of latest edition in precedence. 
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11. Extra charge of claims in respect of extra work shall not be allowed unless the work to 

which they relate are in the spirit and meaning of the specifications or unless such 

works are ordered in writing by the Engineer-in-charge and claimed for in the 

specified manner before the work is taken in hand.  

12. All the materials used in the work shall be of best quality and the material rejected 

shall be removed from the site by the contractor within 36 hours in the presence of the 

Engineer in charge at his (Contractor's) own cost.  

13. The contractor shall make his own arrangement for receiving all materials, tools, 

machinery etc. required for the work. No extra charges for the carriage of any material 

or water shall be allowed. 

14. The rates for all items are inclusive of all materials and transportation charges such as 

carting, lifting etc. No extra payment for any lead and lifts shall be paid for any item. 

15. It is mandatory on the part of contractor to carry out all the required tests of various 

construction materials for the works as mentioned in Schedule B of the tender. If the 

contractor fails to submit required test results of the various construction materials, he 

shall be liable to deposit the amount at penal rate of five times of the amount of 

particular test which he has not carried out. In case, the contractor fails to deposit the 

said amount or to carry out the required test(s) within ten days as asked by the 

Engineer in Charge, the said tests will be carried out by the Department and total 

expenditure incurred on the testing charges plus five times amount of testing charges 

shall be recovered from the contractor‘s bill. The decision of Engineer in Charge shall 

be final and binding and cannot be challenged by the contractor by way of Appeal, 

Arbitration or in the Court of Law. 

16.  All material such as sand, aggregates, cement, steel, bricks, water etc. required of 

construction as per the requirements and directions of the Engineer in Charge shall be 

got tested from Regional Testing Laboratory/Govt. Polytechnic/Government 

Engineering college or at any laboratory approved by Engineer-in-Charge. Then it 

shall be allowed to be used. The cost of all the testing charges shall be borne and paid 

by the contractor. In case of legal disputes for materials not approved and brought and 

stored at site without permission of the Engineer/ASCDCL, the contractor shall be 

responsible for all legal disputes at his own cost and consequences without reference 

to the department. 

17. The entire responsibility of the testing of materials shall rest with the contractor. The 

cost of all the testing charges shall be borne and paid by the contractor. 

18. Potable water of good quality for labour, construction, washing and such other 

purposes shall be provided by the contractor without any claim for extra cost. 

19. The final bill and deposits shall not be paid unless the site is cleared off all rubbish 

materials and contractor‘s stores etc from the site of the work. 

20. The contractor shall have to pay the royalties and municipal taxes, if chargeable. The 

same shall not be refunded. 

21. The contractor shall be responsible for obtaining permission from Government local 

bodies, private party for storing, stacking of materials required for execution of work. 

22. Necessary sign board, danger flags, red lamps shall be provided by the contractor to 

avoid accidents. Necessary guarding shall also have to be provided. 

23. All necessary arrangements of safety shall be made by the contractor at his own cost. 

24. No electric power supply and water shall be provided by the ASCDCL during 

construction and testing of various structures/services. The contractor shall have to 

make his own arrangement for the same at his cost. 
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25. The works under this contract shall not be sublet without written permission of the 

Engineer-in-Charge. 

26. The tender Rates are inclusive of all taxes except GST. There shall be no corrections 

or overwriting and if any that shall be dully initialled by Contractor himself.  

Note: The Commercial Offer (Financial bid) must be filled online using individual‘s 

digital certificate. (An online form will be provided for this during online bid 

preparation stage).  

 

27. Tender Percentage for Royalty  and Testing charges:- The percentage rate figure 

(Above or Below percent) accepted by the Bidder in the Form of Bid shall not be 

applicable on the items of Royalty, Consultancy and  Testing  charges  work included 

in Schedule ―BoQ‖. 

  

 

I / We hereby, tender for the execution for Aurangabad Smart City Development 

Corporation Limited (herein before and herein after referred to as ASCDCL) for the 

work specified in the underwritten memorandum within the time specified in such 

memorandum at-____________________________ in figures 

(_______________________________________) in words percent below/above the 

estimated rates entered in schedule ‗B‘ memorandum showing items of work to be  

carried out and in accordance with all respects with the specifications, designs, 

drawings, and instructions in writing referred to in Rule hereof and in clause 12 of the 

annexed conditions of the contract and agree that what materials for the work are 

provided by ASCDCL such materials are at the rates to be paid for them shall be as 

provided in schedule ―A‖ hereto.  
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TECHNICAL SPECIFICATIONS  

 

 

A.The work shall be carried out as per practices, procedures and specifications laid down in 

P.W.D. Hand book Volume -I & II Latest Edition and Public Works Department‘s Standard 

Specifications (Latest Publication of Government of Maharashtra) with amendments from 

time to time and as per I.S. applicable for respective items of works, as directed by the 

Engineer in charge. 

B.The Schedule applicable is State Schedule of Rates 2019-20, Public Works Department, 

Government of Maharashtra for Civil items and Current Schedule of Rates, PWD, GoM 

2018-19 for electrical items. Coefficients of items shall be derived from the said State 

Schedule of Rates and theoretical consumption shall also be derived from the same.  

 

1. CEMENT 

 

a. The contractor shall procure 43 grade Ordinary Portland Cement conforming to IS 

8112/Portland Pozzolana Cement conforming to IS:1489 (Part-I) as required in the 

work, from reputed manufacturers of cement such as ACC, Ultratech, Vikram, Shree 

Cement, Ambuja, Jaypee Cement, Century Cement & J.K. Cement or from any other 

reputed cement Manufacturer having a production capacity not less than one million 

tonnes per annum as approved by ASCDCL. 

b. The supply of cement shall be taken in 50 kg. bags bearing manufacturer's name and 

ISI marking or as decided by the Engineer in Charge. Samples of cement arranged by 

the contractor shall be taken by the Engineer-in-charge and got tested in accordance 

with provisions of relevant BIS codes. In case the test results indicate that the cement 

arranged by the contractor does not conform to the relevant BIS codes, the same shall 

stand rejected, and it shall be removed from the site by the contractor at his own cost 

within 36 hrs of written order from the Engineer- in-charge to do so.  

c. The cement shall be brought at site in bulk supply of approximately 50 tonnes or as 

decided by the Engineer in Charge. The cement godown of the capacity to store a 

minimum of 2000 bags of cement or as decided by the Engineer in Charge shall be 

constructed by the contractor at site of work for which no extra payment shall be 

made.  

d. Double lock provision shall be made to the door of the cement godown. The keys of 

one lock shall remain with the Engineer-in-Charge or his authorized representative 

and the keys of the other lock shall remain with the contractor. The contractor shall be 

responsible for the watch and ward and safety of the cement godown. The contractor 

shall facilitate the inspection of the cement godown by the Engineer-in-Charge at any 

time.  

e. The cement shall be got tested by the Engineer-in-charge and shall be used on the 

work only after satisfactory test results have been received. The contractor shall 

supply free of charge the cement required for testing including its transportation cost 

to testing laboratories. 

f. The actual issue and consumption of cement on work shall be regulated and proper 

accounts maintained. The theoretical consumption of cement shall be worked out. In 

case the cement consumption is less than theoretical consumption including 

permissible variation, recovery at the rate of 10% over the market rates shall be made. 

In case of excess consumption no adjustment will be made. 
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g. The damaged cement shall be removed from the site immediately by the contractor on 

receipt of a notice in writing from the Engineer-in-charge. If he does not do so within 

3 days of receipt of such notice, the Engineer-in-charge shall get it removed at the 

cost of the contractor. 

 

2. STEEL REINFORCEMENT 

 

2.1 Details 

 

a. The contractor shall procure Fe415D/Fe500 conforming to IS 1786-2008 from steel 

producers such as SAIL, Tata Steel Ltd., RINL, Jindal Steel & Power Ltd. and JSW 

Steel Ltd.. In case of non-availability of steel from such Producers ASCDCL may 

permit use of reinforcement bars procured from other main producers conforming to 

IS 1786-2008, having valid BIS licence but a reduction in the rates of items of TMT 

reinforcement bars shall be made @ Rs 5/- per kg.  

b. The TMT bars shall conform to IS 1786 pertaining to Fe 500 D or Fe grade of steel as 

specified. Steel reinforcement of Grade Fe 415 D shall be used however, high strength 

deformed steel bars, produced by thermomechanical treatment process of grade Fe 

500 and Fe 550 having elongation more than 14.5% and conform to other 

requirements of Fe 500 D and Fe 550 D respectively of IS 1786 may also be used for 

reinforcement.  

c. The contractor shall have to obtain and furnish test certificates to the Engineer-in-

charge in respect of all supplies of steel brought by him to the site of work. 

d. Samples shall also be taken and got tested by the Engineer-in-Charge as per the 

provisions in this regard in relevant BIS codes. In case the test results indicate that the 

steel arranged by the contractor does not conform to the specifications, the same shall 

stand rejected, and it shall be removed from the site of work by the contractor at his 

cost within a week time or written orders from the Engineer-in-Charge to do so.  

e. The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes or 

more, or as decided by the Engineer-in-charge.  

f. The steel reinforcement bars shall be stored by the contractor at site of work in such a 

way as to prevent their distortion and corrosion, and nothing extra shall be paid on 

this account. Bars of different sizes and lengths shall be stored separately to facilitate 

easy counting and checking. 

g. For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens of 

sufficient length shall be cut from each size of the bar at random, and at frequency 
One test for every 5.0 METRIC TONNE or part thereof for each diameter.  

 

h. The contractor shall supply free of charge the steel required for testing including its 

transportation to testing laboratories. The cost of tests shall be borne by the 

contractor.  

i. The actual issue and consumption of steel on work shall be regulated and proper 

accounts maintained. The theoretical consumption of steel shall be worked out as per 

procedure prescribed and shall be governed by conditions laid therein. In case the 

consumption is less than theoretical consumption including permissible variations 

recovery at the rate 10% extra over market rates shall be made. In case of excess 

consumption no adjustment need to be made.  

j. The steel brought to site and the steel remaining unused shall not be removed from 

site without the written permission of the Engineer-in-charge. 
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k. The item provides for HYSD bars and TMT bars (conforming to IS 1786, 2008 or its 

latest edition) cutting, bending with G.I. wire and placing in position, reinforcement in 

the RCC. 

l. The binding wire shall confirm to Specification A-15 of Standard Specification of 

Public Works Department, Latest Edition. 

m. During contractor's supply, if any, the steel bars shall be supplied directly to the site 

of work. 

n. Bars shall be bent cold only. In no way bending by heat shall be allowed. 

o. Bars with kinks, bends or cracks shall not be used. 

p. Details of length, size, laps and bending diagram shall be got approved by the 

Engineer-in-charge. 

q. As far as possible full length of bars shall be placed as per drawing details. When full 

lengths are not available, bars be supplied only after written permission of the 

Engineer-in-charge. Supplies shall be staggered and in tension zone shall be avoided 

strictly. Bars shall be lapped as specified in IS:456-2000 with due regards to the grade 

of concrete. Welding may be used for large diameter of bar only after permission of 

Engineer-in-charge. 

r. All reinforcement shall be accurately placed in position with spacing and cover shown 

in detailed drawing and firmly held during the placing and setting of concrete. Bars 

shall be ties at all intersections. Binding wire of 1.63 mm or 1.22mm diameter (about 

16 or 18 gauge) shall be used. Spacing of the bars shall be maintained by means of 

stays, blocks ties, spacers, hangers or other approved supports at sufficient close 

intervals so that bars shall not be displaced. During placing vibrating or compacting 

concrete, placing bars for reinforcement on a layer of fresh concrete as the work 

progress shall not be permitted. The use of pieces of broken stones or bricks or 

wooden blocks for maintaining spacing or cover shall not be permitted. Layers of bars 

shall be separated by precast cement blocks, spacer bars or other devices. 

s. Full details of numbers, sizes, lengths, weights, laps, welds, spacing of bars placed in 

position in different parts of the work shall be recorded by the contractor and certified 

and signed by the Engineer-in-charge or his representative to show that all 

reinforcement has been placed correctly as per sanctioned drawing or as directed by 

the Engineer-in-charge in writing, before placing concrete. No concrete shall be 

placed in position until the certified the correctness of reinforcement, recording the 

steel measurements and has given permission in writing to place concrete. After 

approval of reinforcement as above, it shall be the contractor's responsibility to seal 

that the spacing of reinforcement and arrangements are not tampered with in any way 

before or during concreting. 

t. Any steel is required to be procured by Contractor. He shall produce the test 

certificate. In addition, actual tests shall also be carried out. 

u. The cost of all operations including the following are included in the agreement; 

i. Cost of labour, materials, use of tools, plant and tackle and other incidental items 

to complete the work satisfactorily 

ii. Supplying, conveying, cleaning, cutting, bending, binding with (1.63 mm or 1.22 

mm diameter –16 to 18 gauge) wire on spot, welding and placing reinforcement in 

position and maintaining it clean and in position till the concrete is laid. 

iii. Cost of sampling and testing, as required. 

v. In no case, any foreign material e.g. oil, grease, etc. which prevent bonding between 

steel and concrete shall remain on steel on steel bars during placing of concrete. 
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2.2 Mode of measurement and payment 

 

The tender rate shall be on weight basis for steel reinforcement as per the item given 

in BOQ. The lengths of the bars shall be measured correct to 2 places of decimals of 

meters. The weights for payments shall be calculated according to standard weights 

mentioned in the ISI Hand Book correct upto 0.10 Kg.  

 

The measurement under RCC works for net dimension cast as directed without 

allowance for rendering finishing etc. 

 

 

3. CONCRETE 

 

a. The charges for design of concrete mix shall be entirely borne by the contractor. 

b. The concrete used will be either from batch mix plant or Ready Mix Concrete from 

approved plant by ASCDCL. In case, small quantity of concrete is required, mixing 

shall be done in concrete mixer only on approval of ASCDCL.  

c. The concrete shall be used as per the design requirements and as directed by Engineer 

in Charge. 

 

3.1 DESIGN MIX  

 

Design mix concrete shall be used in entire work in which the design of mix i.e. the 

determination of proportions of cement, aggregate & water is arrived as to have target mean 

strength for specified grade of concrete. The mix as described in the item shall be used in all 

structural elements in entire work. The mix design shall be carried out for concrete grade 

above M20 grade. If the consumption as per approved mix design varies (more or less 5%) 

from standard consumption, accordingly the positive difference in the cost of cement shall not 

be paid to the contractor.  
 

a. Mix proportions shall be designed to ensure that the workability of fresh concrete is 

suitable for conditions of handling and placing, so that after compaction it surrounds 

all reinforcement and completely fills the formwork. When concrete is hardened, it 

shall have the stipulated strength, durability and impermeability.  

b. Determination of the proportions by weight of cement, aggregates and water shall be 

based on design of the mix. As a trial the manufacturer of concrete may prepare a 

preliminary mix according to provisions of SP: 23. Reference may also be made to 

ACI 211.1-77 for guidance.  

c. Mix design shall be tried and the mix proportions checked on the basis of tests 

conducted at a recognized laboratory approved by the Engineer-in-Charge. All 

concrete proportions for various grades of concrete shall be designed separately and 

the mix proportions established keeping in view the workability for various structural 

elements, methods of placing and compacting.  

d. Before using an admixture in concrete, its performance shall be evaluated by 

comparing the properties of concrete with the admixture and concrete without any 

admixture. Chloride content of admixture should be declared by the manufacturer of 

admixture and shall be within limits stipulated by IS:9103.  

e. Standard deviation calculations of test results based on tests conducted on the same 

mix design for a particular grade designation shall be done in accordance with IS 456.  
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f. Acceptance Criteria for Design Mix will be based on the following criteria; 

i. Compressive Strength : The concrete shall be deemed to comply with the 

strength requirements when both the following condition are met: (a) The mean 

strength determined from any group of four consecutive test results complies 

with the appropriate limits (b) Any individual test result complies with the 

appropriate limits.  

ii. Flexural Strength : When both the following conditions are met, the concrete 

complies with the specified flexural strength. (a) The mean strength determined 

from any group of four consecutive test results exceeds the specified 

characteristic strength by at least 0.3 N/mm2 . (b) The strength determined from 

any test result is not less than the specified characteristic strength/ 0.3 N/mm2 

iii. Quantity of Concrete Represented by Strength Test Results : The quantity of 

concrete represented by a group of four consecutive test results shall include the 

batches from which the first and last samples were taken together with all 

intervening batches.  

g. Concrete is liable to be rejected if it is porous or honey-combed, its placing has been 

interrupted without providing a proper construction joint, the reinforcement has been 

displaced beyond the tolerances specified, or construction tolerances have not been 

met. However, the hardened concrete may be accepted after carrying out suitable 

remedial measured to the satisfaction of the Engineer in-Charge. 

h. Cement Content of Concrete: For all grades of concrete manufactured/produced, 

minimum cement content in the concrete shall be 330 kg per cubic metre of concrete. 

Also, irrespective of the grade of concrete the maximum cement content shall not be 

more than 500 kg per cubic metre of concrete. These limitations shall apply for all 

types of cements of all strengths. Actual cement content in each grade of concrete for 

various conditions of variable shall be established by design mixes within the limits 

specified  

i. Water Cement Ratio and Slump: In proportioning a particular mix, the manufacturer/ 

producer/ contractor shall give due consideration to the moisture content in the 

aggregates, and the mix shall be so designed as to restrict the maximum free water 

cement ratio to less than 0.5. Due consideration shall be given to the workability of 

the concrete thus produced. Slump shall be controlled on the basis of placement in 

different situations. For normal methods of placing concrete, maximum slump shall 

be restricted to 100 mm when measured in accordance with IS 1199.  

 

Specified 

Grade 

Mean of the Group of 4 Non- 

Overlapping Consecutive Test 

Results in N/mm3 

Individual Test Results in N/mm3 

1 2 3 

M15 and 

above 

> fck + 0.825 x established 

standard deviation (rounded off to 

nearest 0.5 N/mm2 ) or fck + 3 

N/mm2 whichever is greater 

≥ fck-3 N/mm2 
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Notes: 

 In the absence of established value of standard deviation, the values given in 

Table may be assumed, and attempt should be made to obtain results of 30 

samples as early as possible to establish the value of standard deviation.  

 For concrete of quantity up to 30 m3 (where the number of samples to be taken 

is less than four as per frequency of sampling, the mean of test results of all such 

samples shall be fck + 4 N/mm2 , minimum  

j. viii. Approval of Design Mix: The producer/ manufacturer/ contractor of concrete 

shall submit details of each trial mix of each grade of concrete designed for various 

workability conditions to the Engineer-in-Charge for his comments and approval. 

Concrete of any particular design mix and grade shall be produced/ manufactured for 

works only on obtaining written approval of the Engineer-in-Charge. For any change 

in quality/ quantity in the ingredients of a particular concrete, for which mix has been 

designed earlier and approved by the Engineer-in-Charge, the mix has to be 

redesigned and approval obtained again.  

 

3.2 REQUIREMENT OF STRENGTH OF CONCRETE 

 

i. The contractor shall make field arrangements for testing of all materials for cement 

concrete i.e. slump test, compressive strength test etc. The concrete cube moulds 

6Nos. of 150 x 150 x 150 mm size shall be prepared during concreting operation. Six 

cubes shall be prepared at site from the concrete being placed in the works during 

concreting and shall be subjected for compressive strength test, for each concreting 

operation of the structures. Three cubes shall be tested at 7 days age and three at 28 

day stage.  

ii. The concrete shall be acceptable if it fulfils the requirements as laid down in IS 456, 

2000. 

 

3.3 EXCAVATION IN SOFT AND HARD STRATA  

 

3.3.1 GENERAL 

 

The specifications contained in the standard specification volume II and published by 

Public Works and Housing Department, Govt. of Maharashtra, shall apply. In addition 

to above following specification shall apply. In case of any discrepancy between the 

two the below given specifications shall govern. 

 

3.3.2 SITE CLEARANCE 

 

The area to be excavated shall be cleared off. All weeds, bushes and rubbish and other 

objectionable materials removed shall be disposed off as directed by the Engineer-in-

Charge. The cost of such clearing shall be deemed to have been included in the rates 

accepted for different items under excavation. 

 

3.3.3 DEWATERING 

 

No distinction shall be made as to whether the materials being excavated is dry, moist 

or wet. The item also includes bailing out of water by manually or pumps to keep the 

trenches reasonable dry for all further works. 
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The rate of the items requiring dewatering viz. excluding foundation concrete RCC or 

masonry shall be deemed to be inclusive of provision of dewatering and no separate 

claim shall be entertained. In any case no extra shall be paid for dewatering. The 

specifications hereunder shall cover diversion of steams, providing coffer dams, 

bunds, etc. as necessary for carrying out work and bailing out and pumping work as 

per requirement of work. 

The foundation trenches shall kept dry by resort to pumping alone or pumping in 

combination with diversion, channels, cofferdams, bunds, diversion weirs, drainage 

channels, or other method suitable for the local conditions at the choice of the 

contractor. The responsibility of adequacy of dewatering arrangements and quality 

and safety of work rests solely with the contractor. 

Though the method to be adopted is the choice of the contractor, the scheduled 

programme shall have to be strictly adhered to. 

The contractor shall plan, construct and maintain necessary diversion and protective 

works, so as to keep the work safe at all stages. The coffer dams where required shall 

be carried out to required depths and heights and safety designed and constructed with 

suitable dimensions and protections and shall be made enough water tight for facility 

of construction inside it. The coffer dam shall leave sufficient clearance for 

construction and inspection facility and permit installation of pumping machinery as 

required. 

The item includes the entire dewatering operation from start of work till its 

completion in all respect. 

 

3.3.4 SHORING AND STRUTTING 

 

The item includes all shoring and strutting that may be required. On no account the 

width of trenches more than those mentioned in the drawings shall be measured. If 

excavation width more than the specified is required for the purpose of easier 

working, due to loose material or any other reasons, the same shall be at the 

Contractors cost. 

 

3.3.5 LIGHTING, BARRICADING AND GUARDING 

 

The items of excavation are including necessary lighting at night at suitable intervals, 

and barricading the same so as to avoid the accident. Guards/Chowkidars shall be 

employed at place wherever required. The arrangements shall be maintained till 

completion of work and at the cost of the Contractor. 

 

3.3.6 ALIGNMENT AND LEVELS 

 

Before the trenches excavation is commenced, sight rails shall be erected at every 30 

meters and at all points of change of direction, gradient and at ends. The excavation 

work shall be preceded by a detailed survey along the alignment of the main to obtain 

ground levels at every 30 meters or less distance. Temporary bench mark shall be 

constructed at every 150 meters distance along the alignment and shall be maintained 

till the completion of work. All labour and materials required for the survey work of 

fixing bench mark etc. shall be provided by the Contractor at his own cost. For any 

mistakes in survey the Contractor is fully responsible. He should not construct the 

boundary wall, unless the alignment is thoroughly checked by the Engineer-in-Charge 
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or his authorized representative who is empowered to sign the work order/site order 

book in token of checking the exact grade and level of the trenches excavation. 

Excavation at random places shall not be measured. Any non-technical practices 

during the excavation of the contracted work shall be viewed very seriously by the 

ASCDCL and a note to that effect shall be recorded against the Contractor in his 

name.  

 

3.3.7 CLASSIFICATION OF SOIL  

 

The exact classification of the soil strata met with during the excavation shall be done 

by the representative of Engineer-in-Charge and accordingly measurement shall be 

recorded under different items of excavation. In case of any dispute regarding 

classification of soil classification, the decision of Engineer-in-Charge shall be final 

and binding. Excavation in hard rock shall be done by chiselling, wedging or line 

drilling by mechanical means or as per directions of Engineer in Charge. The 

excavation refers to excavation generally for foundation, wet or dry, in hard rock by 

chiselling, wedging or line drilling. In case, hard rock is available, footing shall be 

placed after levelling with plum concrete subject to the condition that minimum 50 

cms foundation depth is available. 

 

3.3.8 Additional specifications for use of VSI Crushed sand/Artificial sand/Fine 

aggregates 

 

i.  Such sand is referred as crushed sand and will be as defined in IS383. 

ii. Crushed sand will conform to IS383 

iii.Crushed sand shall be free from dust and deleterious materials  

iv.The crushed sand shall be manufactured using Automatic Vertical Shaft Impactor 

type crusher only. 

v.The quantity of microfines (Particles below 75 microns) in crushed sand shall not 

be more than 7%. 

vi.The contractor shall intimate the Engineer in Charge regarding the source of 

supply of crushed sand. The source of supply of crushed sand shall be got approved 

by the Engineer in Charge prior to start of work. 

vii.Each load of crushed sand whenever brought on site shall be tested for Fineness 

Modulus. Fineness modulus shall be within permissible limits. If it doesn‘t fall within 

acceptable limits, it shall be rejected. 

viii.The test of compressive strength of concrete/mortar using crushed sand shall be 

carried out in presence of Engineer in Charge or his representative. 

ix.The flakiness index and elongation index tests shall be within permissible limits. 

x.The concrete mix design for each grade of concrete using crushed sand shall be 

carried out only in Government quality control lab and the same Mix Design shall be 

adopted. 

xi.As far as possible freshly produced crushed sand shall be used. Stored crushed 

sand shall not be used. 

xii.For plastering purposes, if the use of crushed sand is proposed, it shall be used 

with addition of super plasticizers at the rate of 100ml/bag without extra cost to 

ASCDCL. 
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xiii.Necessary bond regarding the use of crushed sand shall be submitted by the 

contractor clearly stating that, if any defects are observed during execution and defect 

liability period, the same shall be rectified at his own risk and cost. 

xiv. Grading zone II sand as per IS383 only shall be used for concreting. 

xv.Reversible drum type/batch mix plant (pan type) concrete mixer shall be used for 

concrete. 

xvi.Crushed sand shall not be used for prestressed concrete works. 

xvi.  

 

  

 

 

 

 

 

 

QUALITY ASSURANCE OF WORKS 

 

1. General 

The Quality is a major requirement of the work. The Quality Assurance plan includes strict 

conformance to the specifications of the materials and workmanship.  

The contractor shall ensure availability of adequately manned and equipped manpower for 

overseeing the quality aspects, availability of field testing instruments and equipments at site 

and get the laboratory and field tests as per the requirements of mandatory tests mentioned 

below.  

2. Instruments, Equipments and Field Lab to be Established by the Contractor at 

site 

 

2.1   Field Testing Instruments 

1. Steel tapes - 3 m: 4 Nos.  

2. Vernier callipers – 2 Nos   

3. Micrometer screw 25 mm gauge 

 4. A good quality plumb bob 

 5. Spirit level, minimum 30 cms long with 3 bubbles for horizontal vertical  

6. Wire gauge (circular type) disc  

7. Foot rule  

8. Long nylon thread  

9. Rebound hammer for testing concrete  

10 Dynamic penetrometer  

11. Magnifying glass  

12. Screw driver 30 cms long  

13. Ball pin hammer, 100 gms  

14. Plastic bags for taking samples  

2.2 List of Equipments  
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1. Balances  

(i) 7 kg. to 10 kg. capacity, semi-self indicating type - accuracy 10 gm.  

(ii) 500 gm. capacity, semi-self indicating type - accuracy 1 gm.  

(iii) Pan balance- 5 kg. capacity - accuracy 10 gms.  

2. Ovens-electrically operated, thermostatically controlled upto 110°C - sensitivity 1°C.  

3. Sieves: as per IS 460-1962.  

(i) I.S. sieves - 450mm internal dia, of sizes 100 mm, 80 mm, 63mm, 50 mm, 40 mm, 

25 mm, 20 mm, 12.5 mm, 10 mm, 6.3 mm, 4.75mm, complete with lid and pan.  

(ii) I.S. sieves- 200mm internal dia (brass frame) consisting of 2.36mm, 1.18mm, 600 

microns, 425 microns, 300 microns, 212 microns, 150 microns, 90 microns, 75 

microns, with lid and pan.  

4. Sieve shaker capable of 200 mm and 300 mm dia sieves, manually operated with timing 

switch assembly.  

5. Equipment for slump test- Slump cone, steel plate, tamping rod, steel scale, scoop.  

6. Dial gauges, 25 mm travel - 0.01 mm/division least count - 2nos.  

7. 100 tonnes compression testing machine, electrical-cum manually operated.  

8. Graduated measuring cylinders 200 ml capacity - 3 Nos.  

9. Enamel trays (for efflorescence test for bricks).  

(i) 300 mm × 250 mm × 40 mm- 2 nos.  

(ii) Circular plates of 250 mm dia - 4 nos. 

The list of equipments is summarised in the following; 

 

3. Design Mix/Ready Mix Concrete (RMC) 

Design mix/RMC and its ingredients shall be in conformity to the requirements of 

IS456. In case Flyash is allowed in RMC by the Engineer in Charge, flyash shall 

conform to IS 3812 (Part 1 &2) and duly certified. To ensure uniform blending of 

flyash with OPC in the plant in conformity with IS 456, a specific facility needs to be 

created at site with complete computerised automatic process control to achieve design 

quality or with similar facility with RMC plants. Suitable storage spaces for dry flyash 

shall be provided. While using PPC in structural concreting works, no further admixing 

of flyash shall be permitted.   

3.1 Sampling of Concrete 

After the truck mixer has re-mixed its delivery on site, allow at least the first one-third 

of a cum of concrete to be discharged prior to taking any samples. Take at least 4 

incremental samples from the remainder of the load avoiding sampling the last cubic 

metre of concrete. Thoroughly re-mix this composite sample either on a mixing tray or 

in the sampling bucket and proceed with the required testing. 
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Concrete Mix Information to be supplied by the purchaser  

 

RMC : ……………………………………………………………………………….. 

 

Contractor : …………………………………………………………………………. 

 

Site : …………………………………………………………………………………. 

 

Mix Code 

 Grade (N/mm2) 

 (Characteristic strength) 

 Minimum Cement Content (kg/m3) 

 Mineral Additives (Pulverized fuel ash/Slag/Others) in kg/cum 

 Maximum Free water Cement Ratio 

 Nominal Maximum Aggregate size 

 Cement Type and Grade (if preferred) 

 Target workability (Slump) (mm) 

 Target workability at site 

 Maximum Temperature of Concrete at the time of placing 

 Class of sulphate Resistance (if applicable) 

 Exposure condition (if applicable) 

 Class of finish (if applicable) 

 Mix Application 

 Method of Placing 

 Any other requirements (early strength workability retention, permeability 

testing, chloride content restriction, maximum cement content, etc. 

 Concrete Testing (Frequency) 

 Material‘s Testing (any non-routine requirements) 

 Alternatives to be offered: Yes/No 

 Method of Curing to be used by contractor 

 Quantity (m3) 

  

 

3.2 Calibration and Weighing Equipment Accuracy 

 

The following limits shall apply to all ready-mixed concrete plants : 

a. The accuracy, sensitivity and arrangement of the weighing devices shall be such 

as to enable the materials to be batched within the following tolerances : 

 

(1) Cement, mineral Admixtures :  Within + 2 percent of the quantity of the constituent 

being measured 

(2) Aggregate, chemical admixtures and water: Within + 3 percent of the quantity of 
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the constituent being measured. 

 

(b)  Analogue scales shall have scale increments not exceeding 5 kg. for cement and 

mineral admixtures, 25 kg. for aggregate and 2 kg. for water. 

(c) Preset controls shall be calibrated in increments not exceeding 5 kg. for cement 

and mineral admixtures, 10 kg. for aggregate and 2 kg. for water. 

(d) For continuous mixer plants calibration shall be in increments not exceeding 10 

kg./cum for cement and mineral admixtures, 25 kg./cum for aggregates and 10 l/cum 

for water. 

(e) Digital readings shall have a scale increments not exceeding 2 kg. for cement and 

mineral admixtures, 10 kg. for aggregate and 10 for water. 

(f) At the time of installation, or reconditional the accuracy of the indicated mass at 

any point on the scale shall be within 0.25 percent of the full scale reading. 

(g) Any other time during the masonry operation the accuracy shall be within 0.50 

percent of the full scale reading. 

(h) Chemical Admixture dispensers shall have scale increment for exceeding. 

 

 

Ranger of scale in kg/l Scale increment in Kg/l 

0.1 - 0.5 0.01 

0.5 - 1.0 0.02 

1.0 – 10.0 0.2 

more than 10.0 0.4 

 

 

(i) All weighing and measuring equipment shall be tested and calibrated over its full 

working range at the following intervals : 

(1) Mechanical /knife edge systems : At least once every two month 

(2) Electrical /load cell systems : At least once every three months 

Adequate and identified facilities shall be provided for the application of the test 

loads. 

(j) In the case of batch weighing systems testing and calibration shall be based on the 

application test loads to the weigh hoppers. 

(k) Checks on continuous weigh systems shall be based on comparison of preset 

quantities with those actually produced. 

(l) To achieve the required accuracy of calibration, a minimum of 500 kg. of stamped 

weights required, except that for low capacity scale an acceptable limit on the total 

mass of calibre weight would be 20 percent of the scale capacity. 

(m) When calibration of weighing equipment is carried out all personnel involved 

should be competent and fully trained, the procedures should be fully documented, 

and special attention should be paid to the health and safety aspects of the procedure. 

 

3.3 Delivery Ticket Information 
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The following information shall be included in the delivery ticket to accompany the load to 

the purchaser : 

(a) Name or number of the ready-mixed concrete depot 

(b) Serial number of the ticket 

(c) Date 

(d) Truck number 

(e) Name of the Purchaser 

(f) Name and location of site 

(g) Grade or mix description of the concrete 

(h) Specified target workability 

(i) Minimum cement content (if specified) 

(j) Type of cement and grade (if specified) 

(k) Maximum free water-cement ratio (if specified) 

(l) Nominal maximum size of aggregate 

(m) Generic Type or name of any chemical and mineral admixtures included. 

(n) Quantity of concrete in cum 

(o) Time of loading 

(p) Signature of the plant operator 

(q) A statement warning the purchaser of the precautions needed to be taken when working 

with cement and wet concrete. 

 

On site the following information will be added. : 

(a) Time of arrival on site. 

(b) Time when discharge was completed. 

(c) Any water/admixture added by the supplier to meet the specified workability. 

(d) Any extra water /admixture added at the request of the purchaser of the concrete, or 

his representative, and his signature. 

(e) Pouring location. 

(f) Signature of the purchaser or his representative conforming discharge of the load. 

 

4. Tests on “Crushed Sand”  

 

The following tests shall be carried out for the use of ―Crushed Sand‖; 

 

 

 

 

a. Sieve analysis 

b. Specific gravity 

c. Water absorption 

d. Bulk density 

e. Alkali aggregate reaction 
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f. Soundness 

g. Deleterious materials 

h. Organic impurities 

i. Micro fines content 

j. Tests for silt and clay 

k. fineness modulus test 
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Mandatory Tests 

 

Material Test Field 

/Lab 

Test 

procedure 

Minimum 

quantity of 

material 

for 

carrying 

out test 

Frequency of testing 

Water  i.pH value Lab IS:3025 - Water from each 

source shall be got 

tested before 

commencement of the 

work and thereafter 

once in every three 

months till the 

completion of work. 

Water from municipal 

source need be tested 

once in six months. 

Number of tests from 

each source shall be 

three.  

ii. Limits of 

acidity 

Lab 

iii. Limits of 

alkalinity 

Lab 

iv. Percentage of 

solids; 

  

a. Chlorides Lab 

b. Sulphates    

c. Suspended 

matter 

  

d. Inorganic 

solids 

  

e Organic solids   

Cement  

 

 

 

 

 

 

 

 

 

 

Physical 

requirement; 

Lab 

 

 

 

 

 

 

 

 

 

 

  Each lot 

 

 

 

 

 

 

 

 

 

 

Every 50 tonnes or 

part thereof. Each 

brand of cement 

brought to site shall be 

tested as per this 

frequency or once for 

each source of supply 

& occasionally when 

called for in case of 

long/improper storage 

as per the requirements 

i.  Fineness i.IS4031Pt 

II 

ii.   Soundness ii.IS4031Pt 

III 

iii.                

Setting time 

(Initial & Final) 

iii.IS4031Pt 

V 
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 iv. Compressive 

strength 

 iv.IS 4031 

Pt VI 

 of Engineer in Charge. 

Besides, the contractor 

will also submit daily 

test data on cement 

released by the 

manufacturer. 

 

 

 

 

 

 

 

 

v.  Consistency 

of standard 

cement paste 

v.IS 4031 Pt 

VI 

 vi.Specific 

Gravity IS2720 Pt 3 

    

Sand  Organic 

impurities 

Field  As per 

Appendix  

―A‖ 

20cum Every 20cum or part 

thereof or  more 

frequently as decided 

by Engineer in Charge. 

  Silt & clay 

content/Silt 

factor 

Field  As per 

Appendix 

―C‖ 

20cum -do-. At beginning & if 

there is change in 

source and two tests 

per day as per the 

requirements of 

Engineer in Charge. 

  Particle size 

distribution 

(Sieve analysis) 

Field or 

Lab as 

decide 

by 

Engineer 

in 

Charge 

As per 

Appendix 

―B‖ 

40cum 40cum or part thereof. 

At beginning & if 

there is change in 

source and two tests 

per day as per the 

requirements of 

Engineer in Charge. 

  Bulking of sand Field As per  

Appendix 

D‖ 

20cum Every 20cum or part 

thereof or  more 

frequently as decided 

by Engineer in Charge. 

At beginning & if 

there is change in 

source and two tests 

per day as per the 

requirements of 

Engineer in Charge. 
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Stone 

aggregates  

Percentage of 

soft & 

deleterious 

materials 

Field/ 

Lab as 

required 

IS2386 Part 

II 

As required 

by Engineer 

in charge 

For all quantities and 

once for each source 

of supply & 

subsequently on 

monthly basis as per 

the requirements of 

Engineer in Charge 

  Particle size Field/La

b 

As per 

Appendix 

―B‖ 

45cum For every 45cum or 

part thereof for RCC 

work only and  for 

other items as decided 

by Engineer in Charge 

and once for each 

source of supply & 

subsequently on 

monthly basis as per 

the requirements of 

Engineer in Charge 

  Organic 

impurities 

-do- IS2386 Part 

II 

10cum Every 40cum or part 

thereof and once for 

each source of supply 

& subsequently on 

monthly basis as per 

the requirements of 

Engineer in Charge  

  Surface 

moisture 

-do- IS2386 10cum -do- 

  10% fine value -do- -do- -do- -do- 

  Specific gravity -do- -do- -do- -do- 

  Bulk density -do- -do- -do- -do- 

  Aggregate 

crushing 

strength 

-do- -do- -do- -do- 

  Aggregate 

impact value 

-do- -do- -do- -do- 

Concrete Slump test and 

compressive 

strength 

Field/La

b  

IS 516, 

Appendix E 

10cum Every 10cum or part 

thereof. 2 set of cubes 

(One for 7 days & 

other for 28 days 

strength) or minimum 

6 cubes per day‘s work 

whichever is more. 
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One test per each 

dumper load at both 

batching plant site & 

paving site initially 

when work starts. 

Subsequently sampling 

may be done from 

alternate dumper.  

Reinforced 

Cement 

Concrete 

(Nominal 

Mix) 

 

 

 

Slump Test 
Field/La

b 

IS 516, 

Appendix E 

i.5cum in 

case of 

column 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ii.20cum for 

slabs, 

beams and 

connected 

columns 

 

 

 

 

 

 

 

 

 

 

 i.Every 5cum or part 

thereof. 2 set of cubes 

(One for 7 days& 

other for 28 days 

strength) or minimum 

6 cubes per day‘s 

work whichever is 

more. One test per 

each dumper load at 

both batching plant 

site & paving site 

initially when work 

starts. Subsequently 

sampling may be done 

from alternate 

dumper. 

 

 

 

 

 

ii.Every 20cum or part 

thereof.  2 set of cubes 

(One for 7 days& 

other for 28 days 

strength) or minimum 

6 cubes per day‘s 

work whichever is 

more. One test per 

each dumper load at 

both batching plant 

site & paving site 

initially when work 

starts. Subsequently 

sampling may be done 
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iii.20cum 

for other 

RCC work 

for all other 

small items 

and where 

RCC done 

is less than 

5 cum in a 

day, test to 

be done as 

required by 

Engineer in 

Charge 

from alternate 

dumper. 

 

 

 

 

 

iii.Every 20cum or 

part thereof.  2 set of 

cubes (One for 7 

days& other for 28 

days strength) or 

minimum 6 cubes per 

day‘s work whichever 

is more. One test per 

each dumper load at 

both batching plant 

site & paving site 

initially when work 

starts. Subsequently 

sampling may be done 

from alternate 

dumper. 

 

  

  

  

  

  

  

  

 

  

  Cube test Lab/Fiel

d 

IS 516, 

Appendix 

―F‖ 

-do- -do- 

RCC : 

Design 

Mix 

        

 

 

  

i.Coarse 

and fine 

aggregates 

       i.50cum or 

part thereof 

and also on 
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each change 

of source 

 

ii.Cement       ii. 50 MT or 

on each 

change of 

source 

 

  

iii.Fresh 

Concrete  

iiia.Slump test iiia. 

Field/La

b 

iiia.IS 516, 

Appendix - 

E 

iiia. 10cum 

or part 

thereof 

 iiia.50cum for RCC 

work including in all 

other small locations. 

If RCC done in a day 

is less than 50cum, 

test may be carried out 

as required by 

Engineer in charge. . 2 

set of cubes (One for 

7 days& other for 28 

days strength) or 

minimum 6 cubes per 

day‘s work whichever 

is more. One test per 

each dumper load at 

both batching plant 

site & paving site 

initially when work 

starts. Subsequently 

sampling may be done 

from alternate 

dumper. 

 

            

   iiib.Cube test iiib. Lab iiib. IS516, 

Appendix 

―F‖ 

iiib.10cum 

or part 

thereof 

   iiib. 50cum or 10 

batches of 5-7 cum 

each for RCC work 

including in all other 

small locations. If 

RCC done in a day is 

less than 50cum, test 

may be carried out as 

required by Engineer 

in charge.  2 set of 

cubes (One for 7 
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days& other for 28 

days strength) or 

minimum 6 cubes per 

day‘s work whichever 

is more. One test per 

each dumper load at 

both batching plant 

site & paving site 

initially when work 

starts. Subsequently 

sampling may be done 

from alternate 

dumper. 

 

            

            

RCC : 

Ready Mix 

     As per  IS 

4926 

    

i.Coarse 

and fine 

aggregates 

       i.50cum or 

part thereof 

and also on 

each change 

of source or 

as decided 

by Engineer 

in charge 

  

ii.Cement        ii. 50 MT 

or on each 

change of 

source or as 

decided by 

Engineer in 

charge 

  

iii.Fresh 

concrete 

iiia.Slump test iiia. 

Field/La

b 

 iiia.IS 516, 

Appendix 

―E‖ 

iiia. 10cum 

or part 

thereof or as 

decided by 

Engineer in 

charge 

iiia.50cum for RCC 

work including in all 

other small locations. 

If RCC done in a day 

is less than 50cum, 

test may be carried out 

as required by 

Engineer in charge. 2 

set of  cubes (One for 

7 days & other for 28 
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days strength) or 

minimum 6 cubes per 

day‘s work whichever 

is more. One test per 

each dumper load at 

both batching plant 

site & paving site 

initially when work 

starts. Subsequently 

sampling may be done 

from alternate 

dumper. 

 

            

            

            

  iiib. Cube test iiib. 

Lab/Fiel

d 

iiib. IS 516, 

Appendix 

―F‖ 

iiib.10cum 

or part 

thereof or as 

decided by 

Engineer in 

charge 

   iiib. 50cum or 10 

batches of 5-7 cum 

each for RCC work 

including in all other 

small locations. If 

RCC done in a day is 

less than 50cum, test 

may be carried out as 

required by Engineer 

in charge. 2 set of 

cubes (One for 7 

days& other for 28 

days strength) or 

minimum 6 cubes per 

day‘s work whichever 

is more. One test per 

each dumper load at 

both batching plant 

site & paving site 

initially when work 

starts. Subsequently 

sampling may be done 

from alternate 

dumper. 
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Steel for 

RCC work 

Physical and 

Chemical tests, 

weight per 

meter, 

elongation test 

and as below; 

Lab     

 

For all tests :One test 

for every 5 metric 

tonnes or part thereof 

for each diameter of 

bar.  

 

     

      

i.Tensile 

strength 

ii.Bend test 

iii.Weight per 

meter 

IS1599   

     

Bricks  Dimensions, 

compressive 

strength, water 

absorption and 

efflorescence 

Lab IS 3495 

Appendix 

―A‖ 

  As per requirement of 

engineer in charge 

Stone  i.Water 

absorption 

Lab i.IS1124 10cum in 

stone 

masonry 

10cum or part thereof  

    

    

ii. transverse 

strength 

ii.IS1121 

Part II 

   

iii. Resistance to 

wear 

iii.IS1706 

    

 iv.Durability iv.IS1126 

Granite i.Moisture 

absorption 

Lab  i.IS1124 50sqm 100sqm or part thereof 
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ii.Specific 

gravity 

 ii.IS1122 

   

Timber Moisture 

content 

Field (By 

moisture 

meter 

and Lab 

if 

required 

by 

Engineer 

in 

Charge) 

Appendix 

―C‖ 

1 cum 1 cum or part thereof 

Structural 

steel 

Bend test, 

Tensile test 

Lab IS2062 20MT 20MT or part thereof 

as per directions of 

Engineer in Charge 

 

 

The contractor shall submit details of the tests carried out in prescribed proforma  (Annexure 

- 14) along with each running bill. 

 

Annexure - 14: Proforma for the mandatory tests to be attached with the running bills 

 

Sl 

no. 

Item Quantities 

as per the 

agreement 

Frequency 

as per 

contract 

No. of 

tests 

required 

Upto 

date 

quantity 

No. of 

tests 

required 

No. of 

tests 

actually 

done 

Remarks 

1 2 3 4 5 6 7 8 9 
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Appendix A 

Test for Organic Impurities 

 

 

The aggregate must also be checked for organic impurities such as decayed vegetation 

humus, 

coal dust etc. 

 

What is called the colour test is reliable indicator of the presence of harmful organic matter in 

aggregate, except in the area where there are deposits of lignite. 

 

Fill a 350 ml clear glass medicine bottle upto 70 ml mark with a 3% solution of caustic soda 

or 

sodium hydroxide. The sand is next added gradually until the volume measured by the sandy 

layer is 125 ml. The volume is then made upto 200 ml by addition of more of solution. The 

bottle is then stoppered and shaken vigorously and allowed to stand for 24 hours. At the end 

of this period, the colour of the liquid will indicate whether the sand contains a dangerous 

amount of matter. A colourless liquid indicates a clean sand free from organic matter. A 

straw coloured solution indicates some organic matter but not enough to be seriously 

objectionable. Darker colour means that the sand contains injurious amounts and should not 

be used unless it is washed, and a retest shows that it is satisfactory. 

 

Add 2.5 ml of two per cent solution of tannic acid in 10 per cent alcohol, to 97.5 ml of three 

percent sodium hydroxide solution. Place in a 350 ml bottle, fix the stopper, shake vigorously 

and allow to stand for 24 hours before comparison with the solution above the sand. 

 

Note: A three per cent solution of caustic soda is made by dissolving 3 g of sodium 

hydroxide in 100 ml of water, preferably distilled. The solution should be kept in a glass of 

bottle tightly closed with a rubber stopper. Handling sodium hydroxide with moist hands may 

result in serious burns. Care should be taken not to spill the solution for it is highly injurious 

to clothing, leather, and other materials. 
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Appendix B 

Test for Particle Size (Sieve Analysis)  

 

Apparatus: Perforated plate sieves of designation 10 mm, 4.75 mm and fine mesh sieve of 

designation 2.36 mm, 1.18 mm, 600 micron, 300 micron and 150 micron should be used. 

The balance or scale shall be such that it is readable and accurate to 0.1 per cent of the weight 

of the test sample. 

Sample: The weight of sample available shall not be less than the weight given in the table 

below. The sample of sieving shall be prepared from the larger sample either by quartering or 

by means of a sample divider. 

 

Table showing minimum  weights for sampling  

Maximum size present in substantial 

proportions (mm) 

Minimum weight of sample for sieving (Kg) 

10 0.5 

4.75 0.2 

2.36 0.1 

 

Test Procedure: The sample shall be brought to an air-dry condition before weighing and 

sieving. This may be achieved either by drying at room temperature or by heating at a 

temperature of 100 degree to 110 degree centigrade. The air dry sample shall be weighed and 

sieved successively on the appropriate sieves starting with the largest. Care shall be taken to 

ensure that the sieves are clean before use. 

 

Each sieve shall be shaken separately over a clean tray until not more than a trace passes, but 

in any 

case for a period of not less than two minutes. The shaking shall be done with a varied 

motion, backwards and forwards, left to right, circular clockwise and anti-clockwise, and 

with frequent jarring, so that the material is kept moving over the sieve surface in frequently 

changing directions. Materials shall not be forced through the sieve by hand pressure, but on 

sieves coarser than 20 mm, placing of particles is permitted, Lumps of fine material, if 

present may be broken by gentle pressure with fingers against the side of the sieve. Light 

brushing of under side of the sieve with a soft brush may be used to clear the sieve openings. 

 

Light brushing with a fine camel hair brush may be used on the 150 micron IS sieve to 

prevent segregation of powder and blinding of apertures. Stiff or worn out brushes shall not 

be used for this purpose and pressure shall not be applied to the surface of the sieve to force 

particles through the mesh. 

 

On completion of sieving the material retained on each sieve, together with any material 

cleaned from the mesh, shall be weighed. 
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Reporting of Results: The results shall be calculated and reported as: 

(a) The cumulative percentage by weight of the total sample passing each of the sieves, to the 

nearest whole number: 

Or 

(b) The percentage by weight of the total sample passing one sieve and retained on the next 

smaller 

sieve, to the nearest 0.1 percent. 
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Appendix C 

Test for Silt Content 

 

The sand shall not contain more than 8% of silt as determined by field test with measuring 

cylinder. 

 

The method of determining silt contents by field test is given below: 

 

A sample of sand to be tested shall be placed without drying in a 200 ml measuring cylinder. 

The 

volume of the sample shall be such that it fills the cylinder upto 100 ml mark Clean water 

shall be added upto 150 ml mark. Dissolve a little salt in the water in the proportion one tea 

spoon to half a litre. The mixture shall be shaken vigorously, the last few shakes being 

sidewise direction to level off the sand and the contents allowed to settle for three hours. 

 

The height of the silt visible as settled layer above the sand shall be expressed as a percentage 

of the height of sand below. The sand containing more than the above allowable percentage 

of silt, shall be washed so as to bring the silt contents within allowable limits. 
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Appendix D 

 

Bulking of Fine Aggregates/Sand (Field Methods) 

 

 

Two methods are suggested for determining the bulking of sand/fine aggregate. The 

procedure 

may be suitably varied, if necessary. Both depend on the fact that the volume of inundated 

sand/fine aggregate is the same if the sand/fine aggregate were dry. 

 

Method -1: Put sufficient quantity of sand loosely into a container until it is about two -third 

full. Level off the top of the sand and push a steel rule vertically down through the sand at the 

middle to bottom, measure the height. Suppose this is ‗X‘ cm. 

 

Empty the sand out of the container into another container where none of it is lost. Half fill 

the first container with water. Put back about half the sand and rod it with a steel rod, about 6 

mm in diameter, so that its volume is reduced to a minimum. Then add the remainder and 

level the top surface of the inundated sand. Measure its depth at the middle with the steel 

rule. Suppose this is ‗Y‘ cm. 

 

The percentage of bulking of the sand due to moisture shall be calculated from the formula: 

Percentage bulking = (X/Y -1) X 100 

 

Method -2: In a 250 ml measuring cylinder, pour the damp sand, consolidate it by staking 

until it 

reached the 200 ml mark. 

Then fill the cylinder with the water and stir the sand well (the water shall be sufficient to 

submerge the sand completely). It will be seen that the sand surface is now below its original 

level. Suppose the surface is at the mark of Yml, the percentage of bulking of sand due to 

moisture shall be calculated from the formula. 

 

Percentage bulking= (200/Y – 1) x 100 
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Appendix E 

Slump Test 

Mould shall consist of a metal frustum of cone having the following internal dimensions: 

 

Bottom diameter……………………………………………………..20 cm 

Top diameter…………………………………………………………10 cm 

Height…………………………………………………………………30 cm 

 

The mould shall be of a metal other than brass and aluminium of at least 1.6 mm (or 16 BG) 

thickness. The top and bottom shall be open and at right angles to the axis of the cone. The 

mould shall have a smooth internal surface. It shall be provided with suitable foot pieces and 

handles to facilitate lifting it from the moulded concrete test specimen in a vertical direction 

as required by the test. 

 

A mould provided with a suitable guide attachment may be used. 

 

Tamping rod shall be of steel or other suitable material 16 mm in diameter 60 mm long and 

rounded at one end. 

 

Procedure: The internal surface of the mould shall be thoroughly cleaned and free form 

superfluous moisture and any set concrete before commencing the test. The mould shall be 

placed on a smooth horizontal, rigid and non- absorbent surface viz. levelled metal plate. The 

operator shall hold the mould firmly in place while it is being filled with test specimen of 

concrete. The mould shall be filled in four layers, each approximately one quarter of height of 

mould. Each layer shall be tamped with twenty five strikes of the rounded end of the tamping 

rod. The strokes shall be distributed in a uniform manner over the cross section of the mould 

and for the second and subsequent layers shall penetrate into the under-lying layer. The 

bottom layer shall be tamped throughout its depth. After the top layer has been rodded, the 

concrete shall be struck off level with trowel or the tamping rod, so that the mould is exactly 

filled. Any mortar which shall leak out between the mould and the base plate shall be cleaned 

away. 

 

The mould shall be removed from the concrete immediately after filling by raising it slowly 

and carefully in a vertical direction. The moulded concrete shall then be allowed to subside 

and the slump shall be measured immediately by determining the difference between the 

height of the mould and that of the highest point of specimen. 

 

The above operations shall be carried out at a place free from vibration or shock, and within a 

period of two minutes after sampling. 
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Result: The slump shall be recorded in terms of millimeters of subsidence of the specimen 

during the test. Any slump specimen which collapses or shears off laterally give incorrect 

result. If this occurs, the test shall be repeated with another sample. 

 

The slump test shall not be used for very dry mixes as the results obtained are not accurate. 

 

 

 

 

 

Appendix F 

Cube Test for Compressive Strength of Concrete  

 

One sample (consisting of six cubes 15x15x15 cm shall be taken for every 20 cum or part 

thereof 

concrete work ignoring any part less than 5cum or as often as considered necessary by the 

Engineer -in-Charge. The test of concrete cubes shall be carried out in accordance with the 

procedure as described below. A register of cubes shall be maintained at the site of work ias 

prescribed. The casting of cubes, concrete used for cubes and all other incidental charge, such 

are curing, carriage to the testing laboratory shall be borne by the contractors.  

 

Test Procedure 

 

1.Mould 

 

The mould shall be of size 15 cmx15 cmx15 cm for the maximum nominal size of aggregate 

not 

exceeding 40 mm. For concrete with aggregate size more than 40 mm size of mould shall be 

specified by the Engineer- in-charge, keeping in view the fact that the length of size of mould 

should be about four times the size of aggregate. 

 

The moulds for test specimens shall be made of non- absorbent material and shall be 

substantially strong enough to hold their form during the moulding of test specimens. They 

shall not vary from the standard dimensions by more than one percent. The moulds shall be 

so constructed that there is no leakage of water from the test specimen during moulding. All 

the cube moulds for particular site should, prior to use, be checked for accuracy in 

dimensions and geometric form and such test should at least be made once a year. 

 

Each mould shall be provided with a base plate having a plane surface and made of non-

absorbent material. This plate shall be large enough in diameter to support the moulds 

properly without leakage. 
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Glass plates not less than 6.5mm thick or plain metal not less than 12mm thick shall be used 

for this purpose. A similar plate shall be provided for covering the top surface of the test 

specimen when moulded. 

 

Note: Satisfactory moulds can be made from machine or steel castings, rolled metal plates or 

galvanized.  

 

2.Sample of Concrete 

 

Sample of concrete for test specimen shall be taken at the mixer or in the case of ready mixed 

concrete from the transportation vehicle discharge or as directed by Engineer-in-Charge. 

Such samples shall be obtained by repeatedly passing a scoop or pail through the discharge 

stream of concrete. 

 

The sampling operation should be spread over evenly to the entire discharging operation. The 

samples thus obtained shall be transported to the place of moulding of the specimen to 

counteract segregation. The concrete shall be mixed with a shovel until it is uniform in 

appearance. The location in the work of the batch of concrete this sampled shall be noted for 

further reference. In case of paving concrete, samples shall be taken from the batch 

immediately after deposition of the sub grade. At least five samples shall be taken from 

different portion of the pile and these samples shall be thoroughly mixed before being used to 

form the test specimen. The sampling shall be spread as evenly as possible throughout the 

day. When wide changes occur during concreting, additional sample shall be taken if so 

desired by the Engineer-in -Charge. 

 

3.Preparation of Test Specimens 

 

The interior surfaces of the mould and base plate shall be lightly oiled before the concrete is 

placed in the mould. The samples of concrete obtained as described under the test specimen 

shall be immediately moulded by one of the following methods as indicated below:- 

 

When the job concrete is compacted by manual methods, the test specimen shall be moulded 

by 

placing the fresh concrete in the mould in three layers, each approximately one third of the 

volume of the mould. In placing each scoopful of concrete the scoop shall be moved around 

the top edge do the mould as the concrete there sided from it, in order to ensure a uniform 

distribution of concrete within the mould. Each layer shall be rodded 35 times with 16 mm 

rod, 60 cm in length, bullet pointed at the lower end. The strokes shall be distributed in 

uniform manner over the cross section of the mould and shall penetrate into underlying layer. 

The bottom layer shall be rodded through its depth. 

 

After the top layer has been rodded, the surface of the concrete shall be struck off with a 

trowel and covered with a glass plate at least 6.5 mm thick or a machined plate. The whole 
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process of moulding shall be carried out in such a manner as to preclude the change of the 

water cement ratio of the concrete, by loss of water either by leakage from the bottom or over 

flow from the top of the mould. 

 

When the job concrete is placed by vibration and the consistency of the concrete is such that 

the 

test specimens cannot be properly moulded by hand rolling as described above, the specimens 

shall be vibrated to give a compaction corresponding to that of the job concrete. The fresh 

concrete shall be placed in mould in two layers, each approximately half the volume of the 

mould. In placing each scoopful of concrete the scoop shall be moved around the top edge of 

the mould as the concrete there slides from it, in order to ensure a symmetrical distribution of 

concrete within the mould. Either internal or external vibrators may be used. The vibration of 

each layer shall not be continued longer than is necessary to secure the required density. 

Internal vibrators shall only be used when the concrete is required to be compacted in layers. 

In compacting the first layer, the vibrators shall not be allowed to rest on the bottom of the 

mould. In placing the concrete for top extent that there will be no mortar loss during 

vibrations. After vibrating the second layer enough concrete shall be added to bring level 

above the top of the mould. The surface of the concrete shall then the struck off with a trowel 

and covered with a glass or steel plate as specified above. The whole process of moulding 

shall be carried out in such a manner as to preclude the alteration of water-cement ratio of the 

concrete by loss of water, either by leakage for the bottom or over flow from the top of the 

mould. 

 

4. Curing and Storage of Test Specimen 

 

In order to ensure reasonably uniform temperature and moisture conditions during the first 24 

hours for curing the specimen and to protect them from damage, moulds shall be covered 

with wet straw or gunny sacking and placed a storage box so constructed and kept on the 

work site that its air temperature when containing concrete specimens shall remain 22ºC to 

33ºC. Other suitable means which provide such a temperature and moisture conditions may 

be used. 

 

Note:- It is suggested that the storage box be made of 25 mm dressed tongued and grooved 

timber, well braced with battens to avoid warping. The box should be well painted inside and 

outside and should be provided with a hinged cover and padlock. 

 

The test specimen shall be removed from the moulds at the end of 24 hours and stored in a 

moist condition at a temperature within 24ºC to 30ºC until the time of test. If storage in water 

is desired, a saturated lime solution shall be used. 

 

5. Testing 

 

The specimens shall be tested in accordance with procedure as described below: 
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(a) The tests shall be made at an age of concrete corresponding to that for which the strengths 

are specified. 

(b) Compression tests shall be made immediately upon removal of the concrete test specimen 

from the curing room i.e. the test specimen shall be loaded in damp condition. The 

dimensions 

of the test specimens shall be measured in mm accurate to 0.5 mm. 

 

(c) The metal bearing plates of the testing machine shall be placed in contact with the ends of 

the test specimens. Cushioning materials shall not be used. In the case of cubes, the test 

specimen shall be placed in the machine in such a manner that the load is applied to sides of 

the specimens as cast. An adjustable bearing block shall be used to transmit the load to the 

test specimen. The size of the bearing block shall be the same or slightly larger than that of 

test specimen. The upper or lower section of the bearing block shall be kept in motion as the 

head of the testing machine is brought to a bearing on the test specimen. 

 

(d) The load shall be applied axially without shock at the rate of approximately 140 kg. Per 

sq.cm. per minute. The total load indicated by the testing machine at failure of test specimen 

shall be recorded and the unit compressive strength is calculated in kg per sq. cm. Using the 

area computed from the measured dimension of the test specimen. The type of failure and 

Appearance of the concrete shall be noted. 
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Appendix G 

Moisture content of Timber 

 

Moisture content of timber shall be checked for every 1 cum or part thereof by electrical 

moisture meters as per IS 287. 

 

Electrical moisture meters are of resistance type and shall be used when the moisture content 

is 

within a range of 8 to 25 per cent. When checking moisture content with electrical moisture 

meter, it shall be ensured that : 

 

(a) Timber is not hot or surface wet and the moisture gradient is not large due to wet cores. 

 

(b) Electrode probes are of adequate depth (not less than one-fifth the thickness of the 

timber). 

 

Sufficient number of reading at different positions are taken on each piece of timber to 

eliminate 

localised variations in surface moisture and species corrections are applied for the make of 

electrical resistance type moisture meter. 

 

If for any reason, whatsoever, the result of electrical moisture are not to be relied upon the 

moisture content shall be checked by the oven drying method. 

 

For checking moisture content by oven drying method, a complete test cross section, 12 to 19 

mm long in the direction of timber grain, free from all defects shall be cut from each piece of 

timber selected for test as follows : 

 

(a) If weighing can be done immediately, the test section shall be cut from a point at least 45 

cm from one end of the piece or from its centre. 

 

(b) In case cutting of test section from the piece is not permissible the moisture content in the 

whole section can also be determined by collecting a boring to a depth of half of the thickness 

of the piece by means of an auger, in a preweighed weighing bottle which should then be 

sealed properly. 

 

The test sections obtained above shall be weighed, immediately after cutting, on a balance the 

sensitivity of which is not less than 10 mg. They shall be dried in a ventilated, and preferably 

thermostatically controlled, oven at a temperature of 100°C to 105°C untill the weight is 

constant. The weight of the test section shall be deemed to have become constant if 

successive weighing at intervals of 2 to 5 hours do not differ from one another by more than 

50 mg. The test weight shall be taken to be the oven dry weight of the test section. 
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The percentage moisture content in the test section shall be calculated as follows : 

W1 – WO 

Moisture content (Per cent) = ——————— × 100 

WO 

Where : 

W1 = initial weight of test section and 

WO = oven dry weight of test section 

 

When moisture content of timber is checked by oven drying method, results of electrical 

moisture meter shall be ignored. 
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Appendix H 

Physical Requirements of Fly ash 

Sl No. Characteristics Requirements of fly ash 

  For use as 

Pozzolana 

For use as 

admixture in 

cement mortar 

and concrete  

1 2 3 4 

(i) Fineness – Specific surface in m
2
/kg by 

Blaine‘s permeability method, min. 

320 200 

(ii) Lime reactivity – average compressive 

strength in N/mm
2
, Min. 

4.5 - 

(iii) Compressive strength at 28 days in N/mm
2
 Not less than 

80 percent of 

the strength of 

corresponding 

mortar cubes 

- 

(iv) Soundness of autoclave test expansion of 

specimens, percent, Max 

0.8 0.8 

(v) Particles retained on 45 micron IS sieve (wet 

sieving) in percent, Max 

34 50 
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CONDITIONS OF CONTRACT 
 

(Modification as per the GR PWD NO. CAT-1087/ CR- 94/Bldg-2, dated14.6.1989) 

 

  

Security 

Deposit 

Clause 1 : The person / person whose tender may be accepted (hereinafter 

called the Contractor, which expression shall unless excluded by or 

repugnant to the context include his heirs, executors, administrators and 

assigns) shall (A) within ten days (which may be extended by the CEO 

concerned up to 15 days if the CEO thinks fit to do so) of the receipt by him 

of the notification of the acceptance of his tender deposit with the Engineer 

in-charge in Cash or Government securities endorsed to the Engineer in 

charge (if deposited for more than 12 months) of sum sufficient which will 

make up the full security deposit specified in the tender or (B) (permit 

ASCDCL at the time of making any payment to him for work done under 

the contract to deduct such sum as will amount to 5% of all moneys so 

payable; such deductions to be held by ASCDCL by way of security 

deposit). Provided always that in the event of the Contractor depositing a 

lumpsum by way of security deposit as contemplated at (A) above, then and 

in such case, if the sum so deposited is less than 5% of the tendered cost, it 

shall be lawful for ASCDCL at the time of making any payment to the 

contractor for work done under the contract to make-up the full amount of 

five (5) percent by deducting a sufficient sum from every such payment as 

last aforesaid until the full amount to the security deposit is made up. All 

compensation or other sums of moneys payable by the contractor to 

ASCDCL under the terms of his contract may be deducted from or paid by 

the sale of sufficient part of his security deposit or from the interest arising 

there from, or from any sums which may become due by ASCDCL to the 

contractor under any other contract or transaction on any account 

whatsoever and in the event of his security deposit being reduced by reason 

of any such deduction or sale as aforesaid, the contractor shall, within ten 

days thereafter, make good in cash or Government securities endorsed as 

aforesaid or Bank Guarantee issued by bank for any sum or sums which 

may have been deducted from or raised by sale of his security deposited or 

any part thereof. The Security deposit referred to, when paid in cash may, at 

the cost of the depositor, be converted into interest bearing securities 

provided that the depositor has expressly desired this in writing.  

 

If the amount of the security deposit to be paid in a lump sum within the 

period specified at (A) above is not paid the tender/contract already accepted 

shall be considered as cancelled and legal steps taken against the Contractor 
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for recovery of the amounts. The security deposit shall be withheld until two 

(2) months after the expiry of the Defect Liability Period. Remaining 10% 

will be Security Deposit released after expiry of defect liability period. In 

the event of Contractor failing or neglecting to complete rectification work 

within the period upto, which the Contractor has agreed to maintain the 

work in good order then subject to provisions of Clause 17 and 20 hereof, 

the amount of security deposit retained by ASCDCL shall be adjusted 

towards the excess cost incurred by the ASCDCL on rectification work.  

Compensation 

for Delay 

Clause 2: The time allowed for carrying out the work as entered in the 

agreement shall be strictly observed by the Contractor and shall be reckoned 

from the date on which the order to commence work is given to the 

Contractor. The work shall throughout the stipulated period of the contract 

be proceeded with, all due diligence (time being deemed to be essence of the 

contract on the part of the Contractor) and the Contractor shall pay as 

compensation an amount equal to one percent or such smaller amount as the 

CEO (whose decision in writing shall be final ) may decide of the amount of 

the estimated cost of the whole work as shown by the tender for everyday 

that the work remains uncommenced or unfinished after the proper dates. 

And further to ensure good progress during execution of the work, the 

Contractor shall be bound in all cases in which the time allowed for any 

work exceeds one month to complete, for complete minimum quantum of 

work as compared to accepted tender cost as stated below.  

¼ of the work in ¼ of the time.  

½ of the work in ½ of the time. 3/4 of the work in ¾ of the time.  

Full work in 8 (Eight) months including monsoon  

Note: The quantity of the work to be done within a particular time to be 

specified above shall be fixed by an Officer competent to accept the 

contracts after taking into consideration the circumstances of each case. And 

insert in the blank space kept for the purpose.  

In the event of the contractor failing to comply with these conditions he 

shall be liable to pay as compensation an amount equal to one percent or 

such smaller amount as CEO (whose decision in writing shall be final) may 

decide of the said estimated cost of the whole work for everyday that the due 

quantity of work remains incomplete provided always that the total amount 

of compensation to be paid under the provisions of this clause shall not 

exceed 10% of the estimated cost of the work as shown in the tender. CEO 

should be the final authority in this respect.  
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Action when 

whole of 

security 

deposit is 

forfeited  

Clause 3: If any clause in which under any clause of this contract the 

Contractor shall have rendered himself liable to pay compensation 

amounting to the whole of his security deposit (whether paid in one sum or 

deducted by instalment) or in the case of abandonment of the work owing to 

serious illness or death of the Contractor or any other cause, the Engineer in 

charge on behalf of the ASCDCL shall have power to adopt any of the 

following courses, as he may deem best suited to the interest of the 

ASCDCL to rescind the contract (for which rescission notice in writing to 

the Contractor under the hands of Engineer in-charge shall be conclusive 

evidence) and in that case the security deposit of the Contractor shall stand 

forfeited and be absolutely at the disposal of the ASCDCL.  

 

a) To carry out the work or any part of the work departmentally debiting the 

Contractor with the cost of the work, expenditure incurred on tools, plant and 

charges on additional supervisory staff including the cost of work- charged 

establishment employed for getting unexecuted part of the work completed 

and crediting him with the value of the work done departmentally in all 

respects in the same manner and at the same rates as if it has been carried out 

by the Contractor under the terms of his contract. The certificate of the 

Engineer in-charge as to the cost and other allied expenses so incurred and as 

to the value of the work so done departmentally shall be final and conclusive 

against the Contractor.  

b) The order that work of the Contractor be measured up and take such part 

thereof as shall be unexecuted out of his hands and to give it to another 

contractor to complete in which case all expenses incurred on advertisement 

for fixing a new contracting agency, additional supervisory staff including 

the cost of work-charged establishment and the cost of the work executed by 

the new contract agency will be debited to other contractors and the value of 

the work done or executed through the new contractor shall be credited to the 

Contractor in all respects and in the same manner and at the same rates as if 

it had been carried out by the Contractor under the terms of his contract. The 

certificate of the Engineer in-charge as to all the costs of the work and other 

expenses incurred as aforesaid for getting the unexecuted Work done by the 

new contractor and as to the value of the work so done shall be final and 

conclusive against the Contractor.  

c) In case the contractor shall be rescinded under clause (a) above, the 

contractor shall not be entitled to recover or to be paid, any sum for any 

work therefore actually performed by him under this contract unless and 

until the Engineer in charge / CEO shall have certified in writing the 

performance of such work and the amount payable to him in respect thereof 
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and he shall only be entitled to be paid the amount so certified. In the event 

of either the courses referred to in clause (b) or (c) being adopted and the 

cost of the Action when whole of security deposit is forfeited work executed 

departmentally or through a new contractor and other allied expenses 

exceeding the value of such work credited to the contractors, the amount of 

excess shall be deducted from any money due to the contractor by ASCDCL 

under the contract or otherwise however or from his security deposit or the 

sale proceeds thereof provided however that the contractor shall have to 

claim against ASCDCL event if the certified value of the work done 

departmentally or through a new contractor exceeds the certified cost of such 

work and allied expenses, provided always that whichever of the three 

courses mentioned in clauses (a), (b) and (c) is adopted by the ASCDCL the 

contractor shall have no claim to compensation for any loss sustained by him 

by reason of not having purchased or procured any materials, or entered into 

any engagements, or made any advance on account of or with a view to the 

execution of the work or the performance of the contract. The extra cost 

involved in the completion of the balance work carried out through the other 

contract or under 3 (c) shall be recoverable from the contractor over and 

above the compensation levied under Clause 2 and the Security Deposit shall 

be apportioned against the total recoveries for this purpose also.  

 

Action when 

the progress 

of any 

particular 

portion of the 

work is 

unsatisfactory.  

Clause 4: If the progress of the any particular portion of the work is 

unsatisfactory, the ASCDCL shall not be withstanding that the general 

progress of the work is in accordance with the condition mentioned in clause 

2 be entitled to take action under clause 3(b) after giving the contractor 10 

days‘ notice in writing. The contractor will have no claim for compensation, 

for any loss sustained by him owing to such action when the progress of any 

particular portion of the work is unsatisfactory.  

 

Contractor 

liable to pay 

compensation 

if action not 

taken under 

clause 3 and 4  

Clause 5 : In any case in which any of the powers conferred upon ASCDCL 

by Clause 3 and 4 hereof shall have become exercisable and the same shall 

not have been exercised the non-exercise thereof shall not constitute waiving 

of any of the conditions hereof the such powers shall not withstanding be 

exercisable in the event of any future case of default by the contractor for 

under any clauses hereof he is declared liable to pay compensation 

amounting to the whole of his security deposit and the liability of the 

contractor for past and future compensation shall remain unaffected. In the 

event of the ASCDCL taking action under Sub-Clause (a) or (c) of clause 3, 

he may, if he so desires, take possession of all or any tools and plants, 

materials and stores, in or upon the work or the site thereof or belonging to 
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the contractor, or procured by him and intended to be used for the execution 

of the work or any part thereof paying or allowing for the same in account at 

the contract rates or in the case of contract rates not being applicable at 

current market rates to be certified by the ASCDCL whose certificate 

thereof shall be final.  

In the alternative the ASCDCL may after giving notice in writing Contractor 

liable to pay compensation if action not taken under clause 3 and 4 to the 

contractor or his clerk of the work, foreman or other authorized agent 

require him to remove such tools, plant, materials or stores from the 

premises within a time to do specified in such notice, and in the event of the 

contractor failing to comply with any such requisition, the ASCDCL may 

remove them at the contractor‘s expense or sell them by auction or private 

sale on account of the contractor and at his risk in all respects, and the 

certificate of the ASCDCL as to the expenses of any such removal and the 

amount of the proceeds and expense of any such shall be final and 

conclusive against the contractor.  

 

Extension of 

Time 

Clause 6 : If the contractor shall desire an extension of the time for 

completion of work on the ground of his having been unavoidably hindered 

in its execution or on any other ground, he shall apply in writing to the 

ASCDCL before the expiration of the period stipulated in the tender on 

before the expiration of 30days from the date on which he was hindered as 

aforesaid or on which the cause for asking extension occurred, whichever is 

earlier and the ASCDCL or in the opinion of CEO, as the case may be, if in 

his opinion, there were reasonable grounds for granting the extension, grant 

such extension as he think necessary or proper. The decision of the 

ASCDCL in this matter shall be final.  

 

Final 

Certificate 

Clause 7 : On the completion of the work the contractor shall be furnished 

with a certificate by the ASCDCL (hereinafter and hereinbefore called the 

Engineer-in-charge) of such completion but neither such certificate shall be 

given nor shall the work be considered to be complete until the contractor 

shall have removed from the premises on which the work shall have been 

executed, all scaffolding surplus materials and rubbish , tools, plants and 

equipment‘s and shall have cleaned off the dirt from all woodwork, doors, 

windows, walls, floor or other parts of any building in or upon which the 

work has been executed or of which he may have had possession for the 

purpose of executing the work nor until the work shall have been measured 

by the Engineer-in-charge or where the measurements have been taken by 

his subordinate until they have received approval of the Engineer-in-charge 
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the said measurements being binding and conclusive against the contractor, 

if the contractor shall fail to comply with the requirements of this clause as 

to the removal of scaffolding, surplus materials and rubbish and cleaning off 

the dirt on or before the date fixed for the completion of the work, the 

Engineer-in-charge may at the expense of the contractor, remove and 

rubbish and dispose of the same as the thinks fit and clean off such dirt as 

aforesaid and the contractor shall forthwith pay the amount of all expenses 

so incurred but shall have no claim in respect of any such scaffolding tools 

and plants equipment‘s or surplus materials as aforesaid except for any sum 

actually realized by the sale thereof.  

 

Payment on 

intermediate 

certificate to 

be regarded 

as advance  

Clause 8: No payment shall be made for any work estimated to cost less than 

Rupees one thousand till the whole of work shall have been completed and a 

certificate of completion given. But in the case of works estimated to cost 

more than Rupees one thousand the  

contractor shall on submitting a monthly bill therefore be entitled to receive 

payment proportionate to the part of the work then approved recommended 

by the Engineer-in-charge, whose certificate of such recommended and 

passing of the sum of payable shall be final and conclusive against the 

contractor. All such intermediate payments shall be regarded as payment by 

way of advance against the final payments only and not as payments for 

work actually done and completed and shall not preclude the Engineer-in-

charge for requiring any bad. unsound, imperfect or unskillful work to be 

removed or taken away and reconstructed or re-erected nor shall any such 

payment be considered as an admission of the due performance of the 

contract or any part thereof in any respect or the occurring of any claim nor 

shall it conclude determine or affect in any other way the powers of the 

Engineer-in-charge as to the final settlement and adjustment of the accounts 

or otherwise or is any other way very or affect the contract. The final bill 

shall be submitted by the contractor within one month of the date fixed for 

the completion of the work otherwise the Engineer-in-charge‘s certificate of 

the measurements and of the total amount payable for the work shall be final 

and binding on all parties.  

 

Payment at 

reduced rates 

on account of 

items of work 

not accepted 

as completed, 

to be at the 

Clause 9: The rates for several items of works estimated to cost more than 

1000/- agreed to within, shall be valid only when the item concerned is 

accepted as having been completed fully in accordance with the sanctioned 

specification. In cases where the items of work  

not accepted as so completed by the Engineer-in-charge may make payment 
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discretion of 

the Engineer-

in-charge  

on account of such items at such reduced rates as he may consider 

reasonable in the preparation of final or on account bills.  

Payment at reduced rates on account of items of work not accepted as 

completed, to be at the discretion of the Engineer-in-charge.  

 

Bills to be 

submitted 

monthly  

 

Clause 10: A bill shall be submitted by the contractor in each month on or 

before the date fixed by the Engineer-in-charge for all work executed in the 

previous month and the Engineer-in-charge shall take or cause to be taken 

the requisite measurements for the purpose of having the same verified and 

the claim, so far as it is admissible shall be adjusted and paid if possible 

within ten days from the presentation of the bill. If the contractor does not 

submit the bill within the time fixed as aforesaid, the Engineer-in-charge 

may depute a subordinate to measure up the said work in the presence of the 

contractor or his duly authorized agent whose counter signature to the 

measurement list shall be sufficient warrant and the Engineer-in-charge may 

prepare a bill from such list which shall be binding on the contractor in all 

respects.  

 

Bills to be on 

printed form  

 

Clause 11: The contractor shall submit all bills on the printed forms to be 

had on application at the office of the Engineer-in-charge. The charges to be 

made in the bills shall always be entered at the rates specified in the tender 

or in the case of any extra work ordered in pursuance of these conditions and 

not mentioned or provided for in the tender at the rates hereinafter provided 

for such work.  

 

 

Stores 

supplied by 

ASCDCL  

 

Clause 12 : If the specification or estimate of the work provides for the use 

of any special description of materials to be supplied from the store of the 

ASCDCL or if it is required that the contractor shall use certain stores to be 

provided by the Engineer-in-charge (such material and stores and the prices 

to be charged therefore as hereinafter mentioned being so far as practicable 

for the convenience of the contractor but not so as in any way to control the 

meaning or effect of this contract specified in the schedule or memorandum 

hereto annexed) the contractor shall be supplied with such materials and 

stores as may be required from time to time to be used by him for the 

purposes of the contract only and value of the full quantity of the materials 

and stores so supplied shall be set off or deducted from any sums then due, 

or thereafter to become due to the contractor under the contract or otherwise 
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or from the security deposit or the proceeds of sale thereof if the security 

deposit is held in Government Securities, the same or a sufficient portion 

thereof shall in that case be sold for the purpose. All materials supplied to 

the contractor shall remain the absolute property of ASCDCL and shall not 

be removed from the site of the work and shall at all times be open to 

inspection by the Engineer-in-charge. Any such materials issued at cost but 

remained unused and in perfectly good condition at the time of completion 

or termination of the contract shall be returned to the ASCDCL, store if the 

Engineer-in-charge so required by a notice in writing given under his hand, 

but the contractor shall not be entitled to return any such material supplied 

to him as aforesaid but remaining unused by him or for any wastage in or, 

damage to any such materials. The contractor shall, however return all 

unused material at the time of completion, which was issued to him free of 

cost by the Engineer in charge and which has remained surplus with the 

contractor after accounting for the actual utilization of such material from 

the total quantity that was issued by the Engineer in charge. Cost of any 

material issued free of cost by the engineer and which has remained surplus 

with the Engineer from the contractor as mentioned in Schedule – ‗A‘  

 

Storage of 

controlled 

material  

 

Clause 12 (A): All stores of materials such as cement, steel etc. supplied to 

the contractor by ASCDCL should be kept by the contractor in a separate 

store near the work site under lock and key and will be accessible for 

inspection by the ASCDCL or his agent at all the times.  

 

Works to be 

executed in 

accordance 

with 

specifications 

drawings  

 

Clause 13: The contractor shall execute the whole and every part of the 

work in the most substantial and workman like manner and both as regards 

materials and every other respect in strict order accordance. The contractor 

shall also conform exactly fully and faithfully to the designs, drawings and 

instructions in writing relating to the work signed by the Engineer-in- charge 

and lodged in his office and to which the contractor shall be entitled to have 

access for the purpose of inspection at such office or on the site of the work, 

during office hours. The contractor will be entitled to receive one sets of 

contracts drawing and working drawings as well as one certified copy of the 

accepted tender along with the work order free of cost. Further, copies of the 

contract drawings and working drawings if requires by him shall supplied at 

the rate of ` 2000/- per set of contract drawings and ` 100/- per working 

drawing except where otherwise specified  

 

Alteration in Clause 14 : The Engineer-in-charge shall have power to make any 
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specifications 

& designs not 

to invalidate  

 

alterations in or additions to the original specifications, drawing, design and 

instructions that may appear to him to be necessary or contracts, advisable 

during the progress of the work and the contractor shall be bound to carry 

out the work in accordance with any instructions in this connection which 

may be given to him in writing signed by the Engineer-in-charge and such 

alterations shall not invalidate the contract and any additional work which 

the contractor may be directed to do in the manner above specified as part of 

the work shall be carried out by the Contractor on the same conditions in all 

respects on which he agreed to do the main work and at the same rates as are 

specified in the tender for the main work. And if the additional and altered 

work includes any class of work for which no rate is specified in this 

contract, then such class of work shall be carried out at the rates entered in 

the Schedule of Rates (As adopted by ASCDCL) with due consideration for 

leads and lifts involved for materials and labour or at the rates mutually 

agreed upon between the Engineer-in-charge and the contractor, whichever 

are lower  

However, if the Engineer-in-charge is not empowered by ASCDCL to 

approve the rates of such additional or altered work then as far as possible 

he shall obtain prior approval to the changes and to the rates payable for 

such changes from competent authority of ASCDCL not entered in before 

ordering the Contractor to take up the alternation/ additional work. If the 

additional or altered work for which no rate is in the schedule or rates of the 

Division, is ordered to be carried out before the rates are agreed upon then 

the contractor shall within seven days of the date of receipt by him of the 

order to carry out the work, inform the Engineer-in-charge of the rate which 

it is his intention to charge for such class of work, and if the Engineer-in-

charge does not agree to this rate he shall by notice in writing be at liberty to 

cancel his order carry out such class of work and arrange to carry out in such 

manner as he may consider advisable provided always that if the contractor 

shall commence the work or incur any expenditure in regard thereto before 

the rates shall have been determined as lastly hereinbefore mentioned then 

in such case he shall only be entitled to be paid in respect of the work or 

incur any expenditure in regard there to before the rates shall have been 

determined as lastly hereinbefore mentioned then in such case he shall only 

be entitled to be paid in respect of the work carried out or expenditure 

incurred by him prior to the date of the determination of the rate as aforesaid 

according to such rate or rates as shall be fixed by the Engineer-in-charge. In 

the event of a dispute the decision of the CEO will be final. Where, 

however, the work is to be executed according to the designs, drawings and 

specifications recommended by the contractor and accepted by the 

competent authority the alterations above referred to shall be within the 

scope of such designs, drawings and specifications appended to the tender.  



Name of work: Beautification Work at Kranti Chowk Flyover 
 

Aurangabad Smart City Development Corporation Limited                                                   156 
 

 

Extension of 

time in 

consequences 

additions or 

alterations  

 

The time limit for the completion of the work shall be extended in the 

proportion that the increase in its cost occasioned by alterations or additions 

bears to the cost of the original contract work and the certificate of the 

Engineer-in-charge as to such proportion shall be conclusive.  

 

No claim to 

any payment 

or 

compensation 

for alteration 

in or 

restriction of 

Work except 

specified in 

this clause  

 

Clause 15:  

i. If at any time after the execution of the contract documents the engineer 

shall for any reason whatsoever (other than default on the of the contractor 

for which the ASCDCL is entitled to rescind the contract) desires that the 

whole or any part of the work specified in the tender should be suspended 

for any period of that the whole or part of the work should not be carried at 

all, he shall give to the contractor a notice in writing of such desire and upon 

the receipt of such notice the contractor shall forthwith suspend or stop the 

work wholly or in part as required after having due regard to the appropriate 

stage at which the work should be stopped or suspended so as not to cause 

any damage or injury to the work or any part of it could be or could have 

been safely stopped or suspended shall be final and conclusive against the 

Contractor. The Contractor shall have no claim to any payment or 

compensation whatsoever by reason of or in pursuance of any notice as 

aforesaid on account of any suspension, stoppage or curtailment except to 

the extent specified hereinafter.  

ii. Where the total suspension of work ordered as aforesaid continued for a 

continuous period exceeding 90 days the contractor shall be at liberty to 

withdraw from the contractual, obligations under the contract so for as it 

pertains to the unexecuted part of the work by giving a 10days prior notice 

in writing to the Engineer within 30days of the expiry of the said period of 

90 days of such intention and requiring the Engineer to record the final 

measurements of the work already done and to pay final bill. Upon giving 

such notice the Contractor shall be deemed to have been discharged from his 

obligation to complete the remaining unexecuted work under his contract. 

On receipt of such notice the Engineer shall proceed to complete the 

measurement and make such payment as may be finally due to the 

Contractor within a period of 90 days from the receipt of such notice in 

respect of the work already done by the Contractor. Such payment shall not 

in any manner prejudice the right of the Contractor to any further 

compensation under the remaining provisions of this clause.  

iii. Where the Engineer in-charge requires the Contractor to suspend the 

work for a period in excess of 30 days at any time or 60 days in the 
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aggregate, the contractor shall be entitled to apply to the Engineer within 30 

days of the resumption of work after such suspension for payment of 

compensation to the extent of peculiarly loss suffered by him in respect of 

working machinery rendered idle on the site or on the account of his having 

had to pay the salary or wages to labour engaged by him during the said 

period of suspension, provided always that the Contractor shall not be 

entitled to any claim in respect of any such working machinery salary or 

wages for the first 30 days whether consecutive or in the aggregate of any 

suspension whatsoever occasioned by unsatisfactory work or other default 

on his part. The decision of the Engineer- in -charge in this regard shall be 

final and conclusive against the Contractor.  

iv. In the event of any total stoppage of work on notice from the Engineer 

under sub-clause in that behalf.  

a) Withdrawal by the Contractor from the contractual obligation to complete 

the remaining un-executed work under sub-clause (2) on account of 

continued suspension of work for a period exceeding 90 days.  

b) Curtailment in the quantity of item or items originally tendered on 

account of any alteration, omission or substitutions in the specifications, 

drawings, designs or instructions under Clause 14 where such curtailment 

exceeds 25% in quantity and the value of the quantity curtailed beyond 25% 

at the rates for the item specified in the tender is more than 5,000/- , it shall 

be open to the Contractor within 90 days from the service of-  

i) the notice of stoppage of worker  

ii) the notice of withdrawal from the contractual obligations under the 

contract on account of the continued suspension of worker iii) notice under 

Clause 14(i) resulting in such curtailment to produce to the Engineer 

satisfactory documentary evidence that he had purchased or agreed to 

purchase material for use in the contracted work before receipt by him of the 

notice of stoppage, suspension or curtailment and required the ASCDCL to 

take over on payment such material at the rates determined by the Engineer, 

provided, however, that such rates shall in no case exceed the rates at which 

the same was acquired by the Contractor. The ASCDCL shall thereafter take 

over the material so offered, provided the quantities offered are not in excess 

of the requirements of the unexecuted work as specified in the accepted 

tender and are of quality and specifications approved by the Engineer.  

 

No claim to 

compensation 

Clause 15 A: The Contractor shall not be entitled to claim any compensation 

from ASCDCL for the loss suffered by him on account of delay by 
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on account of 

loss due to 

delay in 

supply of 

material by 

ASCDCL  

 

ASCDCL in the supply of materials entered in Schedule ‗A‘ where such 

delay is caused by.  

i) Difficulties relating to the supply of railway wagons.  

ii) Force majeure.  

iii) Act of God.  

iv) Act of enemies of the State or any other reasonable cause beyond  

the control of The ASCDCL.  

 

In the case of such delay in the supply of materials, ASCDCL shall grant 

such extension of time for the completion of the works as shall appear to the 

ASCDCL to be reasonable in accordance with the circumstances of the case. 

The decision of the ASCDCL as to the extension of time shall be accepted 

as final by the Contractor.  

 

Time limit for 

unforeseen 

claims  

 

Clause 16: Under no circumstances whatsoever shall the Contractor be 

entitled to any compensation from ASCDCL on any account unless the 

Contractor shall have submitted claim in writing to the Engineer-in-charge 

within one month of the case of such claim  

occurring.  

 

Action and 

compensation 

payable in 

case of bad 

work  

 

Clause 17 : If at any time before the security deposit or any part of thereof is 

refunded to the Contractor it shall appear to the Engineer-in-charge or his 

subordinate –in-charge of the work that any work has been executed with 

unsound, imperfect or unskilled workmanship or with materials of inferior 

quality, or that any materials or articles provided by him for the execution of 

the work are unsound or quality is inferior to that contracted for, or are 

otherwise not in accordance with the contract, it shall be lawful for the 

Engineer-in-charge to intimate this fact in writing to the Contractor and then 

notwithstanding the fact that the work, materials or articles complained of 

may have been inadvertently passed, certified and paid for, the Contractor 

shall be bound forthwith to rectify, or remove and reconstruct the work so 

specified in whole or in part, as the case may require or if so required shall 

remove the materials or articles at his own charge and cost and in the event 

of his failing to do so within a period to be specified by the Engineer-in-

charge in the written intimation aforesaid, the Contractor shall be liable to 
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pay compensation at the rate of one percent on the amount of the estimate 

for everyday not exceeding 10 days during which the failure so continues 

and in the event of any such failure the Engineer-in-charge may rectify or 

remove and re execute the work or remove and replace the materials or 

articles complained of as the case may be at the risk and expense in all 

respects of the Contractor. Should the Engineer in charge consider that any 

such inferior work or materials as prescribed above may be accepted or 

made use of, it shall be within his discretion to accept the same at the 

reduced rates as he may fix therefore.  

 

Work to be 

open to 

inspection and 

Contractor or 

responsible 

agent to be 

present  

 

Clause 18: All work under or in course of execution or executed in 

pursuance of the contract shall at all times be open to inspection and 

supervision of the Engineer-in-charge and his subordinates and the 

Contractor shall at all times during the usual working hours, and at all other 

times at which reasonable notice of the intention of the Engineer-in-charge 

and his subordinates to visit the works shall have been given to the 

Contractor, either himself be present to receive orders and instructions or 

have a responsible agent duly accredited in writing present for that purpose. 

Orders given to the Contractor‘s duly authorized agent shall be considered 

to have the same force and effect as if they had been given to the Contractor 

himself.  

 

Notice to be 

given before 

work is 

covered up 

 

Clause 19 : The Contractor shall give not less than five days‘ notice in 

writing to the Engineer-in-charge or his subordinate in-charge of the work 

before covering up or otherwise placing beyond the reach of measurement 

any work in order that the same may be measured and correct dimensions 

thereof taken before the same is so covered up or placed beyond the reach of 

measurement and shall not cover up or place beyond the reach of 

measurement any work without the consent in writing of the Engineer-in- 

charge or his subordinate in- charge of the work, and if any work shall be 

covered up or placed beyond the reach of measurement, without such notice 

having been given or consent obtained, the same shall be uncovered at the 

Contractor‘s expense, and in default thereof no payment or allowance shall 

be made for such work or for the materials with which the same was 

executed.  

 

Contractor 

liable for 

damage done 

Clause 20 : If during the period as listed below, from the date of completion 

as certified by the Engineer-in-charge pursuant to Clause 7 of the Contract 

or for the period as mentioned below after commissioning the work 
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and for  

imperfections  

 

whichever is earlier in the opinion of the Engineer in-charge, the said work 

is defective in any manner whatsoever the contractor, shall forthwith on 

receipt of notice in that behalf from the ASCDCL, duly commence 

execution and completely carry out at his cost in every respect all the work 

that may be necessary for rectifying and setting right the defects specified 

therein including dismantling and reconstruction of unsafe portion strictly in 

accordance with and in the manner prescribed and under the supervision of 

the ASCDCL. In the event of the Contractor failing or neglecting to 

commence execution of the said rectification work within the period 

prescribed therefore in the said notice and/ or to complete the same as 

aforesaid as required by the same notice, the ASCDCL may get the same. 

Executed and carried out departmentally or by any other agency at the risk, 

on account and at the cost of the Contractor. The Contractor shall forthwith 

on demand pay to the ASCDCL the amount of such costs, charges and 

expenses sustained or incurred by the ASCDCL of which the certification of 

the ASCDCL shall be final and binding on the Contractor, Such costs, 

charges and expenses shall be deemed to be arrears of land revenue and in 

the event of the Contractor failing or neglecting to pay the same no demand 

as aforesaid without prejudice to any other rights and remedies of the 

ASCDCL, the same may be recovered from the Contractor as arrears of land 

revenue. The ASCDCL, shall also be entitled to deduct the same from any 

amount which may then be payable or which may thereafter become payable 

by the ASCDCL to the contractor either in respect of the said work or any 

other work whatsoever or from the amount of security deposit retained by 

the ASCDCL. During defect liability period, the work of daily maintenance 

and general repairs and expenses thereon would be out of scope of the 

tender. However, if any defects in the sub work or in the material are found, 

the same will be rectified by the Contractor at his cost and will be binding 

on him, failing to which legal action would be taken as per tender clauses. 

Ten percent amount will be withheld from security deposit depending upon 

the nature of work, till the defect liability period is over.  

 

Contractor to 

supply plant, 

ladders, 

scaffoldings, 

etc. And is 

liable for 

damages 

arising from 

non-

provisions of 

lights, fencing, 

Clause 21 : The Contractor shall supply at his own cost all material (except 

such special materials, if any, as may in accordance with the contract be 

supplied from the ASCDCL stores), plant, tools, appliances, implements, 

ladders, tackles, scaffolding and temporary works requisite or proper 

execution of the work, in the original, altered or substituted from the 

weather included in the specification or other documents forming part of the 

contract of referred to in these conditions or not and which may be 

necessary for the purpose of satisfying or complying with the requirements 

of the Engineer in charge as to any matter as to which under these conditions 

he is entitled to as satisfied or which he is entitled to require together with 
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etc.  

 

the carriage therefore to and from the work.  

The Contractor shall also supply without charge the requisite number of 

persons with the means and materials necessary for the purpose of setting 

out works and counting, weighing and assisting in the measurement or 

examination at any time and from time to time of the work or the materials, 

Failing which the same may be provided by the Engineer-in-charge at the 

expense of the Contractor and expenses may be deducted from any money 

due to the Contractor under the contract or from his security deposit or the 

proceeds of sale thereof or a sufficient portion thereof. The Contractor shall 

provide all necessary fencing and lights required to protect the public from 

accident and shall also be bound to bear the expenses of defense of every 

suit, action or other legal proceedings that may be brought by any person for 

injury sustained owing to neglect of the above precautions and to pay any 

damages and costs which may be awarded in any such suit action or other 

legal proceedings that may be brought by any person for injury sustained 

owing to neglect of the above precautions and to pay any damages and costs 

which may be awarded in any such suit action or proceedings to any such 

person, or which may with consent of the Contractor be paid for 

compromising any claim by any such person.  

 

 

Liability of 

Contractors 

for any 

damage done 

in or outside 

the work area  

 

Clause 21 A: The Contractor shall provide suitable scaffolds and working 

platforms, gangways and stairways and shall comply with the following 

regulations in connection herewith.  

a) Suitable scaffolds shall be provided for workmen for all works that cannot 

be safely done from a ladder or by other means.  

b) A scaffold shall not be constructed, taken down or substantially allowed 

except i) under the supervision of a competent and responsible person, and  

ii) as far as possible by competent workers possessing adequate experience 

in this kind of work.  

c) All scaffolds and appliances connected herewith and ladders shall; i) be of 

sound material, ii) be of adequate strength having regard to the loads and 

strains to which they will be subjected, and iii) be maintained in proper 

condition.  

d) Scaffolds shall be so constructed that no part thereof can be displaced in 

consequence of normal use.  

e) Scaffolds shall not be over – loaded and so far, as practicable the load in 

consequence of normal use.  
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f) Before installing lifting gear on scaffolds special precautions shall be 

taken to ensure the strength and stability of the scaffolds.  

g) Scaffolds shall be periodically inspected by a competent person.  

h) Before allowing a scaffold to be used by his workmen the Contractor 

shall whether the scaffold has been erected by his workmen or not, take 

steps to ensure that it complies fully with the regulations herein specified.  

i) Working platform, gangway, stairways shall; i) be so constructed that no 

part thereof can sag unduly or unequally, ii) be so constructed and 

maintained, having regard to the prevailing conditions as to reduce as far as 

practicable risks of persons tripping or slipping, and iii) Be kept free from 

any unnecessary obstruction.  

j) In the case of working platform, gangways, working places and stairways 

at a height exceeding 2 meters.  

k) every working platform, gangways shall be closely boarded unless other 

adequate measures are taken to ensure safety,  

l) every working platform, gangway shall have adequate width, and  

m) every working platform, gangway, working place and stairway shall be 

provided with railing/ barricading  

n) Every opening in the floor of a building or in a working platform shall 

except for the time and to the extent required to allow the excess of persons 

or the transport or shifting of material be provided with suitable means to 

prevent the fall of persons or material.  

o) When persons are employed on a roof where there is a danger of falling 

from the height exceeding 3 meters suitable precautions shall be taken to 

prevent the fall of persons or material  

p) Suitable precautions shall be taken to prevent persons being struck by 

articles, which might fall from scaffolds or another working place  

q) Safe means of access shall be provided to all working platforms and 

other.  

r) The Contractor will have to make payments to labourers as per Minimum 

Wages Act.  

 

 Clause 21 B: The Contractor shall comply with the following regulations as 
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Employment 

of female 

labour work 

on Sunday  

 

regards the Hoisting appliances to be used by him.  

a) Hoisting machines and tackles, including their attachments, anchorages 

and supports shall; i) be of good mechanical construction, sound material 

and adequate strength and free from patent defect, and ii) be kept in good 

repairs and in good working order.  

b) Every rope used in hoisting or lowering materials or as a means of 

suspension shall be of suitable quality and adequate strength and free from 

patent defect.  

c) Hoisting machines and shackles shall be examined and adequately tested 

after erection on the site and before use and be re-examined in position at 

intervals to be prescribed by the ASCDCL.  

d) Every chain, ring, hook, shackle, swivel and pulley block used in hoisting 

or lowering materials or as means of suspension shall be periodically 

examined.  

e) Every crane driver or hoisting appliance operator shall be properly 

qualified.  

f) No person who is below the age of 18 years shall be in control of any 

hoisting machine, including any scaffold, which gives signals to the 

operator.  

g) In case of every machine and every chain, ring, hook, Shackle, swivel and 

pulley block used in hoisting or lowering or as a means of suspension, the 

safe working load shall be ascertained by adequate means.  

h) Every hoisting machine and all gear referred to in proceeding regulation 

shall be plainly marked with the safe working load.  

i) In case of hoisting machine having a variable safe working load, each safe 

working load and the conditions under which it is applicable shall be clearly 

indicated.  

j) No part of any hoisting machine or any gear referred to in regulation (g) 

above shall be loaded beyond the safe working load except for the purpose 

of testing.  

k) Motors, gearing, transmissions, electric wiring and other dangerous parts 

of hoisting appliances shall be provided with efficient safeguards.  

l) Hoisting appliances shall be provided with such means, which will reduce 

to minimum, and the risks of the accidental descend of load.  

m) Adequate precaution shall be taken to reduce to a minimum the risk of 
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any part for any damage done in or outside the work.  

 

Measures for 

prevention of 

fire  

 

Clause 22: The Contractor shall not set fire to any standing jungle, trees, 

brushwood or grass without a written permission from the ASCDCL. When 

such permission is given and also in all cases when destroying, cut or dug up 

trees, brushwood, grass, etc. by fire, the Contractor shall take necessary 

measures to prevent such fire spreading to or otherwise damaging 

surrounding property. The Contractor shall make his own arrangements for 

drinking water for the labour employed by him.  

 

Liability of 

Contractor for 

any damage 

done in or 

outside work 

area.  

 

 

Clause 23 : Compensation for all damages done intentionally or 

unintentionally by Contractor‘s labour whether in or beyond the limits of the 

ASCDCL property including any damage caused by the spreading of fire 

mentioned Clause 22 shall be estimated by the Engineer-in-charge or such 

other officer as he may appoint and the estimate of the Engineer-in-charge 

subject to the decision of the CEO on appeal shall be final and the 

Contractor shall be bound to pay the amount of the assessed compensation 

on demand, failing which the same will be recovered from the Contractor as 

damage in the manner prescribed in Clause 1 or deducted by the Engineer-

in- charge from any sums that may be due or become due from ASCDCL to 

Contractor under this contract or otherwise.  

The Contractor shall bear the expenses of defending any action or other 

legal proceedings that may be brought by any person for injury sustained by 

him owing to neglect of precautions to prevent the spread of fire and he shall 

pay any damages and cost that may be awarded by the court in consequence.  

 

 Clause 24 and 25: Deleted 

Work not to be 

sublet. 

Contract may 

be rescinded 

and security 

deposit 

forfeited for 

subletting it 

without 

approval or 

for bribing a 

Public Officer 

Clause 26 : The contract shall not be assigned or sublet without the written 

approval of the Engineer-in-charge, and if the Contractor shall assign or 

sublet his contract or attempt to do so, or become insolvent or commence 

any proceedings to get himself adjudicated and insolvent or make any 

composition with his creditors or attempt so to do so or if bribe, gratuity, 

gift, loan, perquisite, reward of advantage, pecuniary or otherwise shall 

either directly or indirectly be given, promised or offered by the Contractor 

or any of his servants or agents to any public officer or person in the 

employment of ASCDCL in any relating to his office or employment or if 

any such officer or person shall become in any way directly or indirectly 

interested in the contract, the Engineer-in-charge may thereupon by notice in 
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or if 

Contractor 

becomes 

insolvent  

 

writing rescind the contract, and the security deposit of the Contractor shall 

thereupon stand forfeited and be absolutely at the disposal of ASCDCL and 

the same consequences shall ensure as if the contract had been rescinded 

under Clause 3 hereof and in addition the Contractor shall not be entitled to 

recover or be paid for any work thereof actually performed under the 

contract.  

 

Sum payable 

by way of 

compensation 

to be 

considered as 

reasonable 

without 

reference to 

actual loss  

 

Clause27: All sums payable by a Contractor by way of compensation under 

any of these conditions shall be considered as a reasonable compensation to 

be applied to the use of ASCDCL without reference to the actual loss or 

damage sustained, and whether any damage has or has not been sustained.  

 

Changes in 

the 

constitution of 

the firm to be 

notified  

 

Clause 28: In the case of tender by partners, any change in the constitution 

of a firm shall be forthwith notified by the Contractor to the Engineer-in-

charge for his information.  

 

 

 Clause 29: All works to be executed under the contract shall be executed 

under the direction and subject to the approval in all respects of the CEO 

who shall be entitled to direct at what point or points and in what manner 

they are to be commenced and from time to time carried out.  

  

 Clause 30: If the contractor is not satisfied with the order passed by the 

Engineer-in-Charge, the contractor may, within thirty days of receipt by him 

of any such order, appeal against it to the CEO who if convinced that prima 

facie, the contractors, claim rejected by Engineer-in-Charge is not frivolous 

and that there is some substance in the claim of the contractor as would 

merit a detailed examination in the claim of the contractor. The decision of 

the CEO shall be final and binding on the contractor and the Engineer-in-

charge  

 

Directions 

and control of 

Clause 30.1 : Except where otherwise specified in the contract and subject to 

the powers delegated to him by ASCDCL under the code, rules then in 
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the Engineer 

in charge  

 

force, the decision of the CEO for the time being shall be final, conclusive 

and binding on all parties of the contract, upon all questions relating to the 

meaning of the specifications, designs, drawings and instruction 

hereinbefore mentioned and as to the quality of workmanship, or materials 

used on the work or as to any other question, claim, right, matter or thing 

whatsoever, in any way arising out of or relating to the contract, designs, 

drawings, specifications, estimates, instructions, orders, or these conditions, 

or otherwise concerning the works, or the execution, or failure to execute the 

same, whether arising during the progress of work, or after the completion 

or abandonment thereof  

 

 Clause 30.2: The Contractor may within thirty days of receipt by him of any 

order passed by the Engineer-in-Charge as aforesaid appeal against it to the 

CEO with the contract work or project provided that.  

a) The accepted value of the contract exceeds ` 10 lakhs (Ten lakhs)  

b) Amount of claim is not less than ` 1.00 lakh (` One Lakh).  

 

 Clause 31: Deleted 

Lump sums in  

estimates  

 

Clause 32 : When the estimate on which a tender is made includes lump 

sums in respect of parts of the work, the Contractor shall be entitled to 

payment in respect of the items of work involved or the part of the work in 

question at the same rates as are payable under this contract for each item, or 

if the part of the work in question is not in the opinion of the engineer-in-

charge capable of measurement, the Engineer-in-charge may at his 

discretion pay the lump sum amount entered in the estimate and the 

certificate in writing of the Engineer- in-charge shall be final and conclusive 

against the Contractor with regard to any sum or sums payable to him under 

the provisions of this clause.  

 

Action where 

no 

specifications  

 

Clause 33: In the case of any class of work for which there is no such 

specification as is mentioned in Rule I of Form B-1, such work shall be 

carried out in accordance with the Divisional specifications and in the event 

of there being no Divisional specifications, the work shall be carried out in 

all respect in accordance with all instructions and requirements of the 

Engineer- in-charge.  
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Definition of 

Work 

Clause 34: The expression ‗Work‘ or ‗Works‘ where used in these 

conditions, shall unless there be something in the subject or context 

repugnant to such construction, be constructed to mean the work or works 

contracted to be executed under or in virtue of the contract,  

whether temporary or permanent and whether original, altered, substituted 

or additional.  

 

Contractor’s 

percentage 

whether 

applied to net 

or gross 

amount of bill  

 

Clause 35: The percentage referred to in the tender shall be deducted from/ 

added to the gross amount of the bill before deducting the value of any stock 

issued.  

 

 

 

Quarry fees 

and royalties  

 

Clause 36: All quarry fees, royalties, octroi duties and ground rent for 

stacking materials, if any should be paid by Contractor, which will not be 

entitled to a refund of such charges from the ASCDCL.  

  

 

 

Compensation 

under 

Workmen’s 

Compensation 

Act 

 

Clause 37: The Contractor shall be responsible for and shall pay any 

compensation to his workmen payable under the Workmen‘s Compensation 

Act. 1923 (VIII of 1923), (hereinafter called the said Act) for injuries caused 

to the workmen. If such compensation is payable/ paid by the ASCDCL as 

principal under sub-section (1) of Section 12 of the said Act on behalf of the 

Contractor, it shall be recoverable by the ASCDCL from the Contractor 

under the sub- section (2) of the said section. Such compensation shall be 

recovered in the manner laid down in Clause 1 above.  

 

 Clause 37 A: The Contractor shall be responsible for and shall pay the 

expenses of providing medical aid to any workman who may suffer a bodily 

injury as a result of an accident. If such expenses are incurred by ASCDCL, 

the same shall be recoverable from the Contractor forthwith and be deducted 

without prejudice to any other remedy of the ASCDCL from any amount 
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due or that may become due to the Contractor  

 

 Clause 37 B: The Contractor shall provide all necessary personal safety 

equipment and first aid apparatus available for the use of the persons 

employed on the site and shall maintain the same in condition suitable for 

immediate use at any time and shall comply with the following regulations 

in connection herewith.  

a) The workers shall be required to use the equipment‘s so provided by the 

Contractor and the Contractor shall take adequate steps to ensure proper use 

of the equipment by those concerned  

b) When work is carried on in proximity to any place where there is a risk of 

drowning, all necessary equipment shall be provided and kept ready for use 

and all necessary steps shall be taken for the prompt rescue of any person in 

danger.  

c) Adequate provision shall be made for prompt first-aid treatment of all 

injuries likely to be sustained during the course of the work.  

 

 

 Clause 37 C: The Contractor shall duly comply with the provisions of ‗The 

Apprentices Act, 1961‘ (III of 1961), the rules made thereunder and the 

orders that may be issued from time to time under the said Act and the said 

Rules and on his failure or neglect to do so he shall be subjected to all the 

liabilities and penalties provided by said Act and said Rules.  

 

 

Quantities put 

to tender are 

approximate.  

Excess 

quantity 

beyond 

quantity put to 

tender will be 

governed as 

per Cl.38  

 

Clause 38:  

i) Quantities in respect of the several items shown in the tender are 

approximate and no revision in the tendered rate shall be permitted in 

respect of any of the items. Excess quantity shall be executed only after 

prior written permission of the ASCDCL and shall be paid at tendered rates 

only.  

ii) The Contractor shall, if ordered in writing by the Engineer, also carry out 

any quantities in excess of the limit mentioned above in sub–clause (i) 

hereof on the same conditions and in accordance with the tendered rates 
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only.  

 

Employment 

of famine 

labour, etc  

 

Clause 39: The Contractor shall employ any famine, convict or other labour 

of a particular kind or class if ordered in writing to do so by the Engineer-in- 

charge.  

 

Claim for 

compensation 

for delay in 

starting the 

work  

 

Clause 40: No compensation shall be allowed for any delay caused in the 

starting of the work on account of acquisition of land or, in the case of 

clearance works, on account of any delay in accordance to sanction of 

estimates.  

 

Claims for 

compensation 

for delay in 

execution of 

the work.  

 

Clause 41: No compensation shall be allowed for any delays in the 

execution of the work on account of water standing in borrow pits or 

compartments. The rates are inclusive for hard or cracked soil, execution in 

mud, sub-soil, water standing in borrow pits and no claim for an extra rate 

shall be entertained unless otherwise expressly specified  

 

Entering upon 

or 

commencing 

any portion of 

work  

 

Clause 42: The Contractor shall not enter upon or commence any portion of 

work except with written authority and instructions of the Engineer-in-

charge of his subordinate in charge of the work. Failing such authority, the 

Contractor shall have no claim to ask for measurements of or payment for 

work.  

 

Minimum age 

of persons 

employed, the 

employment of 

donkeys and 

other animals 

and the 

payment of 

fair wages.  

 

 

Clause 43:  

i) No Contractor shall employ any person who is under the age of 18 years.  

ii) No Contractor shall employ donkeys or other animals with breaching of 

string or thin rope. The breaching must be at least three inches wide and 

should be of tape (Nawar).  

i. No animal suffering from sores, lameness or emaciation or which is 

immature shall be employed on the work. The Engineer-in-charge or his 

agent is authorized to remove from the work, any person or animal found 

working which does not satisfy these conditions and no responsibility shall 

be accepted by the ASCDCL for any delay caused in the completion of the 
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work by such removal.  

ii. The Contractor shall pay fair and reasonable wages to the workmen 

employed by him in the contract undertaken by him, In the event of the 

dispute arising between the Contractor and his workmen on the grounds that 

the wages paid are not fair and reasonable, the dispute shall be referred 

without delay to the Engineer in charge who shall decide the same. The 

decision of the Engineer in charge shall be conclusive and binding on the 

Contractor but such decision shall not in any way affect the conditions in the 

contract regarding the payment to be made by the ASCDCL at the 

sanctioned tender rates.  

iii. Contractor shall provide drinking water facilities to the workers. Similar 

amenities shall be provided to the workers engaged on large work in urban 

areas.  

iv. Contractor to take precautions against accidents which taken place on 

account of labour using loose garments while working near machinery.  

 

Method of 

payment  

 

Clause 44: Payment to Contractors shall be made by cheque drawn on 

CEO‘s account provided the amount exceeds ` 1000/-. Amounts not 

exceeding 1000/- will be paid in cash.  

. 

Acceptance of 

conditions 

compulsory 

before 

tendering for 

work.  

 

 

Clause 45: Any Contractor who does not accept these conditions shall not be 

allowed to tender for work.  

 

  

 

Employment 

of scarcity 

labour  

 

Clause 46 : If Government declares a site of scarcity or famine to exist in 

any village situated within 16 Kms of the work, the Contractor shall employ 

upon such parts of the work, as are suitable for unskilled labour, any person 

certified to him by the Engineer in charge ASCDCL, or by any person to 

whom the ASCDCL may have delegated this duty in writing to be in need 

on relief and shall be bound to pay to such person wages not below the 

minimum wages which Government may have fixed in this behalf. Any 

disputes which may arise in connection with the implementation of this 

clause shall be decided by the Engineer in charge whose decision shall be 
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final and binding on the Contractor.  

 

Price not to 

exceed 

controlled 

price fixed by 

Govt.  

 

 

Clause 47: The price quoted by the Contractor shall not in any case exceed 

the control price, if any, fixed by Government or reasonable price which is 

permissible for him to charge a private purchaser for the same class and 

description, the control price or the price permissible under the provisions of 

Hoarding and Profiteering Preventing Ordinance, 1948 as amended from 

time to time. If the price quoted exceeds the controlled price or the price 

permissible under Hoarding and Profiteering Prevention Ordinance, the 

Contractor will specifically mention this fact in his tender along with the 

reasons for quoting such higher prices. The purchaser at his discretion will 

in such case exercise the right of revising the price at any stage so as to 

conform to the controlled price as permissible under the Hoarding and 

Profiteering Prevention Ordinance. This discretion will be exercised without 

prejudice to any other action that may be taken against the Contractor.  

 

 

Rate inclusive 

of all taxes 

except GST  

 

Clause 47 A: The rates to be quoted by the contractor must be inclusive of 

all taxes except GST. No extra payment on this account will be made to the 

contractor. GST shall be paid separately by ASCDCL on the bills raised by 

the Contractor.  

 

GST on 

surplus 

material 

Clause 48: In case of materials that may remain surplus with the Contractor 

from those issued, the date of ascertainment of the materials being surplus 

will be taken as the date of sale for the purpose of GST and the same 

including any other tax applicable will be recovered on such date.  

 

 Clause 49: Deleted 

Employment 

of local 

labour  

 

Clause 50: The Contractor shall employ at least 80 percent of the total 

number of unskilled labour to be employed by him on the said work only 

from locally available labours and shall give preference to those persons 

enrolled under Maharashtra Government employment and self-Employment 

Department‘s Scheme. Provided, however, that if required number of 

unskilled labour from that district is not available, the Contractor shall in the 

first instance employ such number of persons as is available and thereafter 

may with the previous permission in writing of the Engineer-in charge of the 
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said work obtain the rest of the requirement of unskilled labour from outside 

of district.  

 

Wages to be 

paid to the 

skilled and 

unskilled 

labours 

employed by 

Contractor  

 

Clause 51: The Contractor shall pay the labourers – skilled and unskilled 

according to the wages prescribed by Minimum Wages Act applicable to the 

area in which the work of the Contractor is located. The Contractor shall 

comply with the provision of the Apprentices Act, 1961 and the Rules and 

Orders issued there under from time to time. The Contractor shall be liable 

for any pecuniary liability arising on account of any violation by him of the 

provisions of the Act. The Contractor shall pay the labourers – skilled and 

unskilled- according to wages prescribed  

 

 Clause 52: All amounts whatsoever which the Contractor is liable to pay to 

the ASCDCL in connection with the execution of the work including the 

amount payable in respect of  

i) materials and/ or stores supplied/ issued hereunder by the ASCDCL to the 

Contractor,  

ii) hire charges in respect of heavy plant, machinery and equipment given on 

hire by the ASCDCL to the Contractor for execution by him of the work 

and/ or for which advances have been given by the ASCDCL to the 

Contractor shall be deemed to be arrears of the land revenue and ASCDCL 

without prejudice to any other rights and remedies of the ASCDCL recover 

the same from the contractor as an arrears of land revenue.  

 

 Clause 53: The Contractor shall duly comply with all the provisions of the 

Contract Labour (Regulation and Abolition) Act, 1970 (37 of 1970) and the 

Maharashtra Contract Labour (Regulation and Abolition) Rules 1971 as 

amended from time to time and all other relevant statutes and statutory 

provisions concerning payment of wages particularly to workmen employed 

by the contractor and working on the site of the work. In particular and 

contractor shall pay wages to each worker employed by him on the site of 

the work at the rates prescribed under the Maharashtra Contract Labour 

(Regulation and Abolition) Rules 1971. If the contractor fails or neglect to 

pay wages at the said rates or makes short payment and the ASCDCL makes 

such payment of wages in full or part thereof less paid by the contractor, as 

the case may be, the amount so paid by the ASCDCL to such workers shall 

be deemed to be debt payable by the Contractor and the ASCDCL shall be 

entitled to recover the same as such from the contractor or deduct same from 
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the amount payable by the ASCDCL to the contractor hereunder or from any 

other amounts payable to him by the ASCDCL.  

 

 Clause 54: Where the work is required to work near Machine and are liable 

to accident, they should not be allowed to wear loose clothes like Dhoti, 

Jhabba etc.  

 

 Clause 55: Deleted 

 Clause 55A: The Contractor shall comply with the provisions of the 

Apprentices Act, 1961 and the Rules and Orders issued there under from 

time to time. If he fails to do so, his failure will be breach of contract and the 

CEO may in his discretion to cancel the contract.  

The Contractor shall also be liable to any penalty liability existing on 

account of the violation by him of the provisions of the Act.  

 

 Clause 55B: Contractor should note that recovery at penal rate of twice the 

issue rate will be effected if the contractor does not return the surplus 

material and the GST and transportation cost will also be recovered from 

him.  

 

 Clause 56: In view of the difficult position regarding the availability of the 

Foreign exchange, no foreign exchange, will be released by the Department 

for the purchase of the Plant and Machinery required for the execution for 

the work concerned work.  

 

 Clause 57 and 58: Deleted 

Anti-Malaria 

and other 

health 

measures  

 

Clause 58 (A): Conditions of Malaria Eradication.  

 

a) The anti-malaria and the health measures shall be as directed by the Joint 

Director (Malaria and Filarial) of Health Service, Pune.  

b) Contractor shall see that most autogenic conditions are not created so as 

to keep vector population to minimum level.  
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c) Contractor shall carry out anti malaria measures in the area as per 

guidelines prescribed under National Malaria Eradication Programme and as 

directed by the Joint Director (M & F) of Health Services, Pune.  

d) In case of default in carrying out prescribed anti malaria measures 

resulting in increase in malaria incidence contractor shall be liable to pay to 

Government the amount spent by Government on anti-malaria measures to 

control the situation in addition to fine.  

e) Relations with Public Authorities. The contractor shall make sufficient 

arrangements for draining away the sullage water as well as water coming 

from the bathing and washing places and shall dispose of this water in such 

a way as not to cause, any nuisance. He shall also keep the premises clean 

by employing sufficient number of sweepers.  

The contractor shall comply with all rules, regulations, bye-laws and 

directions given from time to time by any local or public authority in 

connection with this work and shall pay fees or charge which are leviable on 

him without any extra cost to Government.  

 

 Clause 58 (B): The successful contractor will have to enter into agreement in 

form specified by ASCDCL on a stamp of required amount as per rules in 

force. The stamp charges shall be borne by the contractor.  

 

 Clause 59: Deleted 

Safety 

precautions 

Clause 60: The contractor shall provide and maintain barricades, guards, 

guard rails, temporary bridges and walkways, watchmen, headlights and 

danger signals illuminated from sunset to sunrise and all other necessary 

appliances and safeguards to protect the work, life, property, the public 

excavations, equipment and materials. Barricades shall be substantial 

construction and shall be painted such as to increase their visibility at night. 

For any accident arising out of the neglect of above instructions, the 

contractor shall be bound to bear the expenses of defense of every suit, 

action or other legal proceedings, at law, that may be brought by any person 

for injury sustained owing to neglect of the above precautions and to pay all 

damages and costs which may be awarded in any such suit, action or 

proceedings to any such person or which may with the consent of the 

contractor be paid in compromising any claim by any such person.  
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Insurance Clause 61: The contractor shall take out necessary insurance policy /policies 

so as to provide adequate insurance cover for execution of the awarded work 

from the Director of insurance Maharashtra State. However if contractor 

desires to effect insurance with local office of any insurance company same 

should be under the Co- insurance-come- servicing arrangement approved 

by the director of insurance if the policy taken out by the contractor is not 

Co – Insurance basis (GIF- 60% and insurance company -40%) the same 

will not be accepted and the amount of the premium calculated by director 

of insurance will be recovered directly from the amount payable to the 

contactors for the executed contract work.  

i. Loss of or damage to the Civil and Mechanical and Electrical equipment 

supplied/installed including the materials/brought onsite, Loss of or damage 

to contractor‘s equipment including his vehicles, Loss of or damage to 

property (except the works, Plant material and Equipment) in connection 

with the contractor, and: Personal injury or death due to vehicles of the 

contractor and or due to any accident that may arise at or around the site to 

the Contractor personnel or to the ASCDCL staff or to any other person not 

connected with ASCDCL.  

ii. Policies and certificates for insurance shall be delivered by the. 

Contractor to the Engineer for the Engineer‘s approval before the date of 

actual starting of work. All such insurance shall provide for compensation to 

be payable in the types of proportions of currencies required to rectify the 

loss or damage incurred.  

iii. If the contractor did not produce any of the policies and certificates 

required the Engineer may affect the Insurance for which the contractor 

should have produced the policies certificates and recover the premium it 

has paid from payment otherwise due to the contractor or, if no payments 

due to payment of the premiums shall be of debt due.  

iv. Alternations to the terms of an insurance shall not be made without the 

approval of the Engineer.  

v. The minimum insurance cover for loss damages to physical property, 

injury and death shall be 10% of the contract cost per occurrence with 

number of occurrences as 3(Three). After each occurrence the contractor 

shall pay additional premium necessary so as to keep the insurance police 

valid always till the defect liability period is over.  

vi. No payment will be released to the contractor until the insurance 

coverage with the Govt. Insurance fund, Maharashtra State is provided and 

unless the proof of insurance coverage is produced by the Contractor to the 
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Engineer-in-Charge.  

 

 Clause 62: During execution of work excavation is required to be carried out 

for various sub-works for which royalty is required is to be paid by the 

contractor.  

During execution of work and till completion if point of royalty is raised by 

collector office it will be sole responsibility of the contractor to pay royalty 

charges/compensation if any to concerned. Until the certificate from the 

collector office regarding royalty charges is not submitted by the contractor, 

final bill and security deposit for such work will not be payable to the 

contractor.  
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SCHEDULE –A 

 

Statement showing the material to be supplied from the store for the work contracted to be 

executed and preliminary and ancillary works and the rate at which they are to be charged. 

 

S. No. Particulars of 

Material 

Particulars of 

Material 

Rate at which 

the material 

shall be charged 

for 

 

Place of delivery 

1 2 3 4 5 

 NIL NIL NIL NIL 

 

 

Note: Other materials except as shown in Schedule ‗A‘ required for the work shall be 

procured and supplied by the contractor at his cost. In such cases the test certificates for their 

quality shall have to be produced by the contractor and testing carried out as mentioned in 

appropriate sections. 
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SCHEDULE –B  
 

 

(As uploaded separately on https://mahatenders.gov.in  along with 

tender documents ) 

 

 

Drawings  

(As uploaded separately on https://mahatenders.gov.in  along with 

tender documents ) 
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