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Smart City

NIT No: ASCDCL/2021/45

NOTICE INVITING TENDER _ (i

AURANGABAD SMART CITY DEVELOPMENT CORPORATION LTD [ et
ASCDCL Office, War Room,Near Ambedkar Research Center, Aam Khaas 8

Maidan. Aurangabad -431001Tel.: 0240 2333536 to 40, Fax.: 0240 2331213

ASCDCL

Date: 18/01/2021

Aurangabad Smart City Development Corporation Ltd, (ASCDCL) invites E-Tender for the following work in Item rate via

online e-tendering system (hitps://mahatenders.gov.in) from Contractors possessing relevant capability.

NO.

PARTICULARS

DETAILS

Name of the Authority

Aurangabad Smart City Development Corporation Ltd
(ASCDCL)

Name of the Work

Interior & Fumiture Work for Operation Command Center (OCC)
& ASCDCL HQ Building

Method of Selection

Least Cost method.

Date of Issuance

197012021

[ssuing Authority

Chief Executive Officer,
Aurangabad Smart City Development Corporation Ltd

Authority Contact Person

Assistant Project Manager
ASCDCL, War Room,Ambedkar Research Center,
Near Amkhas Maidan, Aurangabad-43 1001

Authority Address/Email for Secking
Clarifications on RFP

ASCDCL, War Room, Ambedkar Research Center, Near Amkhas
Maidan. Aurangabad- 431001, Email: hq{@aurangabadsmartcity.in

Authority Website

www.mahatenders.gov.in

Last Date for Submissions of
Queries/Clarifications

21/01/2021 by 4:00 PM

Last Date and Time for Submission of
Bid including Technical and Financial
Bids

27/01/2021 by 4:00 PM

Date, Time, & Venue for Submission
of Hard Copy of Technical Bid

Not Required

Date and Time of Opening of
Technical Bid

28/01/2021 by 11:30 AM

Date, Time, and Venue of Opening of
Financial Bid

Technically qualified bidders shall be notified 24 hours in
advance of financial bid opening

Bid Validity

180 days

Cost of Tender Document

INR 10000 + GST

Bid Security/EMD

Rs.3.00.000/-

Performance Security

5% of the Contract Value

Work completion schedule

75 days

Defect hability period

3 years

Estimated Cost of Work

Rs.2 ¥7.88,644 /- (Rupees Two Crores Eight Seven Lakh Eighty
Eight Thousand Six Hundred & Fourty Four Only)

Sd/-
Chief Executive Officer
Aurangabad Smart City Development Corporation Ltd,
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DISCLAIMER

The information contained in this Request for Proposal document (“RFP”) or
subsequently provided to tenderers/Bidder(s), whether verbally or in documentary or
any other form by or on behalf of Aurangabad Smart City Development Corporation
Limited (ASCDCL) or any of its employees or advisors, is provided to the
tenderers/Bidder(s) on the terms and conditions set out in this RFP and such other
terms and conditions subject to which such information is provided. This RFP is not
an Agreement and is neither an offer nor invitation by ASCDCL to the prospective
Bidders (tenderers) or any other person.

The purpose of this RFP is to provide interested parties with information that may be
useful to them in making their financial offers (Bids) pursuant to this RFP. This RFP
includes statements, which reflect various assumptions and assessments arrived at by
ASCDCL in relation to the Project/work. Such assumptions, assessments and
statements do not purport to contain all the information that each Bidder may require.
This RFP may not be appropriate for all persons, and it is not possible for ASCDCL,
its employees or advisors to consider the investment objectives, financial situation and
particular needs of each party who reads or uses this RFP. The assumptions,
assessments, statements and information contained in the tendering (Bidding)
Documents may not be complete, accurate, adequate or correct. Each Bidder should,
therefore, conduct its own investigations and analysis and should check the accuracy,
adequacy, correctness, reliability and completeness of the assumptions, assessments,
statements and information contained in this RFP and obtain independent advice from
appropriate sources.

Information provided in this RFP to the Bidder(s) is on a wide range of matters, some
of which may depend upon interpretation of law. The information given is not
intended to be an exhaustive account of statutory requirements and should not be
regarded as a complete or authoritative statement of law. ASCDCL accepts no
responsibility for the accuracy or otherwise for any interpretation or opinion on law
expressed herein. ASCDCL, its employees and advisors make no representation or
warranty and shall have no liability to any person, including any Applicant or
Bidder(tenderer) under any law, statute, rules or regulations or tort, principles of
restitution or unjust enrichment or otherwise for any loss, damages, cost or expense
which may arise from or be incurred or suffered on account of anything contained in
this RFP or otherwise, including the accuracy, adequacy, correctness, completeness or
reliability of the RFP and any assessment, assumption, statement or information
contained therein or deemed to form part of this RFP or arising in any way for
participation in this Bid(tender) Stage.

ASCDCL also accepts no liability of any nature whether resulting from negligence or
otherwise howsoever caused arising from reliance of any Bidder upon the statements
contained in this RFP. ASCDCL may in its absolute discretion, but without being
under any obligation to do so, update, amend or supplement the information,
assessment or assumptions contained in this RFP. The issue of this RFP does not
imply that ASCDCL is bound to select a Bidder for the Project and ASCDCL reserves
the right to reject all or any of the Bidders or Bids without assigning any reason
whatsoever.

The Bidder shall bear all its costs associated with or relating to the preparation and
submission of its Bid including but not limited to preparation, copying, postage,
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delivery fees, expenses associated with any demonstrations or presentations which
may be required by the Authority (Aurangabad Smart City Development Corporation
Ltd ) or any other costs incurred in connection with or relating to its Bid. All such
costs and expenses will remain with the Bidder and the Authority (Aurangabad Smart
City Development Corporation Ltd) shall not be liable in any manner whatsoever for
the same or for any other costs or other expenses incurred by a Bidder in preparation
or submission of the Bid, regardless of the conduct or outcome of the Bidding
Process.
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DETAILED TENDER NOTICE
Online Item rate basis Tenders are invited for the following work from the eligible
contractors having experience of such type of work by the CEO, Aurangabad Smart City
Development Corporation Limited, Maharashtra on the e-Tendering portal of Government of
Maharashtra: https://mahatenders.gov.in.

Note: In order to participate in e-tendering process, it is mandatory for new contractors (first
time users of this website) to complete the Online Registration Process for the e-Tendering
website. For guidelines, kindly refer to Bidders Manual Kit documents provided on the
website.

NAME OF WORK: INTERIOR & FURNITURE WORK FOR OPERATION
COMMAND CENTER (OCC) & ASCDCL HQ BUILDING

e-Tender Schedule

Sr. INTERIOR & FURNITURE WORK FOR
No Name of Work OPERATION COMMAND CENTER (OCC)
' & ASCDCL HQ BUILDING

1. | Period for Downloading Biding | As per e-tender schedule uploaded on e-portal

Documents https://mahatenders.gov.in
5 Last Date for Submissions of | 21/01/2021 at 04:00 PM in the office of
* | Queries/Clarifications ASCDCL, Aurangabad (Maharashtra).
3 Last Date & Time for Closing of | As per e-tender schedule uploaded on e-portal
| Bids https://mahatenders.gov.in
4 Time, Date & Place of Opening of | As per e-tender schedule uploaded on e-portal
| Bids https://mahatenders.gov.in
5 Officer Inviting Bids Chief Executive Officer
' Aurangabad Smart City Development
Corporation Ltd
5 Physical Submission of Hard Not Required, All technical documents should be
"~ | Copy uploaded only.
Place of Physical Submission of Not Required
7.
Hard Copy

Aurangabad Smart City Development Corporation Limited 8
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Note;

1.

w

10.

11.

12.

ASCDCL HQ Building

The complete bid documents can be viewed / downloaded from e-procurement portal
of the Government https://mahatenders.gov.in from 19/01/2021 to 27/01/2021 up to
16:00 Hrs. IST. Bids must be submitted online only via https://mahatenders.gov.in on
or before 27/01/2021 up to 1600 Hrs. IST. Bids received online shall be opened on
28/01/2021 at 1600 Hrs. IST.

Bids through any other mode shall not be entertained. Hewever—Earnest-Money(Bid

https://mahatenders.gov.in . Please note that the ASCDCL reserves the right to accept

or reject all or any Bid without assigning any reason whatsoever.

Earnest Money (Bid security) and Tender fees shall be paid through: SBI Net Banking
or Other Bank Internet Bank MOPS. (For any assistance please contact help desk. The
fees of tender document amounting to Rs. 10000+GST is to be made through payment
gateway only and will be nonrefundable.

Details are available online and can be seen on( https://mahatenders.gov.in ).

Online payment requires 48 hours on Bank working days for clearance and hence,
payment shall be made accordingly.

The Earnest Money Deposit (EMD) shall be retained in the pooling account and shall
be refunded to the unqualified / unsuccessful bidders after award of tender to the
successful lowest bidder. The EMD(Bid security) of successful bidder shall be
ultimately refunded or shall be adjusted against the security deposit after selection of
the successful bidder at the time of execution of the contract. In case, the ASCDCL
decided to forfeit / adjust the EMD(Bid security) amount of the bidder, the EMD(Bid
security) amount in such cases shall be credited to the bank account of the
Aurangabad Smart City Development Corporation Limited (ASCDCL). The mandate
for EMD(Bid security) refunds / forfeit / adjustment against security deposit shall
trigger from e - tender application of NIC portal.

’ |.|| I .I I- | Ff. Fl !s;E;I ’

The offer of the Contractor shall remain valid for acceptance for a minimum
period of 180 days from the date of submission of bids and thereafter until it is
extended by the Contractor(s).

The tender notice shall form a part of the contract agreement.

If the tenderer/bidder is a firm or company then they shall in their forwarding letter
mention the names of all the partners of the firm or the company (as the case may
be) and the name of the partner who holds the power of attorney if any, authorizing
him to conduct transaction on behalf of the Firm or Company.

Right is reserved to revise or amend the contract documents fully or part thereof
prior to the date notified for the receipt of tender. Such deviations/ amendments if
any, shall be communicated in the form of corrigendum or by a letter as may be
considered suitable. The above revision will not vitiate the tendering process.

The offer is to be submitted online. The documents shall be uploaded as required in
the bid documents. The tenderer shall quote his percentage rates in words and
figures "below / above". In case there is difference between percentage written in
figures and words, the rates quoted in words shall prevail.

Right is reserved to reject any or all tenders without assigning any reason thereof.
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13. Tenders which do not fulfil all or any conditions or are incomplete in any respect are
liable to be summarily rejected.

14. In the tender process, if the lowest offer is more than 10% below the cost put to
tender, the tender calling authority may obtain the detailed justification and planning
of executing the work at such lower rate from the concerned contractor and based on
that shall ensure the possibility of completing the work at the offered lowest rate.

b. Additional Performance Security Deposit, if offer is below 1% or more, shall be
deposited by the bidders as per the provisions of clause 4.3.

16. The contractor shall submit bar chart/CPM/PERT for this work by visiting site and
taking review of the work within fifteen days after issue of LOA. If contractor fails
to do so then 1% amount shall be deducted from each running bill. Progress of work
shall be monitored as per approved bar chart by the competent authority/Engineer in
Charge/ASCDCL after scrutiny of the bar chart/CPM/PERT submitted by
contractor. If progress is satisfactory, then 75% amount deducted shall be returned
to the contractor and remaining 25% amount shall be forfeited by ASCDCL.

17. At any point of time during tender process, work execution period, Defect Liability
Period, submitted papers/documents/applications including material purchase
vouchers, test reports, challans, quantity related papers or any papers of contractor
should be true, correct & if the papers submitted by Contractor are found incorrect,
faulty, not true, dubious, bogus, forged etc. then relevant actions of blacklisting &
criminal proceedings as per Indian Penal Code (IPC) shall be initiated against
Contractor/ Partnership Firms/Private Ltd./Companies(Bidder). ASCDCL officers /
Engineers / Account Officers shall not be held responsible for the papers submitted
by the Contractor.

18. During Technical bid scrutiny of Envelop No.1 of tender, if contractor submits false
papers / reports for fulfilment of qualifying criteria, then envelop No.2 of such
contractor shall not be opened. Also, such registered contractors / non-registered
contractors shall be blacklisted & information of contractor being blacklisted shall
be circulated to all government and allied P. W. Departments.

19. After issuance of work order, if it is found that papers submitted / uploaded are
forged, bogus, incorrect, such contractors shall be blacklisted & Criminal
Proceeding as per IPC shall be initiated. If work is at initial stage, the tender of work
shall be cancelled.

20. On evaluation of documents in envelope No.1, the details of Qualification /
Disqualification relevant to the conditions of eligibility will be uploaded on e-tender
portal online. The bidder shall raise their objection against evaluation of their own
bids/ on the bids of other bidders limited to assessment of documents in envelope
No.1. within 24 Hrs. from the date & time of uploading evaluation status on Portal .
If no objections are raised within the period of 24 Hrs., the Financial bids / Envelope
No. 2 of eligible contractors shall be opened by competent authority with prior
intimation to the participant bidders.

21. If the contractor wishes to pay security deposit by Bank Guarantee after tender
approval, then the bank guarantee shall be got verified.

22. The tenderer/bidder should produce necessary documents for pre-qualification as
given below. Further details shall be referred in NIT;

22.1 Having successfully completed the work(s) as required in NIT in his own
name only.

22.2 Registration/enlistment details of the firm / Contractor.

22.3 The firm / Contractor should produce the document of PAN.

22.4 The firm / Contractor should produce the document of GST Registration
Number.
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ASCDCL HQ Building
22.5 The Joint Venture is not allowed for this work.
22.6 The Contractor shall submit the completion certificates of similar works

along with their bid.
o : Auali ol turi he 1 | i

22.8 The Bidder must not have been blacklisted/ terminated for fraudulent
practices by any of its clients including Central / State UT Government
Departments/ Ministries/Government Undertakings or ASCDCL/ Government
Bodies and PSUs in India as on the date of submission of bids.

22.9 Other documents as required in the tender documents/NIT
23. Bids must be accompanied with:
23.1 Scanned copy of all documents, certificates specified in Pre - qualification

Criteria/technical bid.
Scanned copy of all documents of similar work(s) as required.

23.2 Scanned copy of duly signed information about work in hand.

23.3 Scanned copy of duly signed details of T&P/equipment/machinery available.

23.4 Scanned copy of duly signed declaration of contractor in prescribed format
filled in agency’s letter head attached with the tender.

23.5 Scanned copy of duly signed undertaking for guarantee in prescribed format
on agency’s letter head attached with the tender.

23.6 Scanned copy of duly signed undertaking for non - blacklisted status

23.7 Scanned copy of duly signed declaration on financial statement with copy of

the audited Statements for each of the last five financial years

23.9 Scanned copy of the registration certificate in appropriate class for Individual
contractor and registration certificates.

23.10 Scanned copy of key personnel

23.11 Scanned copies of other documents as required in NIT

Aurangabad Smart City Development Corporation Limited 11
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1.

ASCDCL HQ Building

INSTRUCTIONS FOR BIDDERS

1.1 Introduction

111

1.1.2

1.13

1.14

1.15

Aurangabad Smart City Development Corporation Limited (“the Corporation” or
“ASCDCL”), is a Special Purpose Vehicle (SPV) established as a public limited
company under the Indian Companies Act, 2013 for the implementation of the Smart
City project in Aurangabad. Aurangabad Municipal Corporation (AMC) has equity
shareholding in ASCDCL. AMC and Government of Maharashtra (GoM) have
majority shareholding and control of ASCDCL.

ASCDCL intends to Interior & Furniture Work for Operation Command Centre
(OCC) & ASCDCL HQ Building which RFP is floated to those eligible contractors
who can do the construction as per RFP document. The Bidders can submit their bids
on percentage rate contract basis. The details are provided in the document.

Bid submissions must be made not later than the Bid Due Date specified in the
“Schedule of Bidding Process” (Clause 2.1.7) in the manner specified in the RFP
document and at the address as mentioned therein.

The selection will be based on two bid process as described in this RFP. The
Technical Bids would be evaluated based on the qualification criteria set forth in the
RFP. Financial Bids of only those applicants/ bidders whose Technical Bids qualify,
shall be opened and evaluated.

ASCDCL reserves the right to cancel, terminate, change or modify this procurement

process and /or requirements of Bid stated in the RFP, without assigning any reason
or providing any notice and without accepting any liability for the same.

1.2 Tendering Procedure

A
O G v v AAw. C Ci Ci O

tenderers are free to ask for any additional information or clarification either in
writing or orally concerning the work, and the reply to the same will be given by the
ASCDCL, Aurangabad (Maharashtra), in writing and the clarifications referred to as
Common Set of Conditions/ Deviations (C.S.D.), shall form part of tender/bid
documents and will be common and applicable to all tenderers. The point/points if
any raised in writing and/or verbally by the contractor(s) in not finding place in
C.S.D. issued after the clarification date , is/are deemed rejected. In such case the
provision in NIT shall prevail. No individual correspondence shall be made thereafter
with the contractor(s) in this regard. The tender submitted by the tenderer shall be
based on the clarifications/additional facilities offered (if any) by ASCDCL.

Aurangabad Smart City Development Corporation Limited 12
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1.2.2

1.2.3

1.24

1.2.5

1.2.6

1.2.7

1.2.8

ASCDCL HQ Building

All tenderers are cautioned that tenders containing any deviation from the contractual
terms and conditions, specifications or other requirements and conditional tenders
shall be treated as non-responsive. The tender shall be unconditional. Conditional
tenders shall be summarily REJECTED. The tenderer should clearly mention in
forwarding letter that his offer (in envelope No. 1 & 2) does not contain any
conditions, deviations from terms and conditions stipulated in the tender.

Tenderers should go through detailed procedure for viewing/downloading and
submission ~ of  tenders/bids  online  themselves at the  website
https://mahatenders.gov.in and follow the procedure mentioned therein for different
requirements/functions well in time. ASCDCL takes no responsibility of any delay or
contractor’s inability to submit the tenders.

Shortlisting of Contractors for Financial Bidding Process :

The Tendering Authority will first open the Technical Bid documents of all
Contractors and after scrutinizing these documents will shortlist the Contractors who
are eligible for Financial Bidding Process. The shortlisted Contractors will be
intimated by email/speed post/registered post.

Opening of the Financial Bids:

The Contractors may remain present in the Office of the Tender Opening Authority at
the time of opening of Price/Financial Bids. However, the results of the
Price/Financial Bids of all Contractors shall be available on the e-Tendering Portal
immediately after the completion of opening process.

Time Limit
The work is to be completed within time limit as specified in the N.I.T. which shall be

reckoned from the date of written order for commencing the work and shall be
inclusive of monsoon period. Time allowed for the work is 75 day.

Tender Rate

No alteration in the form of tender and the schedule of tender and no additions in the
scope of special stipulations will be permitted. Rates quoted for the tender shall be
taken as applicable for all leads and lifts, unless otherwise mentioned in the item.

Tender Units

The tenderers should particularly note the units mentioned in the Schedule “B” (Bill
of Quantities) on which the rates are based. No change in the units shall be allowed.

Correction

No corrections shall be made in the tender documents. Any corrections that are to be
made by the tenderer in filling up details shall be made by crossing the incorrect
portion and writing the correct portions above with the initials of tenderer.
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Tender Acceptance

Acceptance of tender will rest with the ASCDCL who reserves the right to reject any
or all tenders without assigning any reason therefore. The tenderer whose tender is
accepted will have to enter into a regular agreement within 7 days of being notified to
do so. In case of failure on the part of Tenderer to sign the agreement within the
stipulated time, the earnest money/bid security paid by him shall stand forfeited and
the offer of the tenderer shall be considered as withdrawn by him.

Conditional Tender

The tenders who do not fulfill the condition of the notification and the general rules
and directions for the guidance of contractor in the agreement form or are incomplete
in any respect are likely to be rejected without assigning any reason therefore -

The Tenderers shall be presumed to have carefully examined the drawings, conditions
and specifications of the work and have fully acquainted themselves with all details of
the site, the conditions of rock/soil, pattern, river, weather characteristics, labour
conditions and in general with all the necessary information and data pertaining to the
work, prior to tendering for the work.

The data whatsoever supplied by the ASCDCL along with the tender documents are
meant to serve only as guide for the tenderers while tendering and the Department
accepts no responsibility whatsoever either for the accuracy of data or for their
comprehensiveness.

The quarries for extraction of metal, murum etc., if required will be found out by the
tenderers and shall ensure that full quantity of materials required for execution of the
work strictly as per specification are available in these source before quoting the rates.
In case the materials are not available due to reasons whatsoever, the contractor will
have to bring the materials from any other source with no extra cost to ASCDCL. The
rates quoted, should therefore be for all leads and lifts from wherever the materials are
brought at site of work and inclusive of royalty to be paid to the Revenue Department
by the Contractor.

Power of Attorney

If the tenderers are a firm or company, they should in their forwarding letter mention
the names of all the partners together with the name of the person who holds the
power of Attorney, authorizing him to conduct all transactions on behalf of the body,
along with the tender.

The tenderer may, in the forwarding letter, mention any points may wish to make
clear, but the right is reserved to reject the same or the whole of the tender if the same
becomes conditional tender thereby.
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The contractor or the firms tendering for the work shall inform the
ASCDCL/Department if they appoint their authorized Agent on the work.

No foreign exchange will be released by the Department for the purchase of plants
and machinery or any item for the work required by the Contractor.

Any dues arising out of contract shall be recovered from the contractor as arrears, if
not paid amicably. Moreover, recovery of ASCDCL/Government dues from the
Contractors will be affected from the payment due to the Contractor.

All pages of tender documents, conditions, specifications, correction slips etc. shall be
initialled by the tenderer. The tender should bear full signature of the tenderer, or his
authorized power of Attorney holder in case of a firm.

The Income Tax at 2.0 % and surcharge or percentage in force from time to time or at
the rate as intimated by the competent Income Tax authority shall be deducted from
bill amount whether measured bill, advance payment or secured advance.

The successful tenderer will be required to produce, to the satisfaction of the specified
concerned authority a valid concurrent license issued in his favour under the
provisions of the Contract Labour (Regulation and Abolition) Act 1970 for starting
the work. On failure to do so, the acceptance of the tender shall be liable to be
withdrawn and also liable for forfeiture of the earnest money/bid security.

The tenderer shall submit the list of apprentices engaged by the Contractor under
Apprentice Act.

Cess @ 1% (One percent) shall be deducted at source from every bill of the
Contractor Under “Building and Other Construction for workers Welfare Cess Act
1996”.

Registration under GST Act 2017 is mandatory. TDS under rules 51 of GST Act 2017
and amendments thereof.

The rates quoted by the Contractor shall be deemed to be inclusive of the labour
welfare cess and other taxes (other than GST) that the Contractor will have to pay for
the performance of this Contract. The Employer will perform such duties in regard to
the deduction of such taxes at source as per applicable law.

Contractor shall submit a certificate to the effect that “All the payments to the
labour/staff are made in bank accounts of staff linked to Unique Identification
Number (AADHAR CARD).” The certificate shall be submitted by the contractor
within 30 days from the commencement of contract. If the time period of contract is
less than 60 days, then such certificates shall be submitted within 15 days from the
date of commencement of contract.
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1.2.11.13 If offers of two or more bidders are found identical, then all such bidders shall be
asked to submit their revised offers in closed envelope in presence of tender opening
authority, the offers shall be less than the offer already submitted. The bidders with
lowest offer shall be considered for award of work.

1.2.11.14 Key Personnel - The absence of Key Personnel mentioned in the tender at site due to
some genuine reason, personnel mentioned therein shall seek the prior written
permission from the Engineer in charge of the Project/work.

1.2.11.15 For any Change in Personnel, contractor shall obtain prior written approval from
Engineer in charge to replace the personnel with Personnel equal or more
qualifications.

1.2.11.16 If contractor fails to appoint any of the staff mentioned in Annexure 4 at site, amount
shown therein shall be recoverable from the contactor bill.

1.2.11.17 At any point of time during tender process, work execution period, Defect Liability
Period, submitted papers/documents/applications including material purchase
vouchers, test reports, bitumen challans, quantity related papers or any papers of
contractor should be true, correct & if the papers submitted by Contractor is found
incorrect, faulty, not true, dubious, bogus, forged etc. then relevant actions of
blacklisting & criminal proceedings as per Indian Penal Code (IPC) shall be initiated
against Contractor/ Partnership Firms/Private Ltd./Companies(Bidder). ASCDCL
Officers / Engineers / Account Officers shall not be held responsible for the papers
submitted by the Contractor.

1.2.11.18 During Technical bid scrutiny of envelop No.1 of tender, if contractor submits false
papers / reports for fulfilment of qualifying criteria, then envelop No.2 of such
contractor shall not be opened. Also such registered contractor / non registered
contractor shall be blacklisted & information of contractor being blacklisted shall be
circulated to all P. W. Divisions & allied P. W. Departments.

1.2.11.19 After issuance of work order, if it is found that papers submitted / uploaded are
forged, bogus, incorrect, then such contractor shall be blacklisted & Criminal
Proceeding as per IPC shall be initiated. If work is at initial stage, the tender of work
shall be cancelled.
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INSTRUCTIONS

Brief Description of Bidding Process

The Bidders (Tenderers) shall submit their Bids in accordance with this RFP. The
Bidders need to offer bids which conform to the tender documents/conditions
provided as part of this RFP Document and the Technical Specifications. The Bid
submitted by each Bidder will comprise of two envelopes:

i.  Envelope 1: “Key Submissions and Technical Bid”, which will further have
two envelopes - (i) Envelope 1A with “Key Submissions”, and (ii) Envelope 1B
with “Technical Bid”; and

ii.  Envelope 2: “Price Bid” (also referred as Financial Bid) has to be submitted
online via https://mahatenders.gov.in

Bidders must note that the Price Bid of only such Bidders who submit responsive bids
and meet the Qualification Criteria and are determined to be “Eligible Bidders” in
accordance with the provisions of this RFP will be opened.

This RFP is not transferable.

Bidders are invited to examine the work details, and to carry out, at their cost, such
studies as may be required for submitting their respective Bids.

The envelopes/communication shall clearly bear the following identification/title:
NAME OF WORK: INTERIOR & FURNITURE WORK FOR OPERATION
COMMAND CENTER (OCC) & ASCDCL HQ BUILDING

Cost of RFP Document: The fee for purchase of this RFP document as specified in the
Notice Inviting Tender, is payable online via https://mahatenders.gov.in . The tender
fee shall be non-refundable. Without the payment of tender fee, the bids will be taken
as incomplete and non-responsive and shall not be considered.

Schedule of Bidding Process: The ASCDCL shall endeavour to adhere to the
following schedule.
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Table 1: Key dates of the events

S. No. Event Description Date
1 Date of Issue of RFP As per NIT
2 Last Date of Receiving Queries As per NIT
3 Pre-Bid-Meeting Asper-NF
Last Date for submission of pre | 3 days before due date of Pre-
4 i . ) .
bid-gtieries bid-meeting
5 Bid Due Datg/L_ast date of As per NIT
submission
6 Opening of Envelope 1 As per NIT
After declaration of eligible
7 Opening of Envelope 2 technical bids (date will be
separately intimated)
8 Letter of Award (LOA) After acceptance of the
lowest bid
I Within 7 days of issue of
9 Signing of Contract letter of award

2.1.8 Bid due date and Bid Validity Period: The last date of submission of the Bids (“the
Bid Due Date”) shall be as specified in Table given in Clause 2.1.7 above. The Bids
shall be valid for a period of 180 (one hundred and eighty) days from the Bid Due
Date of submission (“Bid Validity Period”™).

2.1.9 Bids should be submitted before 16:00 Hrs of 27/01/2020 (Bid Due Date) at the
address and in the manner and form as detailed in this RFP.

2.1.10 The ASCDCL may, in its sole discretion, extend the Bid Due Date by issuing an
Addendum uniformly for all Bidders.
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Bids received by the ASCDCL after the specified time on the Bid Due Date shall not
be eligible for consideration and shall be summarily rejected.

The hard copy of the Technical Bid is required to be submitted at the address and in
the manner and form as detailed in this RFP. However, hard copies of the Price Bid is
not required. The Price Bid must be submitted via https://mahatenders.gov.in only.

The complete Bidding Documents include the details of the Project which is being
provided and the Schedules including details of Bill of Quantities. The aforesaid
documents and any addenda issued subsequent to this RFP Document, will be deemed
to form part of the Bidding Documents.

Bidders are advised to examine the work in detail, and to carry out, at their cost, such
studies as may be required for submitting their respective Bids for submission of
bida/award of the contract and carrying out the work including site details.

The documents including this RFP and all attached documents, provided by the
ASCDCL are and shall remain or become the property of the ASCDCL and are
transmitted to the Bidders solely for the purpose of preparation and the submission of
a Bid in accordance herewith. Bidders are to treat all information as strictly
confidential and shall not use it for any purpose other than for preparation and
submission of their Bid. The provisions of this Clause shall also apply mutatis
mutandis to Bids and all other documents submitted by the Bidders, and the ASCDCL
will not return to the Bidders any Bid, document or any information provided along
therewith.

Any award of the work pursuant to this RFP shall be subject to the terms of Bidding
Documents.

Any agency/contractor/entity which has been barred by the Central/State Government,
or any entity controlled by it, from participating in any project/work, and the bar
subsists as on the date of the Bid, would not be eligible to submit a Bid.

A Bidder should, in the last 3 (three) years, have neither failed to perform on any
contract, as evidenced by imposition of a penalty by an arbitral or judicial authority or
a judicial pronouncement or arbitration award against the Bidder, or Associate, as the
case may be, nor has been expelled from any project or contract by any public entity
nor have had any contract terminated any public entity for breach by such Bidder.

Notwithstanding anything to the contrary contained in this RFP, the detailed terms
specified in this document shall have overriding effect; provided, however, that any
conditions or obligations imposed on the Bidder hereunder shall continue to have
effect in addition to its obligations under the Agreement.
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2.2 Compliant Bids/Completeness of Response

2.2.1 Bidders are advised to study all instructions, forms, terms, requirements and other
information in the RFP documents carefully. Submission of the bid shall be deemed to
have been done after careful study and examination of the RFP document with full
understanding of its implications.

2.2.2 Failure to comply with the requirements of this paragraph may render the bid non-
compliant and the Bid may be rejected. Bidders must:

i.  Include all documentation specified in this RFP, in the bid

ii.  Follow the format of this RFP while developing the bid and respond to each
element in the order as set out in this RFP.

iii.  Comply with all requirements as set out within this RFP.

2.3 Bidder to Inform

The Bidder shall be deemed to have carefully examined the Terms & Conditions, Scope,
Service Levels, Specifications, conditions, contract clauses and Schedules of this RFP. If
bidder has any doubts/clarifications as to the meaning of any portion of the conditions or the
specifications he shall, before the last date for submission of Pre-Bid Queries, set forth
thereof and submit them to ASCDCL in writing in order that such doubt may be removed or
clarifications are provided.

2.4 Bid Preparation costs

The Bidder shall bear all costs associated with the preparation and submission of its bid, and
for the purposes of clarification of the bid, if so desired by ASCDCL.

25 Clarification

a. Any clarification regarding the RFP document and any other item related to this
project can be submitted to ASCDCL as per the submission mode and timelines
mentioned in the Schedule of Bidding Process.

b. The pre-bid queries should be submitted, along with relevant justification, and with
name and details of the organisation submitting the queries.

c. ASCDCL shall not be responsible for ensuring that the bidders’ queries have been
received by them. Any requests for clarifications post the indicated date and time shall
not be entertained by ASCDCL.

d. Bidders must submit their queries as per the format mentioned in Appendix — 1.

2.5.1 Responses to Queries and Issue of Corrigendum

i. ASCDCL will organize a pre-bid meeting and will respond to any request for
clarification or modification of the bidding documents. ASCDCL shall formally
respond to the pre-bid queries after the pre-bid meeting. No further clarifications
shall be entertained after the date and time of submission of queries.
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ii. ASCDCL shall endeavour to provide timely response to all queries. However,
ASCDCL makes no representation or warranty as to the completeness or
accuracy of any response made in good faith. ASCDCL does not undertake to
answer all the queries that have been posed by the bidders.

iii.  Any modifications of the RFP Documents, which may become necessary
because of the queries, shall be made by ASCDCL exclusively through a
corrigendum/addendum. Any such corrigendum shall be deemed to be
incorporated into this RFP. However, in case of any such amendment, the bid
submission date may be extended at the discretion of ASCDCL.

iv. Any corrigendum/notification issued by ASCDCL, after issue of RFP, shall only
be available/hosted on the website URL mentioned in the Schedule of Bidding
Process. Any such corrigendum shall be deemed to be incorporated into this
RFP.

Earnest Money Deposit (EMD)/Bid Security

The Bidders are required to deposit, along with the Bid, an Earnest Money Deposit
(EMD)/Bid security of Rs.3,00,000/- (Three Lakh Only) (“Earnest Money Deposit”,
which shall be paid online via https://mahatenders.gov.in using payment Gate way
mode. EMD/Bid security shall be drawn directly from the account of Bidder / Bidding
Firm.

Earnest Money/Bid Security in the form of cheques or any other form except
above will not be accepted.

After Tender opening, the EMD/BIid security of the unsuccessful bidder will be
returned to account provided by the bidder during the bid preparation as given in
challan under Beneficiary Account Number. The amount will be refunded to the
unsuccessful tenderers on deciding about the acceptance or otherwise of the tender. In
case of successful tenderer, the said amount of earnest money/bid security shall be
adjusted towards the amount of security deposit payable by him under conditions of
General Conditions of Contract after signing of the agreement.

Proof of EMD/Bid security payment must be scanned and uploaded online along with
the Technical Bid documents as a part of “key Submissions” in Envelope 1 A.

Any Bid not accompanied by the EMD/Bid security shall be summarily rejected by
the ASCDCL as non- responsive.

The EMD/bid security of unsuccessful Bidders will be returned by the ASCDCL,
without any interest, as promptly as possible and latest by 30th day of signing of the
Contract by the Successful Bidder or when the ASCDCL cancels the Bidding Process.

The Successful Bidder’s EMD/Bid security will not be returned and shall be retained
as security for the Successful Bidder to execute the Contract.
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The ASCDCL shall be entitled to forfeit and appropriate the EMD/Bid security inter
alia in any of the events specified in Clause 2.6.8 herein below. The Bidder, by
submitting its Bid pursuant to this RFP, shall be deemed to have acknowledged and
confirmed that the ASCDCL will suffer loss and damage on account of withdrawal of
its Bid or for any other default by the Bidder during the Bid Validity Period as
specified in this RFP. No relaxation of any kind on EMD/Bid security shall be given
to any Bidder.

The EMD/Bid security shall be furnished in Indian Rupees only. No interest shall be
payable by the ASCDCL on the EMD/BIid security.

The EMD/Bid Security shall be forfeited and appropriated by the ASCDCL without
prejudice to any other right or remedy that may be available to the ASCDCL
hereunder or otherwise;

2.6.8.1 If a Bidder engages in a corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice as specified in Clause 2.19 of this
RFP;

2.6.8.2 If after submitting the tender, the tenderer/contractor withdraws his offer or
modifies the same, or if after the acceptance of his Tender, the contractor fails or
neglects to furnish the security deposit; without prejudice to any other right and
powers of ASCDCL hereunder, or in law, ASCDCL shall be entitled to forfeit the full
amount of the earnest money/bid security deposited by him.

2.6.8.3 In the case of Successful Bidder, if it fails within the specified time limit:

I To sign and return the duplicate copy of LOA in accordance with the
terms thereof;

ii. To sign the Contract within the time specified by the ASCDCL,

iii. To furnish the Security Deposit within the period prescribed in the
Contract; or

iv. In case the Successful Bidder, having signed the Contract, commits any
breach thereof prior to furnishing the Security Deposit.

Contents of Bid

The bidder must purchase the bidding documents via online mode by depositing the
cost of Tender.

The first envelope “Envelope No.1” shall contain the following documents.

The EMD/Bid security will be paid via online mode only. It should be ensured
that the online EMD/Bid security paid through bidders account only in the form
of online payment Gate way mode. EMD/Bid security shall be drawn directly
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Xiv.
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XVi.
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from the account of Bidder / Bidding Firm. Scanned copies of proof of tender fee
payment and EMD/Bid security payment.

Scanned copy from original copy of covering letter regarding details of contractor
and completeness, correctness and truthfulness of documents submitted on plain
paper as per prescribed proforma given in Annexure 1.

Scanned copy from original copies of Bidder’s Similar work Experience as per
Annexure 2.

Scanned copy from original copy of affidavit regarding completeness, correctness
and truthfulness of documents submitted on Stamp paper Rs 500/- as per
prescribed proforma given in Annexure 3.

Scanned copy from original copies of CVs of key personnel as per Annexure
4/4A duly signed by the contractor.

Scanned copy from original copy of Power of Attorney on behalf of firm,
proprietorship firm/Partnership firm / Pvt limited Company or any other
registered company Registered with Registrar of Company to sign agreement/
other correspondence with department authority (Annexure 5).

Scanned copy from Financial Statement along with Audited Annual accounts for
last three years as per Annexure 6.

Scanned copy from original list of Tools & Plants/Machinery duly signed by the
contractor as per Annexure 7.

Scanned copy from Declaration of non-blacklisting as per Annexure 8.

Scanned copy from No deviation certificate as per Annexure 9.

Scanned copy from original of Notarised agreement Joint Venture, if Applicable.
In present bid, joint ventures are not allowed.

Scanned copy from original of Registration documents of firm( Firm,
Proprietorship firm/ Partnership firm /Registration of Private limited company /
Registration of Public limited company or any other company or any other
Company as the case may be.

Scanned copy from original list of works completed and in hand and works
tendered along with supporting certificates in Annexure 10.

A self attested affidavit that “Additional Performance Security is enclosed in
Envelop No. 2” shall be included in the Technical Bid Envelope No. 1. Such
Performance security of required amount, if not found in Envelope No. 2 (in case
tendered rates are found below 1% of amount put to tender), the offer shall be
treated as invalid and rejected forthwith.
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2.7.1 The bidder shall submit its Bid in two envelopes as follows:
Table 2: Brief Details of Procedure for submission of Bid

S. No.

Envelope and Title

Annexures to
be inserted

Documents to be attached

Envelope 1: “Key
Submissions and Technical
Bid”

Envelope 1A: Key
Submissions

Copy of Proof of RFP Fee Payment and
copy of proof of EMD/Bid security
payment

Envelope 1B: “Technical
Bid”

Annexure 1, 2,
3,4,4A, 5, 6,
7,8, 9, Ors

* RFP document, Contract conditions
and Corrigendum /Addendum, if any,
signed & sealed by the authorized
representative

* Cover letter as per Annexure 1: Bid
Covering Letter

* Bidder’s Similar work Experience as
per Annexure 2 along with the
necessary documents as per RFP

* Details of the Bidder as per Annexure
3

* Details of Key Personnel as per
Annexure 4 & 4A

» Power of Attorney as per Annexure 5

* Financial Statement as per Annexure 6
along with Audited Annual accounts.

*Details of T&P/Machinery as per
Annexure 7

* Declaration of Non-blacklisting as per
Annexure 8

* No deviation certificate as per
Annexure 9
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Self attested Affidavit of submission of
Additional Performance Security in
Envelope no. 2 (in case tendered rates
are found below 1% of amount put to
tender),

» Any other documents required as per
the RFP terms.

The Price Bid / prices should not be
mentioned anywhere in Envelope-1.

Envelope 2: Price Bid

To be submitted online via e-tendering

portal only.

2.7.2 Sealing and Marking of Bids

Vvi.

Vii.

Envelope 1 shall contain two sealed envelopes, namely Envelope 1A and
Envelope 1B. The sealed Envelope 1A and sealed Envelope 1B shall then be
placed in a single outer envelope marked as Envelope 1.

The Bidders shall seal Envelope 1 and Envelope 2 separately in two envelopes,
duly marking the envelopes as “Envelope 1: KEY SUBMISSIONS AND
TECHNICAL BID” and “Envelope 2: PRICE BID”; respectively. Envelope 2
shall be submitted only via https://mahatenders.gov.in .

Each of the envelopes shall be addressed to:

ASCDCL, War Room,Ambedkar Research Center, Near Amkhas
Maidan,Aurangabad- 431001. Email: hg@aurangabadsmartcity.in

If the envelopes are not sealed and marked as instructed above, the ASCDCL
assumes no responsibility for the misplacement or premature opening of the
contents of the Bid submitted and consequent losses, if any, suffered by the
Bidder.

The name of work for which the Bid is submitted should be clearly indicated on
the cover of the envelopes.

Bids submitted by fax, telex, telegram or e-mail shall not be entertained and
shall be rejected.

2.8 Language

The bids should be prepared and submitted by the bidders in English language only. If
any submitted supporting documents are in any language other than English,
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translation of the same in English language is to be provided (duly attested) by the
Bidders. For purposes of interpretation of the documents, the English translation shall
govern.

2.9 Authentication of Bids

Bid should be accompanied by an authorization in the name of the signatory (or
signatories) of the Bid. The authorization shall be in the form of a written power of
attorney accompanying the Bid or in any other form demonstrating that the
representative has been duly authorized to sign.

2.10 Response to Queries

2.10.5 The ASCDCL may clarify on variations/ deviations, alternative proposals, which
ensure equal or higher quality/ performance to the Technical Specifications if
any quires or clarification raised. However, the decision of the ASCDCL in this
regard shall be final.

2.10.6 After incorporating amendments acceptable to Authority, RFP Document shall
be frozen through issuance of an Addendum(s). Addendum to RFP Document

shall uploaded on https://mahatenders.gov.in

and conditions of the Addendum(s) shall be legally
binding on all the Bidders irrespective of their bidder submitted query or not.

2.10.7

2.11 Amendment of Request for Proposal

a. At any time prior to the due date for submission of bid, ASCDCL may, for any
reason, whether at its own initiative or in response to a clarification requested by
prospective bidder(s), modify the RFP document by amendments. Such amendments
shall be uploaded on the e-procurement portal website, through corrigendum and shall
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form an integral part of RFP document. The relevant clauses of the RFP document
shall be treated as amended accordingly.

It shall be the responsibility of the prospective bidder(s) to check the website from
time to time for any amendment in the RFP document. In case of failure to get the
amendments, if any, ASCDCL shall not be responsible.

In order to allow prospective bidders a reasonable time to take the amendment into
account in preparing their bids, ASCDCL, at its discretion, may extend the deadline
for submission of bids. Such extensions shall be uploaded on the website of
ASCDCL.

Deviations and Exclusions

Bids shall be submitted strictly in accordance with the requirements and terms &
conditions of the RFP. The Bidder shall submit a No Deviation Certificate as per the
format mentioned in Annexure 9. The bids with deviation(s) are liable for rejection.

Late Bids

Late submission will not be entertained and will not be permitted by e-Procurement
Portal.

The bids submitted by telex/telegram/fax/e-mail etc. shall not be considered. No
correspondence will be entertained on this matter.

ASCDCL shall not be responsible for any non-receipt/non-delivery of the documents
due to technical snag whatsoever at Bidder’s end. No further correspondence on the
subject will be entertained.

ASCDCL reserves the right to modify and amend any of the above-stipulated
condition/criterion.

Right to Terminate the Process

ASCDCL may terminate the RFP process at any time and without assigning any
reason. ASCDCL makes no commitments, express or implied, that this process will
result in a business transaction with anyone. This RFP does not constitute an offer by
ASCDCL.

Non-Conforming bids

A bid may be construed as a non-conforming bids and ineligible for consideration:

If it does not comply with the requirements of this RFP.

If a bid does not follow the format requested in this RFP or does not appear to address
the requirements of the solution.

Acceptance/Rejection of Bids

ASCDCL reserves the right to reject in full or part, any or all bids without assigning
any reason thereof. ASCDCL reserves the right to assess the Bidder’s capabilities and
capacity. The decision of ASCDCL shall be final and binding.

Bid should be free from overwriting. All erasures, correction, or addition must be
clearly written both in words and figures and attested.
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In the event of any assumptions, presumptions, key points of discussion,
recommendation or any points of similar nature submitted along with the Bid,
ASCDCL reserves the right to reject the Bid and forfeit the EMD/Bid security.

Confidentiality

Information relating to the examination, clarification, evaluation and recommendation
for the Bidders shall not be disclosed to any person who is not officially concerned
with the process or is not a retained professional advisor advising the
ASCDCL/Authority in relation to, or matters arising out of, or concerning the Bidding
Process. The ASCDCL/Authority will treat all information, submitted as part of the
Bid, in confidence and will require all those who have access to such material to treat
the same in confidence. The ASCDCL/Authority may not divulge any such
information unless it is directed to do so by any statutory entity that has the power
under law to require its disclosure or is to enforce or assert any right or privilege of
the statutory entity and/ or the ASCDCL/Authority or as may be required by law or in
connection with any legal process.

Disqualification

The bid is liable to be disqualified in the following cases or in case bidder fails to
meet the bidding requirements as indicated in this RFP:

During validity of the bid, or its extended period, if any, the bidder changes its quoted
prices

Bidder’s bid is conditional and has deviations from the terms and conditions of RFP
Bid is received in incomplete form

Bid is not accompanied by all the requisite documents

Information submitted in technical bid is found to be misrepresented, incorrect or
false, accidentally, unwittingly or otherwise, at any time during the processing of the
contract (no matter at what stage) or during the tenure of the contract including the
extension period if any

Financial bid is enclosed with the same document as technical bid or not submitted
online.

Bidder tries to influence the bid evaluation process by unlawful/corrupt/fraudulent
means at any point of time during the bid process

In case the bidder submits multiple bids or if common interests are found in two or
more bidders, the bidders are likely to be disqualified, unless additional bids/bidders
are withdrawn upon notice immediately.

Fraud and Corrupt Practice

The Bidders and their respective officers, employees, agents and advisers shall
observe the highest standard of ethics during the Selection Process. Notwithstanding
anything to the contrary contained in this RFP, ASCDCL shall reject a Bid without
being liable in any manner whatsoever to the Bidder, if it determines that the Bidder
has, directly or indirectly or through an agent, engaged in corrupt practice, fraudulent
practice, coercive practice, undesirable practice or restrictive practice (collectively the
“Prohibited Practices”) in the Selection Process. In such an event, ASCDCL shall,
without prejudice to its any other rights or remedies, forfeit and appropriate the
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EMD/Bid security and/or Security deposit and/or Performance security, as the case
may be, as mutually agreed genuine pre-estimated compensation and damages
payable to ASCDCL for, inter alia, time, cost and effort of ASCDCL, in regard to the
RFP, including consideration and evaluation of such Bidder’s Bid.

b. Without prejudice to the rights of ASCDCL under Clause above and the rights and
remedies which ASCDCL may have under the Letter of Award or the Agreement, if a
Bidder is found by ASCDCL to have directly or indirectly or through an agent,
engaged or indulged in any corrupt practice, fraudulent practice, coercive practice,
undesirable practice or restrictive practice during the Selection Process, or after the
issue of the Letter of Award or the execution of the Agreement, such Bidder shall not
be eligible to participate in any tender or RFP issued by ASCDCL during a period of
3 years from the date such Bidder is found by ASCDCL to have directly or through an
agent, engaged or indulged in any Prohibited Practices.

c. For the purposes of this Clause, the following terms shall have the meaning
hereinafter respectively assigned to them:

I.  “corrupt practice” means (a) the offering, giving, receiving, or soliciting,
directly or indirectly, of anything of value to influence the action of any person
connected with the Selection Process (for avoidance of doubt, offering of
employment to or employing or engaging in any manner whatsoever, directly or
indirectly, any official of ASCDCL who is or has been associated in any
manner, directly or indirectly with the Selection Process or the Letter of Award
(LOA) or has dealt with matters concerning the Agreement or arising there
from, before or after the execution thereof, at any time prior to the expiry of one
year from the date such official resigns or retires from or otherwise ceases to be
in the service of ASCDCL, shall be deemed to constitute influencing the actions
of a person connected with the Selection Process); or (b) save as provided
herein, engaging in any manner whatsoever, whether during the Selection
Process or after the issue of the LOA or after the execution of the Agreement, as
the case may be, any person in respect of any matter relating to the Project or the
Award or the Agreement, who at any time has been or is a legal, financial or
technical consultant/adviser of ASCDCL in relation to any matter concerning
the Project;

ii.  “fraudulent practice” means a misrepresentation or omission of facts or
disclosure of incomplete facts, in order to influence the Selection Process;

iii.  “coercive practice” means impairing or harming or threatening to impair or
harm, directly or indirectly, any persons or property to influence any person’s
participation or action in the Selection Process;

iv.  “undesirable practice” means (a) establishing contact with any person connected
with or employed or engaged by ASCDCL with the objective of canvassing,
lobbying or in any manner influencing or attempting to influence the Selection
Process; or (b) having a Conflict of Interest; and

V.  “restrictive practice” means forming a cartel or arriving at any understanding or
arrangement among Bidders with the objective of restricting or manipulating a
full and fair competition in the Selection Process.

vi.  Successful bidder will have to sign Integrity Pact as per Annexure 13.
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Conflict of Interest

A bidder shall not have a conflict of interest that may affect the Selection Process or
the solution delivery (the “Conflict of Interest”). Any Bidder found to have a Conflict
of Interest shall be disqualified. In the event of disqualification, ASCDCL shall forfeit
and appropriate the EMD/Bid security, if available, as mutually agreed genuine pre-
estimated compensation and damages payable to ASCDCL for, inter alia, the time,
cost and effort of ASCDCL including consideration of such Bidder’s Bid (“the
Damages™), without prejudice to any other right or remedy that may be available to
ASCDCL hereunder or otherwise.

ASCDCL requires that the bidder provides solutions which at all times hold

ASCDCL’s interest’s paramount, avoid conflicts with other assignments or its own

interests, and act without any consideration for future work. The bidder shall not

accept or engage in any assignment that would conflict with its prior or current
obligations to other clients, or that may place it in a position of not being able to carry
out the assignment in the best interests of ASCDCL.

Without limiting the generality of the above, a Bidder shall be deemed to have a

Conflict of Interest affecting the Bidding Process, if:

i.  The Bidder, and any other Bidder, have common controlling shareholders or
other ownership interest; provided that this disqualification shall not apply in
cases where the direct or indirect shareholding of a Bidder, or an Associate
thereof (or any shareholder thereof having a shareholding of more than 5% (five
per cent) of the paid up and subscribed share capital of such Bidder, Member or
Associate, as the case may be) in the other Bidder, or Associate, is less than 5%
(five per cent) of the subscribed and paid up equity share capital thereof;
provided further that this disqualification shall not apply to any ownership by a
bank, insurance company, pension fund or a public financial institution referred
to in sub-section (72) of section 2 of the Companies Act, 2013. For the purposes
of this Clause, indirect shareholding held through one or more intermediate
persons shall be computed as follows: (aa) where any intermediary is controlled
by a person through management control or otherwise, the entire shareholding
held by such controlled intermediary in any other person (the “Subject Person”)
shall be taken into account for computing the shareholding of such controlling
person in the Subject Person; and (bb) subject always to sub-clause (aa) above,
where a person does not exercise control over an intermediary, which has
shareholding in the Subject Person, the computation of indirect shareholding of
such person in the Subject Person shall be undertaken on a proportionate basis;
provided, however, that no such shareholding shall be reckoned under this sub-
clause (bb) if the shareholding of such person in the intermediary is less than
26% of the subscribed and paid up equity shareholding of such intermediary; or

ii. Such Bidder receives or has received any direct or indirect subsidy, grant,
concessional loan or subordinated debt from any other Bidder, or has provided
any such subsidy, grant, concessional loan or subordinated debt to any other
Bidder; or

iii. Such Bidder has the same legal representative for purposes of this Bid as any
other Bidder; or

iv. Such Bidder, has a relationship with another Bidder, directly or through
common third party/ parties, that puts either or both of them in a position to
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have access to each other’s information about, or to influence the Bid of either
or each other; or

v. Such Bidder has participated as a consultant to the ASCDCL/Authority in the
preparation of any documents, design or technical specifications of the Project.

Withdrawal, Substitution, and Modification of Bids

A Bidder may withdraw its Bid or re-submit its Bid (technical and/ or financial) as per
the instructions/ procedure mentioned at e-Procurement website
Bids withdrawn shall not be opened and processed further.

Site Visit

Before filling this application/submitting the bids, the Bidders shall visit the Site and
satisfy themselves as to the conditions prevalent there especially regarding
accessibility to the Site, nature and extent of the city, working conditions, stocking of
materials, installation of tools and equipment etc., accommodation and movement of
labour for satisfactory completion of the works, applicable laws and regulations, and
any other matter considered relevant for them. To obtain first-hand information on the
local conditions, the Bidders are encouraged to visit the proposed locations before
submitting Bids. No financial claims for such visits and for collection of information
shall be reimbursable. The Bidders must carry proper due diligence of the applicable
local taxes/charges etc., which may affect their project financials.

It shall be deemed that by submitting a Bid, the Bidder has:

i.  made a complete and careful examination of the bidding documents;

ii.  received all relevant information requested from the ASCDCL/authority(ies);

iii.  accepted the risk of inadequacy, error or mistake in the information provided in
the bidding documents or furnished by or on behalf of the Authority relating to
any of the matters referred to various clauses;

iv. satisfied itself about all matters, things and information including matters
referred to various clauses herein above necessary and required for submitting
an informed bid, execution of the project in accordance with the bidding
documents and performance of all of its obligations there under;

v. acknowledged and agreed that inadequacy, lack of completeness or
incorrectness of information provided in the bidding documents or ignorance of
any of the matters referred to in various clauses herein shall not be a basis for
any claim for compensation, damages, extension of time for performance of its
obligations, loss of profits etc. from the ASCDCL,;

vi.  acknowledged that it does not have a conflict of interest; and

vii.  agreed to be bound by the undertakings provided by it under and in terms
hereof.

The ASCDCL shall not be liable for any omission, mistake or error in respect of any

of the above or on account of any matter or thing arising out of or concerning or

relating to RFP, the Bidding Documents or the Bidding Process, including any error
or mistake therein or in any information or data given by the ASCDCL.

FOR SPECIAL ATTENTION OF TENDERER
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The tenderers are expected to visit the site before quoting the tender and get
themselves fully acquainted with the site conditions and site requirements.

The tenderers shall study the site and general conditions in respect of approaches,
labour, water supply, climate, quarries and the data included in the tender document
and get verified from the actual inspection of site, etc., before submitting the tender.
In case of any doubt about any item or data included in the tender or otherwise, it
shall be got clarified by applying in writing. Once the tender is submitted, it shall be
concluded that the contractor is well versed and agrees to all the details required for
completing the work as per tender conditions and specifications.

Bidders are expected to visit the site before quoting the rates and should satisfy
themselves as to the nature and conditions of the work and facilities available etc

The bidders are required to examine the enclosed general plan and tender form and
conditions mentioned in the tender.

No additional clauses, alterations in specifications by the bidder will be accepted. if
done the bidder is disqualified.

The successful bidder shall execute an agreement with the ASCDCL, a specimen of
which is given in this tender document. EMD is refunded to the bidders after the issue
of the work order to the contractor qualified for the work.

Final bill will be settled after receiving a completion certificate of actual completion
of work by the architect.

The work is to be completed and commissioned within 75 working days from the date
of signing the agreement with the ASCDCL.

The successful bidder or his personnel must give personal attention to the work and
rectification of the defects until the “defects liability period” which is 3 years.
Quarterly joint inspection must be done by tenders if any defects found must be
rectified within 1 week must be done as per ASCDCL instructions.

The ASCDCL reserves the right to reject any portion of work or materials which is
found unsatisfactory /not up to the standard.

ASCDCL reserve right to increase or decrease quantity by 25 % of total estimated
cost of work.

The successful tenderer shall have to pay a liquidated damages of 2 % of the total
value per week as penalty for delay of work up to a maximum of 10%of the total
value of work.

ONLY FOLLOWING BRAND ARE ALLOWED

Corian Material : DuPont/Samsung/LG (10 year warranty)

Glass Brand - ASAHI/SAINT GOBAIN only toughened glass should be used.
Plywood : Century/Greenply (Anti termite & waterproof 15 years warranty)
Veneer : Century/Greenply

Laminates : Century/Greenply

False Ceiling : Armstrong/USG Boral/Gyproc

Wiring : Polycab/Finolex/RR Kabel

Chairs : Wipro/Godrej/Similar or higher quality brand
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Acoustic Panel : USG Boral/ Similar or higher quality brand

All supplied and fixed material must comply or exceed relevant IS Code standards.
Post issuance of work order detailed technical data sheet of product must submitted
by contractor for the approval of ADCDCL.

Contactor should take all the approval from ASCDCL within 2 weeks from date of
work order.

Qualification Criteria

Quialification Criteria
The contractor should have satisfactorily completed any of the following works:

1. One similar single work costing not less than Rs.2.31 Crore or

2. Two similar works each costing not less than Rs.1.44 Crore or

3. Three similar works each costing not less than Rs.1.16 Crore.
preferably for Central Government / State Government / Public Sector Undertaking /
Autonomous Body during the last 5 years ending November 30, 2020.
The annual average turnover of the contractor should not be less than Rs.2.31 Crore
during the last 3 financial years ending March 31, 2020.
The contractor should not have incurred loss in more than one year during the last
three years ending March 31, 2020.

SIMILAR WORK means interior and furnishing works along with related false
ceiling, furniture, electrical, sanitary and plumbing, air conditioning and other allied
services such as, CCTV, Access Control System, Data/ Communication Networking
etc. for modern office buildings.

Note : Work should be in combination of above work. Only electrical, sanitary and
plumbing or air conditioning will not be considered as interior and furnishing work.

For the purpose, “Cost of work™ shall mean gross value of interior furnishing works
associated with furniture, furniture, electrical and air conditioning etc., for office
buildings.

Certificates are required to be obtained from the officer not below the rank of
Executive Engineer or Equivalent for works carried out in Govt/ Semi Govt Bodies
or equivalent competent authority in case of local bodies. In case of other than Govt./
Semi Govt. /PSUs / Autonomous Bodies etc., certificates are required to be obtained
from Director / CEO / or Office in Charge of Project or equivalent.

The Criteria mentioned is for works carried out in Govt /Semi Govt Bodies. For

other than Govt/Semi Govt works the criteria of cost of works and quantities
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above shall be two times of the mentioned above in 2.23.1 and they will have to

submit the documents supporting the claims of the cost of works against which
TDS has been deducted.

2.23.2 Bid Capacity

The bid capacity shall not be less than the estimated cost put to tender for which the
bid is submitted. Bid capacity will be evaluated as part of post qualification in the
following manner;

Bid Capacity =2x (AxN)-B

A = Maximum annual turnover of civil engineering works excluding private works
during last five years (updated to the current level as per Table 3) which will take into
account the completed and part of ongoing works completed during last five years
(Such certificates are required to be obtained from the chartered accountant
Maharashtra state only). Last five years mean 2015-16 to 2019-20.

N = Number of years in which present work is stipulated to be completed. If the time
stipulated is between 0.5 and 1 year, N value shall be considered as 1 ( hence In the
present case N=1).

B = Total ongoing commitments (ongoing works and existing commitments) value
(updated to the price level of the year indicated in the Table 3 ) of existing
commitments and on-going works to be completed during the next 8/12 Years (8
Months) (period of completion of the works for which bids are invited)

Note:

e The statements showing the value of existing commitments and on-going
works as well as the stipulated period of completion remaining for each of the
works listed should be countersigned by the Engineer in charge, not below the
rank of an Executive Engineer or equivalent. Please provide details as per
Annexure 10.

e The Price Bid shall be opened only if the bid capacity calculated is not less
than the estimated cost of work put to tender.

e The updating of current cost of works executed earlier to above mentioned
period shall be worked out in the same manner shown in Table 3.

e The contractor will submit his own calculation of Bid Capacity in Annexure
10 A but the same is subjected to scrutiny and check. If the same is found to
be incorrect and not based on required certificates, the calculation made by
ASCDCL shall be final.

2.23.3 T&P/ Equipment
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a. The tenderer shall own/leased the following key equipment (Table 5) in the full
working conditions. The bidder shall submit scanned copy of proof of (either owned
or leased) following equipment.

Table 5: T&P/Equipment

Maximum
S Number of
' Type of Equipment age as on equipment
No. 01.4.2020 .
required
(Years)
1. | Wood Cutter 5 Years 1
2. Drill Machine 5 Years 1
N
03. Hammer 5 Years 1
t
e

It shall be responsibility of contractor to provide any other equipment as needed to
successfully execute the work as per the contract.

b. The T&P/ equipment /machinery specified in above Table shall be owned/leased by
the contractor, Scanned copy of ownership/leased documents shall be uploaded in
prescribed template, failing which Price Bid (envelope No 2) shall not be opened.

Note:

The bidder shall submit documentary evidence of ownership of above

machineries.

IF SCADA is not readily available, the contractor has to submit undertaking of
installing SCADA within one month after issue of work order.
Lowest Bidder shall submit such certificate of fitness within one Month of

opening of financial bid.

2.23.4 Table 6: List of Key Personnel to be deployed on Contract Work

S. e .
NO Personnel Qualification Required Nos.
2 Site Engineer B.E. (Civil)/ + 10 Years Experience 1 No
. . B. Arch +5 Years Experience
Interior Designer . .. . 1N
3 terior Designe Diploma Civil+ 10 Years Experience 0
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Total

2 No

Note: It shall be responsibility of contractor to deploy suitably qualified human
resources as needed (in addition to list of key personnel) to successfully execute the
work as per the contract.

a. Bidder shall submit the name and C.V.s of above Personnel in envelope no 1. If CV
doesn’t fulfil the requirement of qualification mentioned above, Price Bid (Envelope
2) shall not be opened.
b. If Bidder fail to upload C.V’s of Key Personnel, then Bidder shall be given 48 hrs
time to submit the same, failing which Price Bid (envelope No 2) shall not be opened.

Even though the bidders meet the above qualifying criteria, they are subjected to be
disqualified if they have made misleading or false representation in the forms statement
and attachments submitted as proof of the qualification requirements and / or record of
past performance such as abandoning the works, not properly completing the contract, in
ordinate delays in completion litigation history or financial failures etc.

The requirements of qualification criteria are tabulated in the following Table;

Table 7: Brief details of Qualification Criteria

No.

Quialification Criteria

Documentary Evidence

1 | Minimum Average Financial Turnover as
mentioned in Section 2.23.1

Chartered Accountant

2 | Satisfactory completion of similar works as per
section 2.23.2

Experience certificate
issued by the officer of the
rank of Executive Engineer
or above. Copies of
contracts should be
enclosed showing the
required quantities of items,
along with completion
certificates of such
completed works.

3 Availability of the equipment owned and leased

Own or leased proof
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for this work as per section 2.23.3

5 Availability of key personnel with adequate Degree/Diploma
certificates and copies of
appointment
offers/willingness
(undertaking) & experience
certificates

experience for this work as per section 2.23.4

6 Bid capacity as per section 2.23.2 Turnover of last 5 years,
and ongoing commitments
etc as per section 2.23.2

2.23.6 ENVELOPE No. 2: PRICE/FINANCIAL BID

Offer has to be submitted online.
2.23.7 SUBMISSION OF TENDER :

Refer to website The Maharashtra Govt tenders information system
https://mahatenders.gov.in for details.

2.23.8 OPENING OF TENDERS:

On the date, specified in the Tender Schedule, following procedure will be adopted
for opening of the Tenders/bids.

a. ENVELOPE No. 1 : ( Technical Bid)
First of all Envelope No. 1 of the tender will be opened online to verify its contents as
per requirements. If the various documents contained in this envelope do not meet the
requirements of the Department, a note will be recorded accordingly by the tender
opening authority and the said tenderer’s Envelope No. 2 will not be considered for
further action and the same will be recorded.
The decision of the tender opening authority in this regard will be final and binding
on the contractors.

b. ENVELOPE No. 2: (Price/Financial Bid)
This envelope shall be opened online after opening of Envelope No. 1, only if
contents of Envelope No. 1 are found to be acceptable to the Department and
technical bid eligible. The bidder should quote item wise rate in BOQ, Total Sum
BOQ (without GST) will consider for deciding L1 bidder. No bid splitting is allowed
in this tender.
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2.23.9 Deposits and Payment

2.23.9.1 SECURITY DEPOSIT :

3.1

3.2

a.

o0 o

=h D

The successful tenderer whose tender is accepted will have to pay 2% of the amount
of accepted tender value towards the Security Deposit in the form of bank guarantee
of scheduled bank, DD, F.D.R. of the Nationalised or scheduled bank / Government
Securities duly pledged in the name of the CEO,Aurangabad Smart City Development
Corporation Limited towards the initial Security Deposit, valid within the time limit
prescribed in clause 1 of B-1 Form, valid till completion of defect liabilities period
failing which his earnest money/bid security will be forfeited to Government.

In addition to the above, an amount of 3% of the accepted tendered value will be
deducted from the each running bills at 1% of value of the gross bill towards balance
security deposit till total amount is recovered. This is a compulsory deduction.

A proforma for submission of security deposit in the form of Bank Guarantee (BG) is
given in Annexure-11.

ELIGIBLE BIDDER AND SELECTION PROCESS

Eligible Bidder

For determining the eligibility of Bidder, the following shall apply:
The bidder should meet the criteria of eligibility.

Bidder may be a natural person or private entity.

Joint venture is not allowed

A Bidder shall not have a conflict of interest (the “Conflict of Interest”) that affects
the Bidding Process as defined in the tender documents.

Bidder shall upload all the documents as required.

Bidder shall deposit the earnest money/bid security of required amount and in
prescribed form.

Selection Process of Bidders

The Bids shall be opened by ASCDCL in the presence of the Bidders or their
representatives who choose to attend. The representatives of the bidders are advised to
carry identity cards or a letter addressed to ASCDCL identifying that they are
bonafide representatives of the bidder firm, for attending the opening of bid. There
will be three bid-opening events:

e STAGE 1 (Key Submissions)
e STAGE 2 (Technical bids)
e STAGE 3 (Price/Financial bids)

The date and time for opening of Price/Financial bids would be communicated to the
qualified bidders.
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3.3 Preliminary Examination of Bids

ASCDCL shall examine the bids to determine whether they are complete, the
documents have been properly signed and whether the bids are generally in order.
Any bids found to be non-responsive for any reason or not meeting any criteria
specified in the RFP, shall be rejected by ASCDCL and shall not be included for
further consideration. Earnest Money (EMD)/Bid scrutiny shall be held and bids will
be treated as non-responsive, if bids are:

Not submitted in format as specified in the RFP document
Received without the Letter of Authorization (Power of Attorney)
Received without paying tender fee

Found with suppression of facts/details

With incomplete information, subjective, conditional offers and partial offers
submitted

Submitted without the documents requested
Non-compliant to any of the clauses mentioned in the RFP
With lesser validity period

EMD/Bid security not deposited/ not deposited as required

® o0 o
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3.4 Clarification on Bids

During the bid evaluation, ASCDCL may, at its discretion, ask the Bidder for any
clarification(s) of its bid. The request for clarification and the response shall be in
writing, and no change in the price or substance of the bid shall be sought, offered, or
permitted. Clarifications shall be obtained only in pre-historic information like
bidders’ credentials.

3.5 Bid Parameter

The Bid shall comprise the rates quoted by the Bidder in accordance with the
provisions of the bid document. Subject to Clauses 2.23 of this RFP, the Bidder who
offers the lowest rates shall ordinarily be selected for award of work subject to the
provisions of Clause 2.19 and elsewhere mentioned in the document, the
Price/Financial Bids of all the Bidders whose Bids are adjudged as responsive and
thereafter found eligible in the evaluation of Technical Bids shall be opened to
determine the lowest Bidder.

In the event of two or more Bidders quote the same lowest rates (the “Tie Bidders™),
on being called upon by ASCDCL, the financial offer shall be submitted again by
such lowest bidders to break the tie. The revised offer shall, however, not be more
than the originally quoted figure. Any revised offer more than the original offer shall
be liable to be rejected.

In case of difference in the offer quoted by the bidder in figures and the words, the
offer/rates quoted in words shall prevail.

3.6 Evaluation Process
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ASCDCL shall constitute a Tender Evaluation Committee to evaluate the responses of
the bidders. The Tender Evaluation Committee shall evaluate the responses to the
RFP and all supporting documents/documentary evidence. Inability to submit
requisite supporting documents/documentary evidence by bidders may lead to
rejection of their bids. The decision of the Tender Evaluation Committee in the
evaluation of bids shall be final. No correspondence will be entertained outside the
process of evaluation with the Committee. The Tender Evaluation Committee may
ask for meetings or presentation with the Bidders to seek clarifications or
conformations to their bids.

Each of the responses shall be evaluated as per the criteria and requirements specified
in this RFP. The steps for evaluation are as follows:

Technical Evaluation

Technical proposals will be evaluated for their compliance of responsiveness to
various bid requirements. ASCDCL will carry out a detailed evaluation of the Bids in
order to determine whether the technical aspects are in accordance with requirements
set forth in the Bid Documents. In order to reach such a determination, the ASCDCL
will examine and compare the various technical aspects of the Bids on the basis of the
information supplied by the Bidders for overall completeness and compliance and
deviations from the ASCDCL requirements to the Proposal/conditions. The Bid that
does not meet minimum acceptable standards of completeness, consistency and detail
will be categorized as non responsible and shall be liable for rejection.

Opening of Price/Financial Bids and Evaluation

After the technical evaluation, ASCDCL shall invite bidders to attend the opening of
Price/Financial Bids who have been determined as technically qualified. The schedule
and venue for opening of Price/financial bids shall be duly intimated to the
substantially responsive and technically qualified bidders well in time.

3.7 Contacts during Bid Evaluation

4.1

4.2

Bids shall be deemed to be under consideration immediately after they are opened and
until such time the ASCDCL makes official intimation of award/ rejection to the
Bidders. While the Bids are under consideration, Bidders and/ or their representatives
or other interested parties are advised to refrain, save and except as required under the
Bidding Documents, from contacting by any means, the ASCDCL and/ or their
employees/ representatives on matters related to the Bids under consideration.

AWARD OF CONTRACT

Notification of Award

ASCDCL will notify the successful Bidder in writing by e-mail followed by
courier/registered/speed post.

Signing of Contract
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After the notification of award, ASCDCL will issue Letter of Award (“LOA”) and the
contract shall be signed between successful bidder and ASCDCL. As an acceptance of
the LOA, the Bidder shall sign and return back a duplicate copy of the LOA to
ASCDCL along with Security Deposit within 10 days from the date of issuance of
LOA.

On receipt of the Performance Security, ASCDCL or the agency designated by
ASCDCL shall enter into an Agreement with the successful bidder.

Security Deposit and Additional Performance Security

Within ten (7) days from the date of issuance of LOA, the successful Bidder shall at
his own expense submit Security Deposit @ 2% of tendered amount rounded to next
Rs 1000 in the form of DD/FDR/Government Securities/unconditional and
irrevocable Performance Security of in favour of “The CEO, ASCDCL”. The Bank
Guarantee shall be from a Nationalized/Scheduled Bank in the format prescribed in
Annexure 11 of this RFP, payable on demand, for the due performance and fulfilment
of the contract by the bidder.

The Security Deposit shall be invoked by ASCDCL, in the event the Bidder:

i.  Fails to meet the overall conditions as mentioned in RFP or any changes agreed

between the parties,

ii.  Fails to perform the responsibilities and obligations as set out in the RFP to the
complete satisfaction of ASCDCL,

iii.  Misrepresents facts/information submitted to ASCDCL

The Security Deposit shall be valid two months beyond the completion of defect

liability period. The Security Deposit may be discharged/returned by ASCDCL upon

being satisfied that there has been due performance of the obligations of the bidder

under the contract. However, no interest shall be payable on it.

In the event of the Bidder being unable to service the contract for whatever reason(s),
ASCDCL shall have the right to invoke the security notwithstanding and without
prejudice to any rights whatsoever of ASCDCL under the contract.

Additional Performance Security

Additional Performance Security shall be made as per following calculation.

i. If the tenderer quotes his offer 1% to 10% below the cost put to tender, he shall
submit the Demand Draft / FDR / Bank Guarantee of the amount equal to 1% of
cost put to tender.

ii.  If the offer quoted is more than 10% below but less than or upto 15% below the
cost put to tender, the tenderer shall submit the Demand Draft / FDR / Bank
Guarantee of the cumulative amount which is equal to the amount by which
offer is more than 10% below plus the amount as per (i) above (For example, for
14% below rate : 1% + (14% - 10%) i.e.4% thus total 5%)
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iii.  If the offer quoted is more than 15% below the cost put to tender, the tenderer
shall submit the Demand Draft / FDR / Bank Guarantee double amount for
remaining amount in addition to above. (For example, for 19% below rate: (19%
- 15%) = 4%*2 = 8%). Thus, if the offer quoted is more than 15% below the
cost put to tender, the tenderer shall submit the Demand Draft / FDR / Bank
Guarantee as for example: for 19% below rate : (1% + (15%- 10%) i.e.5% thus
total 6%) + (19%- 15%)= 4% * 2 = 8%) i.e., total 14%)

Note:

e |If the Performance Security of Demand Draft / FDR / Bank Guarantee
amount below Rs.1000/- then Demand Draft should be at least for Rs. 1000/-.

e Submit the Demand Draft / FDR / Bank Guarantee from
Nationalized/Scheduled Bank of the commutative amount which should be
rounded off to next hundred rupees.

e Additional performance security is permitted to be accepted in the form of
DD/ FDR/ BG of any Nationalized/ Scheduled Bank. Shall be submitted after
the issuance of letter of award within 7 days.

ler) the offer shall ! as invalid and.roi | forthuith.
e Additional Performance Security of the successful bidder shall be returned
immediately upon satisfactory completion of work; the certificate of which
shall be issued by the ASCDCL before releasing the additional security.

a Aanaa O\A/ Mateg a

FAILURE TO COMPLY WITH THE TERMS & CONDITIONS OF THE RFP

a. Failure of the successful bidder to comply with the Terms & Conditions of the RFP
shall constitute sufficient grounds for the annulment of the award, in which event
ASCDCL may award the contract to the next best value bidder or call for fresh bids.

b. Insuch acase, ASCDCL shall invoke the PG and/or forfeit the EMD/Bid security.

MISCELLANEOUS

a. The Bidding Process shall be governed by, and construed in accordance with, the laws
of India and including but not limited to laws of Government of Maharashtra in force
and as amended from time to time; and the Courts in Aurangabad shall have exclusive
jurisdiction in all disputes arising under, pursuant to and/ or in connection with the
Bidding Process.

Aurangabad Smart City Development Corporation Limited 42



Name of work: Interior & Furniture Work for Operation Command Center (OCC) &

ASCDCL HQ Building

b. The ASCDCL, in its sole discretion and without incurring any obligation or liability,

6.1

6.2

6.2.1

6.2.2

6.2.3

6.2.4
6.2.5

6.2.6

reserves the right, at any time, to;

I.  Suspend and/ or cancel the Bidding Process and/ or amend and/ or supplement
the Bidding Process or modify the dates or other terms and conditions relating
thereto;

ii. Consult with any Bidder in order to receive clarification or further
information;

iili.  Retain any information and/ or evidence submitted to the ASCDCL by, on
behalf of, and/ or in relation to any Bidder; and/ or
iv.  Independently verify, disqualify, reject and/ or accept any and all submissions
or other information and/ or evidence submitted by or on behalf of any Bidder.
It shall be deemed that by submitting the Bid, the Bidder agrees and releases the
ASCDCL, its employees, agents, consultants and advisers, irrevocably,
unconditionally, fully and finally from any and all liability for claims, losses,
damages, costs, expenses or liabilities in any way related to or arising from the
exercise of any rights and/ or performance of any obligations hereunder, pursuant
hereto and/ or in connection with the Bidding Process and waives, to the fullest extent
permitted by applicable laws, any and all rights and/ or claims it may have in this
respect, whether actual or contingent, whether present or in future.

Stamp Duty

The contractor shall bear the revenue stamp duty on total security deposit of the
agreement and/or Additional Performance Security Deposit (payable as per tender
condition), as per the Indian Stamp Duty (1985) (latest revision) provision applicable
during contract period.

Guidelines for Submission of Tender

The guidelines, “to download the tender document and online submission of bids
procedure of tender opening” can be downloaded from = website:
https://mahatenders.gov.in.

The date and time for online submission shall strictly apply in all cases. The tenderers
should ensure that their tender is prepared online before the expiry of the scheduled date
and time and then submitted online before the expiry of the scheduled date and time.
Offers not submitted online shall not be entertained.

If for any reason, any interested bidder fails to complete any of online stages during the
complete tender cycle, ASCDCL shall not be responsible and any grievance regarding
that shall not be entertained.

Any erasures made in the tender documents may result in rejection of tender.

In case, the tenderer or in case of firm or company authorized person does not sign the
tender documents in the place provided for the purpose, and as required, it is liable for
rejection.

If the tendering contractors are a partnership firm or company, they shall in their
forwarding letter should mention the names of all the partners of the firm or the
company as the case may be and the names of the partners who hold the power of
attorney authorizing him to conduct transactions on behalf of the Company/Firm.
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6.2.7 Rules and conditions of the contract are subject to amendment till the time of
acceptance of tender.

6.3 Signing of Contract

As the ASCDCL notifies the successful Bidder that the bid has been accepted, the
ASCDCL shall send the Bidder an acceptance letter informing the Bidder, the further
necessary line of action including signing of contract etc.

6.4  Approvals
Responsibility of Engineer in Charge regarding getting approvals and permissions

from local bodies will be limited to extending all possible help in solving local
problems for obtaining permission, obtaining power supply etc.
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APPENDICES AND ANNEXURES
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Bidder shall submit all pre-bid queries in the following format with the subject capturing the
name of the RFP.

i late £ i .
Sk No. REP RFEP Page No.  Contentinthe  Clarification
Volume/Section RFP sought
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Annexure 1: Bid Covering Letter

Date: dd/ mm / yyyy
To,

The Chief Executive Officer,

Aurangabad Smart City Development Corporation Limited

Ambedkar Research Centre, Near Amkhas Maidan,

Aurangabad-431005

Sub: RFP for Interior & Furniture Work for Operation Command Center (OCC) &
ASCDCL HQ Building

Ref: RFP No. ..... dated ....
Dear Sir,

With reference to your “Request for Proposal for Interior & Furniture Work for
Operation Command Center (OCC) & ASCDCL HQ Building

, We hereby submit our Pre-qualification/ Technical Bid and Price Bid (Financial Bid) for the
same.
1. 1/ We, having examined all relevant documents and understood their contents, hereby
submit our Bid for subject project. The Bid is unconditional and unqualified.

2. 1/We acknowledge that the ASCDCL will be relying on the information provided in
the Bid and the documents accompanying the Bid, and we certify that all information
provided in the Bid and in the Annexures & Appendices, are true and correct, nothing
has been omitted which renders such information misleading; and all documents
accompanying such Bid are true copies of the respective originals.

3. I/ We shall make available to the ASCDCL any additional information it may deem
necessary or require for supplementing or authenticating the Bid.

4. 1/ We acknowledge the right of the ASCDCL to reject our application/bid without
assigning any reason or otherwise and hereby waive our right to challenge the same
on any account whatsoever.

5. 1/ We certify that in the last five years, we have neither failed to perform on any
contract, as evidenced by imposition of a penalty by an arbitral or judicial authority or
a judicial pronouncement or arbitration award against the Bidder, nor been expelled
from any project or contract by any public authority nor have had any contract
terminated by any public authority for breach on our part.

6. 1/We declare that:

a.  We have examined and have no reservations to the RFP Documents, including
any Addendum issued by the Authority;

b. 1/ We do not have any conflict of interest as mentioned in the RFP Document;

c. 1/ We have not directly or indirectly or through an agent engaged or indulged
in any corrupt practice, fraudulent practice, coercive practice, undesirable
practice or restrictive practice in respect of any tender or request for proposal
issued by or any agreement entered into with the Authority or any other public
sector enterprise or any government, Central or State; and
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d. 1/We hereby certify that we have taken steps to ensure that in conformity with
the provisions of this RFP, no person acting for us or on our behalf will
engage in any corrupt practice, fraudulent practice, coercive practice,
undesirable practice or restrictive practice.

7. 1/ We understand that you may cancel the Selection Process at any time and that you
are neither bound to accept any Bid that you may receive, without incurring any
liability to the Bidders in accordance with the RFP document.

8. I/We certify that in regard to matters other than security and integrity of the country,
we or any of our Associates have not been convicted by a Court of Law or indicted or
adverse orders passed by a regulatory authority which would cast a doubt on our
ability to undertake the work for the Project or which relates to a grave offence that
outrages the moral sense of the community.

9. 1/ We further certify that in regard to matters relating to security and integrity of the
country, we have not been charge-sheeted by any agency of the Government or
convicted by a Court of Law for any offence committed by us or by any of our
Associates.

10. 1/We hereby irrevocably waive any right or remedy which we may have at any stage
at law or howsoever otherwise arising to challenge or question any decision taken by
the ASCDCL (and/ or the Government of India) in connection with the Selection
Process itself in respect of the above mentioned Project.

11. I/We agree and understand that the Bid is subject to the provisions of the RFP
document. In no case, shall I/we have any claim or right of whatsoever nature if the
work is not awarded to me/us or our Bid is not opened or rejected.

12. 1/ We agree to keep this offer valid for 120 (One hundred and twenty) days from the
Bid Due Date as specified in the RFP.

13. In the event of my/our firm being selected, I/we agree and undertake to carry out the
work in accordance with the provisions of the RFP and that our team represented by
the team leader shall be responsible for providing the agreed services and not through
any other person or Associate.

14. We have studied RFP and all other documents carefully. We understand that we shall
have no claim, right or title arising out of any documents or information provided to
us by the ASCDCL or in respect of any matter arising out of or concerning or relating
to the Selection Process including the award of the work.

15.1 do hereby declare that the documents submitted in envelope No. 1 of the tender
document for the work are true, correct and complete. In case, the contents of
envelope No. 1 and other documents pertaining to the tender submitted by me/us are
found to be incorrect or false, I/we shall be liable for action under the relevant
provision of Indian Penal Code and other relevant laws.

16. I/We agree and undertake to abide by all the terms and conditions of the RFP
Document.

17. Brief details of my/our particulars are attached herewith in Appendix — 2 and
declaration & certificate attached in Appendix — 3 and 4.

18. In witness thereof, I/we submit this Bid under and in accordance with the terms of the
RFP Document.

In case of any clarifications please contact email at
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Thanking you,

Yours sincerely,

(Signature of the bidder)
Printed Name
Designation

Seal

Place:

Business Address:

Mobile no.
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Appendix 2: Details of ----- Bidder/Contractor’s name)

S. No. Particulars Details
1 Name of the Bidder

Legal status of Bidder (Individual, company,
2 Pvt. Ltd., LLP etc.)
3 Registered office address
4 Registration details/Organisation
5 GST Number
6 PAN details

Primary Contact Person (Name, Designation,
7 address, mobile number, fax, email)

Secondary Contact Person (Name, Designation,
8 address, mobile number, fax, email)
9 EMD/BID SECURITY Details

Brief description of the Company including
10 details of its registration:

A statement by the Bidder or any of their

11 Associates disclosing material non-performance
or contractual non-compliance in past projects,
contractual disputes and litigation/ arbitration in
the recent past is to be given below (Attach
extra sheets, if necessary).

(Signature of contractor)
Name of Contractor
Date

Place

Aurangabad Smart City Development Corporation Limited



Name of work: Interior & Furniture Work for Operation Command Center (OCC) &

ASCDCL HQ Building

Appendix 3: Declaration by Contractor

DECLARATION

Date:

Place:

I/we have visited the site of work before quoting the tender and got myself /ourselves
acquainted with the site conditions and site requirements for the work.

I/we hereby declare that I/we have made myself/ourselves thoroughly conversant with
the local conditions regarding all materials, such as stones, murum, sand, their leads,
availability of water and labour on which I/we have quoted my bid for this work.

The specifications , conditions and clauses of this work have been carefully studied
and understood by me/us before submitting the tender.

I/'we undertake to use only the best materials, to be approved by the Engineer in
charge of the work or his duly authorized representative, before starting the work and
also to abide by his decision.

I/'we hereby undertake to pay the labours engaged on the work as per Minimum
Wages Act 1984 applicable to the zone concerned.

I/We shall replace repair and adjust free of all charges to the employer any part of the
work which fails to comply with the Specifications or amendment to such
specifications as referred to in our specifications attached to tender, except fair wear
and tear until the completion and for a period mentioned under defect liability period.
All the work shall be of a type which has been proved in service to be suitable for the
purpose required by the specifications and shall be tested in accordance with the
appropriate standard specifications approved by the Engineer-in-charge.

I/We accept and abide by the clause relating to quality and guarantee of work.

Contractor's Signature
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Appendix 4: Certificate

I/we, the undersigned, do hereby certify that all the statements made in the required
attachments are true and correct.
The undersigned also hereby certifies that neither our firm

M/s have abandoned any work on Building/ Bridges/ Roads
etc. nor any contract awarded to us for such works have been rescinded, during last five
years prior to the date of this bid.

The undersigned hereby authorize (s) and request(s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by the
Department to verify this statement or regarding my (our) competence and general
reputation.

The undersigned understands and agrees that further qualifying information may be
requested and agrees to furnish any such information at the request of the
Department/ASCDCL.

It is certified that Additional Performance Security (in case tendered rates are below 1%
of amount put to tender) amounting to RS.----------------- in the form of DD/FDR/BG
bearing no. --------------- from (Name of Bank) has been included in the Envelope no. 2
as required in the tender documents. I am also aware if the Additional Performance
Security as required in the tender documents is not found in Envelope No. 2, my/our
Bid shall be declared invalid and rejected forthwith.

(Signed by Contractor/an Authorised representative of the Firm)

Name

Designation

Date

Place
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Sr | Nameof | Notre of work | Name of chant. Whethar | Won | Final Completon Pancd Wheter D work| Asry omwr relevant
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location contract (L. [ Qowt [ Pubbe Secwr | value | Vale o contract  was| detsibs of panalty
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of the oMo from the
Ol fumiee, | pents sce (wh phone

Signature
Name
Designation
Company
Date
Notes:
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Annexure 3: Details of the Bidder
(Format of affidavit to be given on Rs. 500 Non-Judicial Stamp Paper)

(Authorised signatory to sign the contract), hereby submit, vide this affidavit in truth, that
I am the owner of the contracting firm ..................... / authority signatory and | am
submitting the documents in envelope no.1 for the purpose of scrutiny of the contract
(Name of Work Interior & Furniture Work for Operation Command Center (OCC) &
ASCDCL HQ Building I hereby agree to the conditions mentioned below:-

1. I am liable for action under Indian Penal Code for submission of any false / fraudulent
paper / information submitted in envelope No.1.

2. | am liable for action under Indian Penal Code if during contract period and defect
liability period, any false information, false bill of purchases supporting proof of
purchase, proof of testing submitted by my staff, subletting company or by myself, |
will be liable for action under Indian Penal Code.

3. | am liable for action under Indian Penal Code if any papers are found false
[fraudulent during contract period and even after the completion of contract

(finalisation of final bill).

MODIIE,,, e

WEDSIEE. .o,

Aurangabad Smart City Development Corporation Limited 54



Name of work: Interior & Furniture Work for Operation Command Center (OCC) &

ASCDCL HQ Building

Annexure 4: List of Key Personnel to be deployed on Contract Work

S.

No.

Personnel

Quialification

Required Nos.

1

Note: It shall be responsibility of contractor to deploy suitably qualified human
resources as needed (in addition to list of key personnel) to successfully execute the
work as per the contract.
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Annexure 4 A: Sample format for Curriculum Vitae (CV) of key personnel

Criteria Details

Proposed Position

Name

Nationality

Date of birth

PAN

Educational Qualifications

Employment record /Experience

(Starting with present position, list in reverse order
every employment held.)

Details of the current assignment and the time
duration for which services are required for the
current assignment.

List of projects on which the Personnel has worked Name of Description of
projects responsibilities

Certification:

1. I 'am willing to work on the Project and | will be available for entire duration of the Project
assignment as required.

2.1, the undersigned, certify that to the best of my knowledge and belief, this CV correctly
describes me, my qualifications and my experience

Note ;

1. Bidder shall submit the name and C.V.s of above Personnel in envelope no 1. If CV
doesn’t fulfil the requirement of qualification mentioned above, Envelope 2 shall not be
opened

2. If Bidder failed to upload C.V’s of Key Personnel, then Bidder shall be given 48 hrs time
submit the same, failing which envelope No 2 shall not be opened.
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Annexure 5: Power of Attorney for Signing of Bid

Know all men by these presents, We (name of the firm and address of the
registered office) do hereby irrevocably constitute, nominate, appoint and authorise Mr. / Ms (Name)
, son/daughter/wife of and presently residing at

, who is presently employed with us and holding the position of
as our true and lawful attorney (hereinafter referred to as the “Attorney”) to
do in our name and on our behalf, all such acts, deeds and things as are necessary or required in
connection with or incidental to submission of our bid for the work Interior & Furniture Work for
Operation Command Center (OCC) & ASCDCL HQ Building proposed or being developed by
Aurangabad Smart City Development Corporation Limited (ASCDCL) (the “Authority”) including
but not limited to signing and submission of all applications, bids and other documents and writings,
participate in bidders' and other conferences and providing information / responses to the Authority,
representing us in all matters before the ASCDCL/Authority, signing and execution of all contracts
including the Agreement and undertakings consequent to acceptance of our bid, and generally dealing
with the ASCDCL/Authority in all matters in connection with or relating to or arising out of our bid
for the said work/Project and/or upon award thereof to us and/or till the entering into of the
Agreement with the ASCDCL/Authority.

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds
and things done or caused to be done by our said Attorney pursuant to and in exercise of the
powers conferred by this Power of Attorney and that all acts, deeds and things done by our
said Attorney in exercise of the powers hereby conferred shall and shall always be deemed to
have been done by us.

IN WITNESS WHEREOF WE, , THE ABOVE NAMED

PRINCIPAL HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS
DAY OF , 20

For

(Signature, name, designation and address)

Witnesses:

1.

2

Accepted Notarised
(Signature, name, designation and address of the Attorney)

Note: To be submitted in original

e The mode of execution of the Power of Attorney should be in accordance with the
procedure, if any, laid down by the applicable law and the charter documents of the
executant(s) and when it is so required, the same should be under common seal
affixed in accordance with the required procedure.

e Wherever required, the Bidder should submit for verification the extract of the charter
documents and documents such as a board or shareholders resolution/ power of
attorney in favour of the person executing this Power of Attorney for the delegation of
power hereunder on behalf of the Bidder.

e [For a Power of Attorney executed and issued overseas, the document will also have to
be legalised by the Indian Embassy and notarised in the jurisdiction where the Power
of Attorney is being issued. However, the Power of Attorney provided by Bidders
from countries that have signed the Hague Legislation Convention 1961 are not
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required to be legalised by the Indian Embassy if it carries a conforming Apostille
certificate.
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Annexure 6: Format for Financial Statement

(On Chartered Accountant/Statutory Auditor’s letterhead)

| hereby declare that | have scrutinized and audited the financial statements of

M/s
from 2015-16 is as follows:

.The annual turnover of the Company/firm for the five years

Year

Average Annual Turnover (INR)

2015-16

2016-17

2017-18

2018-19

2019-20
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Annexure 7: Details of T&P/Machinery available with the tenderer for use on this
work
S. No. Name of No. of Name of | Capacity Age & Remarks
equipment units make condition
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Annexure 8: Declaration of Non-Blacklisting

DECLARATION OF NON-BLACKLISTED STATUS
(To be provided on the Company letter head)

Declaration for Bidder:

Place:
Date:
To,
The Chief Executive Officer,
Aurangabad Smart City Development Corporation Limited

Subject: Self Declaration of not been blacklisted in response to the

Ref: RFP No. ..... dated .....

Dear Sir,

We confirm that our company/firm, , 1s currently not blacklisted in any
manner whatsoever by any of the State or UT and or Central Government in India on any

ground including but not limited to indulgence in corrupt practice, fraudulent practice,
coercive practice, undesirable practice or restrictive practice.

(Signature of the Bidder)

Printed Name

Designation
Seal

Business Address:
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Annexure 9: No Deviation Certificate
This is to certify that our offer is exactly in line with your tender enquiry/ RFP (including
amendments) no. dated . This is to expressly certify that our offer
contains no deviation either Technical (including but not limited to Scope of Work, Design,

Technical Specifications and other requirements) or Commercial in either direct or indirect
form.

(Authorised Signatory)

Signature:
Name:
Designation:

Address:

Seal:

Date:
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Annexure 10: Existing Commitments and ongoing works

(A) Existing commitments and on-going works :

Descript Place & | Contract | Name & | Value of stipulated | Value of |Anticipated
ion of State No. Address of | Contract period of works* | date of
work employer | (Rs.Cr.) | completion | remaining |completion .
to be
completed
1 2 3 4 5 6 7 8
1. Attach certificate(s) from the Engineer(s)-in-charge.
2.The item of works for which data is requested should tally with that specified in bid
capacity calculation.
3. * on 1* April 2020.
(B) Works for which bids already submitted:
Description | Place & | Name & | Estimated | Stipulated | Date when | Remarks
of work state address of cost of period of | decision is
employer works completion | expected
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Annexure 10A: Calculation of bid capacity made by the Contractor

A = Maximum
annual turnover of
civil engg. Works
excluding private
works during last

five years in lakhs

N = Time in which
the work is to be

completed in years
(N to be taken as 1)

B = Ongoing works
and existing
commitments, in
lakhs

Bid capacity in lakhs
=2xAx1-B

Note:

1. The calculation will be based on required certificates

2. The details of “A” and “B” may be worked out and submitted with the calculation

3. The Bid capacity shall be more than the estimated cost put to tender for post

qualification

4. The calculation if not found correct and not based on attached certificates will be
corrected by ASCDCL as per attached certificates by the contractor.
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Annexure —11: FORM OF BANK GUARANTEE

In consideration of the CEO, Aurangabad Smart City Development Corporation Limited
(hereinafter called “ASCDCL having agreed to exempt hereafter called “The said
contractor”) from the demand, under the terms and conditions of an Agreement dated
(hereafter called “the said Agreement”) made between the ASCDCL and the said contractor
for the Security Deposit for the due fulfilment by the said contractor of the terms and
conditions contained in the said Agreement, on production of the Bank Guarantee for Rs------
---------------------- (in figures) (Rs-----------------------—--—-————-(in  words) we, (hereinafter
referred to as “the Bank” at the request of the said contractor do hereby undertake to pay to
the ASCDCL an amount not exceeding the above said amount of Guarantee against any loss
or damage caused to or would be caused to or suffered by the ASCDCL by reason of any
breach by the said contractor or any of the terms or conditions.

2.We, do hereby undertake to pay
the amounts due and payable under this Guarantee without any demur, in hereby on a demand
from the ASCDCL stating that the amount claimed is due by way of loss or damage caused to
or would be to or suffered by the ASCDCL by reason of breach of the said contractor of any
of the terms or condition contained in the said agreement or any reason of the contractor’s
failure to perform the said Agreement. Any such demand made on the Bank shall be
conclusive as regards the amount due and payable by the Bank under this Guarantee.
However, our liability under this Guarantee shall be restricted to an amount not exceeding the
above said amount Guarantee.

3.We undertake to pay to the ASCDCL any money so demanded not withstanding any
dispute or disputes raised by the Contractor in any suit or proceeding pending before any
court or Tribunal relating thereto our liability under this present being absolute and
unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the contractor shall have no claim against us for making such
payment

4.We further agree that
the guarantee herein contained shall remain in full force and effect during the period that
would be taken for the performance of the said Agreement and that it shall continued to be
enforceable till all the dues of the ASCDCL under or by virtue of the said Agreement have
been fully paid and its claims satisfied or discharged till ASCDCL certified that the terms and
conditions of the said Agreement have been duly and properly carried out by the said
contractor and accordingly discharges this guarantee unless a demand or claim under this
guarantee is made on us in writing on or before we shall be discharged from all liability under
this guarantee thereafter.

5.We further agree that
ASCDCL shall have the fullest liberty without our consent and without affecting in any
manner our obligations here under to vary any of the terms and conditions of the said
Agreement or to extend time of performance by the said contractor from time to time or to
postpone for any time or from time to time any of the powers exercisable by the ASCDCL
against the said contractor and to forbear or enforce any of the terms and conditions relating
to the said Agreement, and we shall not be relieved from any liability by reason of any such
variation, or extension being granted to the said contractor, or for any forbearance act or
omission on the part of the ASCDCL any indulgence by the ASCDCL to the said contractor
or by any such matter or thing whatsoever which under the law to sureties would, but for this
provisions, have effect of so relieving us.
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This guarantee shall not be discharged due to the change in the constitution of the Bank or of
the Contractor.

7.We, lastly undertake not revoke this guarantee during its currency except with the previous
consent of the ASCDCL in writing.

Dated the day of 2020

For
(Indicate the name of the Bank)

Aurangabad Smart City Development Corporation Limited 66



Name of work: Interior & Furniture Work for Operation Command Center (OCC) &
ASCDCL HQ Building

ANNEXURE- 12 COLLABORATION AGREEMENT

This agreement made at ---------- (Place) this day ---------- (date, month and year) between
Y e L L e EEEEEEE (Name of the bidder,
who intends to collaborate and its registered office address) here-in-after referred as
(Principal contractor) which expression shall unless it be repugnant to the context or contrary
to the meaning there of be deemed to mean and includes its successors in business and
permitted assigns of the ONE PART and M/s ------------------mcmmnm—- -
----(name of the collaborator and its registered address) here-in-after referred as
(Collaborator) which expression shall unless it be repugnant to the context or contrary to the
meaning there of be deemed to mean and includes its successors in business and permitted
assigns of the OTHER PART.

WHEREAS

1) ASCDCL has floated a tender for the work Interior & Furniture Work for Operation
Command Center (OCC) & ASCDCL HQ Building 2) (Principal contractor) -----------------
-------------------- - registered with ASCDCL/MCGM/MIDC/CIDCO/ANY

GOVT ORGANIZATION in Class -------- is a well established contractor engaged in the
activities of construction of buildings and roads,

3)(Collaborator)  ---=--mmmmmmmmmm oo Registered with  Maharashtra  Jeevan
Pradhikran/MIDC/MCGM/CIDCO/ANY GOVT in Civil/Mechanical Class--------- is well
established contractor having the experience of ------------------- (details of works),

4) The principal contractor desires to collaborate with the collaborator for execution of
following works, as he don’t have sufficient experience of this particular work included in
tender as mentioned in para 1 above.

Sr.No. Name of work Amount
Total

(Note :-It is obligatory to furnish above information otherwise collaboration agreement shall
not be considered).

5) The Parties hereto have come together to set up a collaboration in order to quote for the
tender mention in para 1 above and on award of the tender to jointly execute the work as
mentioned in para 4 above as well as to guarantee it’s perfect execution utilizing the technical
experience. The principal contractor involved in this collaboration, directly or indirectly shall
hold fully responsible towards ASCDCL to look after the execution of the said work as per
the terms and conditions and specifications mentioned in tender.

NOW IT IS HEREBY AGREED BY AND BETWEEN THE PARTIES HERETO AS
UNDER :-

1) In consideration of the mutual understanding, trust and confidence each of the parties in

other, they have mutually agreed to form a collaboration to submit the tender and if the tender
is accepted by the ASCDCL then carry on the business as a collaboration in respect of
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development and execution of the said work in accordance with the terms and conditions that
may be imposed or agreed by and between the ASCDCL and the Principal contractor hereto.

2) The collaborator shall be responsible for completion of works for which the collaboration
is made, however the principal contractor shall be ultimately responsible and liable for
completion of entire works in accordance with the terms and conditions on which the award
to execute the work is made by ASCDCL under the said tender.

3) In the event of any dispute or difference or misunderstanding arises between both of them
in course of execution of the work after the award of the work to the Principal contractor by
ASCDCL, the same shall be referred to Member Secretary, ASCDCL and his decision in this
respect shall be final and binding on both the parties

IN WITNESS WHERE OF the parties hereunto have set and subscribed their respective
hands and seals the day, month and year first above written.

SIGNED, SEALED AND DELIVERED
BY THE WITH IN NAMED

(Name of First Party) (Name of Second Party)

WITNESS :-
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Annexure 13: Integrity Pact

Between

AURANGABAD SMART CITY DEVELOPMENT CORPORATION LIMITED
(ASCDCL)

having its Office at ASCDCL Office, War Room, Near Ambedkar Research Center, Aam Khaas Maidan,
Aurangabad -431001, hereinafter referred to as ""ASCDCL",

and

(Insert the name of the Sole Bidder/Firm)

having its Registered Office at (Insert full Address) hereinafter referred to as "The
Bidder/Contractor"

Preamble

ASCDCL intends to award, under laid, contract for Interior & Furniture Work for
Operation Command Center (OCC) & ASCDCL HQ Building

ASCDCL values full compliance with all relevant laws and regulations, and the principles of
economical use of resources, and of fairness and transparency in its relations with its Bidders/
Contractors. In order to achieve these goals, ASCDCL and the above named
Bidder/Contractor enter into this agreement called 'Integrity Pact' which will form a part of
the bid.

It is hereby agreed by and between the parties as under:

Section | - Commitments of ASCDCL

1. ASCDCL commits itself to take all measures necessary to prevent corruption and to
observe the following principles:

a. No employee of ASCDCL, personally or through family members, will in connection
with the tender, or the execution of the contract, demand, take a promise for or accept, for
him/herself or third person, any material or other benefit which he/she is not legally entitled
to.

b. ASCDCL will during the tender process treat all Bidder(s) with equity and fairness.
ASCDCL will in particular, before and during the tender process, provide to all Bidder(s) the
same information and will not provide to any Bidder(s) confidential/ additional information
through which the Bidder(s) could obtain an advantage in relation to the tender process or the
contract execution.

C. ASCDCL will exclude from evaluation of Bids its such employee(s) who has any
personnel interest in the Companies/ Agencies participating in the Bidding/Tendering process
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2. If CEO, ASCDCL obtains information on the conduct of any employee of ASCDCL
which is a criminal offence under the relevant Anti- Corruption Laws of India, or if there be a
substantive suspicion in this regard, he will inform its Chief Vigilance Officer and in addition
can initiate disciplinary actions under its Rules.

Section 1I-Commitments of the Bidder/Contractor

1. The Bidder/Contractor commits himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his participation in
the tender process and during the contract execution:

a. The Bidder/Contractor will not, directly or through any other person or firm, offer,
promise or give to ASCDCL, or to any of ASCDCL's employees involved in the tender
process or the execution of the contract or to any third person any material or other benefit
which he/she is not legally entitled to, in order to obtain in exchange an advantage during the
tender process or the execution of the contract.

b. The Bidder/Contractor will not enter into any illegal agreement or understanding,
whether formal or informal with other Bidders/Contractors. This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-submission of
bids or actions to restrict competitiveness or to introduce cartelization in the bidding process.

C. The Bidder/Contractor will not commit any criminal offence under the relevant Anti-
corruption Laws of India; further, the Bidder/Contractor will not use for illegitimate purposes
or for purposes of restrictive competition or personal gain, or pass on to others, any
information provided by ASCDCL as part of the business relationship, regarding plans,
technical proposals and business details, including information contained or transmitted
electronically.

d. The Bidder/Contractor of foreign origin shall disclose the name and address of the
Agents/ representatives in India, if any, involved directly or indirectly in the Bidding.
Similarly, the Bidder/Contractor of Indian Nationality shall furnish the name and address of
the foreign principals, if any, involved directly or indirectly In the Bidding.

e. The Bidder/Contractor will, when presenting his bid, disclose any and all payments he
has made, or committed to or intends to make to agents, brokers or any other intermediaries
in connection with the award of the contract and/ or with the execution of the contract.

f. The Bidder/Contractor will not misrepresent facts or furnish false/forged
documents/information’s in order to influence the bidding process or the execution of the
contract to the detriment of ASCDCL.

2. The Bidder/Contractor will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

Section I11- Disqualification from tender process and exclusion from future contracts

1. If the Bidder, before contract award, has committed a serious transgression through a
violation of Section Il or in any other form such as to put his reliability or credibility as
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Bidder into question, ASCDCL may disqualify the Bidder from the tender process or
terminate the contract, if already signed, for such reason.

2. If the Bidder/Contractor has committed a serious transgression through a violation of
Section Il such as to put his reliability or credibility into question, ASCDCL may after
following due procedures also exclude the Bidder/Contractor from future contract award
processes. The imposition and duration of the exclusion will be determined by the severity of
the transgression. The severity will be determined by the circumstances of the case, in
particular the number of transgressions, the position of the transgressors within the company
hierarchy of the Bidder/Contractor and the amount of the damage. The exclusion will be
imposed for a minimum of 12 months and maximum of 3 years.

3. If the Bidder/Contractor can prove that he has restored/recouped the damage caused
by him and has installed a suitable corruption prevention system, ASCDCL may revoke the
exclusion prematurely.

Section IV - Liability for violation of Integrity Pact

1. If ASCDCL has disqualified the Bidder from the tender process prior to the award
under Section Ill, ASCDCL may forfeit the Bid Guarantee under the Bid.
2. If ASCDCL has terminated the contract under Section I1I, ASCDCL may forfeit the

Contract Performance Guarantee of this contract besides resorting to other remedies under the
contract.

Section V- Previous Transgression

1. The Bidder shall declare in his Bid that no previous transgressions occurred in the last
3 years with any other Public Sector Undertaking or Government Department that could
justify his exclusion from the tender process.

2. If the Bidder makes incorrect statement on this subject, he can be disqualified from
the tender process or the contract, if already awarded, can be terminated for such reason.

Section VI - Equal treatment to all Bidders/Contractors

1. ASCDCL will enter into agreements with identical conditions as this one with all
Bidders.

2. ASCDCL will disqualify from the tender process any bidder who does not sign this
Pact or violate its provisions.

Section VII - Punitive Action against violating Bidders/Contractors

1. If ASCDCL obtains knowledge of conduct of a Bidder or a Contractor or lus
subcontractor or of an employee or a representative or an associate of a Bidder or Contractor
or his Subcontractor which constitutes corruption, or if ASCDCL has substantive suspicion in
this regard, ASCDCL will inform the Chief Vigilance Officer (CVO).

(*) Section VIII - Independent External Monitor / Monitors
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1. ASCDCL has appointed a panel of Independent External Monitors (IEMs) for this
Pact with the approval of Central Vigilance Commission (CVC), Government of India, out of
which one of the IEMs has been indicated in the NIT/IFB.

2. The IEM is to review independently and objectively, whether and to what extent the
parties comply with the obligations under this agreement. He has right of access to all project
documentation. The IEM may examine any complaint received by him and submit a report to
CEO, ASCDCL, at the earliest. He may also submit a report directly to the CVO and the
CVC, in case of suspicion of serious irregularities attracting the provisions of the IPC Act.
However, for ensuring the desired transparency and objectivity in dealing with the complaints
arising out of any tendering process, the matter shall be referred to the full panel of IEMs,
who would examine the records, conduct the investigations and submit report to CEO,
ASCDCL, giving Joint findings.

3. The IEM is not subject to instructions by the representatives of the parties and
performs his functions neutrally and independently. He reports to the CEO, ASCDCL.

4. The Bidder(s)/Contractor(s) accepts that the IEM has the right to access Without
restriction to all documentation of ASCDCL related to this contract including that provided
by the Contractor/Bidder. The Bidder/Contractor will also grant the IEM, upon his request
and demonstration of a valid interest, unrestricted and unconditional access to his
documentation. The same is applicable to Subcontractors. The IEM is under contractual
obligation to treat the information and documents of the Bidder( s)/ Contractor( s)/
Subcontractor( s) with confidentiality.

5. ASCDCL will provide to the IEM information as sought by him which could have an
impact on the contractual relations between ASCDCL and the Bidder/Contractor related to
this contract.

6. As soon as the IEM notices, or believes to notice, a violation of this agreement, he
will so inform the CEO, ASCDCL and request the CEO, ASCDCL to discontinue or take
corrective action, or to take other relevant action. The IEM can in this regard submit non-
binding recommendations. Beyond this, the IEM has no right to demand from the parties that
they act in a specific manner, refrain from action or tolerate action. However, the IEM shall
give an opportunity to ASCDCL and the Bidder/Contractor, as deemed fit, to present its case
before making its recommendations to ASCDCL.

7. The IEM will submit a written report to the CEO, ASCDCL within 8 to 10 weeks
from the date of reference or intimation to him by ASCDCL and, should the occasion arise,
submit proposals for correcting problematic situations.

8. If the IEM has reported to the CEO, ASCDCL, a substantiated suspicion of an
offence under relevant Anti- Corruption Laws of India, and the CEO, ASCDCL has not,
within the reasonable time taken visible action to proceed against such offence or reported it
to the CVO, the Monitor may also transmit this Information directly to the CVC, Government
of India.

9. The word "IEM" would include both singular and plural.
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Thus Section shall be applicable for only those packages wherein the IEMs have been
Identified in Invitation for Bids and/or Bid Data Sheets of Conditions of Contract, or in any
of the Bidding Documents.

Section I1X - Pact Duration

This Pact begins when both parties have legally signed it. It expires for the Contractor after
the closure of the contract and for all other Bidder's six month after the contract has been
awarded.

Section X - Other Provisions

1. This agreement is subject to Indian Law Place of performance and jurisdiction is the
establishment of ASCDCL. The Arbitration clause provided in the main tender document /
contract shall not be applicable for any issue / dispute arising under Integrity Pact.

2. Changes and supplements as well as termination notices need to be made in writing.

3. If the Contractor is a partnership firm or a consortium or Joint Venture, this
agreement must be signed by all partners, consortium members and Joint Venture partners.

4. Nothing in this agreement shall affect the rights of the parties available under the
General Conditions of Contract (GCC) and Special Conditions of Contract (SCC)

5. Views expressed or suggestions/ submissions made by the parties and the
recommendations of the CVO/IEM# in respect of the violation of this agreement, shall not be
relied on or introduced as evidence in the arbitral or judicial proceedings (arising out of the
arbitral proceedings) by the parties in connection with the disputes/ differences arising out of
the subject contract. # CVO shall be applicable for packages to wherein IEM are not
Identified in Section IFB/ Condition of Contract, IEM shall be applicable for packages
wherein IEM are identified in Section IFB/Condition of Contract.

6. Should one or several provisions of this agreement turn out to be invalid, the
remainder of this agreement remains valid. In this case, the parties will strive to come to an
agreement to their original intentions.

(Signature) (Signature)

(For & On behalf of ASCDCL) (For & On behalf of
Bidder/Contractor)

(Office Seal) (Office Seal)
Name: Name:
Designation Designation
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Witness 1:. Witness 1:
(Name & Address). (Name & Address)
Witness 2: Witness 2:
(Name & Address) . (Name & Address)
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Annexure 14: Indenture for Secured Advances

FROM 31

(For use in cases in which the contract is for finished work and the contractor has
entered into an agreement for the execution of a certain specified quantity of
work in a given time.)

This indenture made the day of , 20 BETWEEN

(hereinafter called the contractor which expression shall where the
context so admits or implies be deemed to include his executors, administrators and assigns)
or the one part and the employer of the Other Part.

Whereas by an agreement dated (hereinafter ~ called the  said
agreement)

the contractor has agreed.

AND WHEREAS the contractor has applied to the Employer that he may be allowed
advanced on the security of materials absolutely belonging to him and brought by him to the
site of the works the subject of the said agreement for use in the construction of such of the
works as he has undertaken to executive at rates fixed for the finished works (inclusive of the
cost of materials and labour and other charges)

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of
Rupees on the security of materials the quantities and other particulars of which are detailed
in Accounts of Secured Advances attached to the Running Account bill for the said works
signed by the Contractor on and the Employer has reserved to himself the option of making
any further advance or advance on the security of other materials brought by the Contractor
to the site of the said works.

Now THIS INDENTURE WINTNESSE that in pursuance of the said agreement
and in consideration of the sum of Rupees on or before the execution of these
presents paid to the Contractor by the Employer (the receipt where of the Contractor doth
hereby acknowledge) and of such further advance (if any) as may be made to him as a for
said the Contractor doth hereby covenant and agree with the ASCDCL and declare as follows

(1) That the said sum of Rupees so advanced by
the Employer (means ASCDCL) to the Contractor as aforesaid and all or any further
sum or sums advanced as aforesaid shall be employed by the Contractor in or towards
expending the execution of the said works and for no other purpose whatsoever.
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(2) That the materials details in the said Account of Secured Advances which have been

(3)

offered to
and accepted by the Employer as security are absolutely the Contractor’s own
propriety and free
from encumbrances of any kind the contractor will not make any application for or
receive a further

advance of the security of materials which are not absolutely his own property and free
from

encumbrances of any kind and the contractor indemnified the ---------------- , ASCDCL,
Aurangabad against all claims to any materials in respect of which an advance has be
made to him as aforesaid.

That the materials detailed in the said account of Secured Advance and all other
materials on
the security of which any further advance or advance may hereafter be made as
aforesaid (hereafter called the said materials) shall be used by the Contractor solely in
the execution of the said works in accordance with the directions of the Engineer.

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements

for the proper watch, safe custody and protection against all risks of the said materials
and that until used in
construction as aforesaid the said materials shall remain at the site of the said works in
the Contractor’s custody and on his own responsibility and shall at all times be open to

inspection by
the Engineer or any officer authorised by him. In the event of the said materials or any
part thereof
being stolen, destroyed or damaged or becoming deteriorated in a greater degree than
is due to
reasonable use and wear thereof the Contractor will forthwith replace the same with
other materials

of like quality or repair and make good the same required by the Engineer/ASCDCL.

(5) That the said materials shall not be any account be removed from the site of the said
works except with the written permission of the Engineer or an officer authorized by him on
that behalf

(6)

That the advance shall the -----------------o-eme-- ASCDCL, Aurangabad of the price
payable in full when or before the Contractor receives payment from the -----------------
----- ASCDCL, Aurangabad of the price payable to him for the said works under the
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terms and provisions of the said agreement. Provided that if any intermediate payment
are made to the Contractor on account of work done than on the occasion of each such
payment the Employer will be at liberty to make a recovery from the contractor’s bill
for such payment by deducting there from the value of the said materials than actually
used in the construction and in respect of which recovery has not been made

previously, the value for this purpose being determined in respect of each descripti

on

of materials at the rates are which the amounts of the advances made under these

presents were calculated.

That if the Contractor shall at any time make any default in the performance
observance in any respect of any of the terms and provisions of the said agreement
of these presents the total amount of the advance or advances that may still be owi

or
or

ng

of the ---------mmommmm , ASCDCL, Aurangabad shall immediately on the
happening of such default be repayable by the Contractor to be the Employer together

with interest thereon at twelve percent per annum from the date or respective dates

of

such advance or advances to the date of repayment and with all costs, charges,
damages and expenses incurred by the ---------------- ASCDCL, Aurangabad in or for
the recovery thereof or the enforcement of this security or otherwise by reason of the

default of the Contractor and the Contractor hereby covenants and agrees with the --

----------------- ASCDCL, Aurangabad to reply and pay the same respectively to h
accordingly.

im

That the contractor hereby charges all the said materials with the repayment to the

Employer of the said sum of Rupees and any further sum or sums advanced

as

aforesaid and all costs, charges, damages and expenses payable under these presents

PROVIDED ALWAYS and it is hereby agreed and declared that notwithstandi

ng

anything in the said agreement and without prejudice to the power contained therein if
and whenever the covenant for payment and repayment here-in-before contained shall
become enforceable and the money owing shall not be paid in accordance there with

the =--=-=-mmmmmmmmeeeeen ASCDCL, Aurangabad may at any time thereafter adopt all
any of the following courses as he may deem best :

or

(@) Seize and utilise the said materials or any part thereof in the completion of the

said Works on behalf of the contractor in accordance with the provisions in t

hat

behalf contained in the said agreement debiting the contractor with the actual cost
of effecting such completion and the amount due to the contractor with the value
of work done as if he had carried it out in accordance with the said agreement and
at the rates thereby provided. If the balance is against the contractor, he is to pay

same to the , ASCDCL, Aurangabad on demand.

(b) Remove and sell by public auction the seized materials or any part thereof and

out of the moneys arising from the sale retain all the sums aforesaid repayable

or

payable to the ------------=--=mnmmnmo- , ASCDCL, Aurangabad under these presents

and pay over the surplus (if any) to the Contractor.
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(c) Deduct all or any part of the moneys owing out of the security deposit or any

sum due to the Contractor under the said advance shall not be payable.

(9)  That except in the event of such default on the part of the contractor as aforesaid
interest on the
said advance shall not be payable.

(10) That in the event of any conflict between the provisions of these presents and the said

agreement the provisions of these presents shall prevail and in the event of any dispute

or difference

arising over the construction or effect of these presents the settlement of which has not

been here-

in-

before expressly provided for the same shall be referred to the Employer whose

decision shall

be

final and the provision of the Indian Arbitration Act for the time being in force shall

apply to any

such reference.
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SPECIAL CONDITIONS OF CONTRACT

DEFINITIONS:

In the contract, the following terms shall be interpreted as indicated.

a.

"The Contract' means the agreement entered into between the owner (ASCDCL)
and the contractor as recorded in the contract form signed by the parties, and includes
all the attachments and appendices thereto and all documents incorporated by
references therein.

"The Contract Price" means the price payable to the contractor under the contract
for the full and proper performance of its contractual obligations.

"The Owner'and “Employer” means the CEO, ASCDCL, for the time being
holding that Office and also his successors and shall include any other officer
authorized by him.

“The Department" means ASCDCL of Aurangabad.

“The Contractor" means successful tenderer, whose tender is accepted and who has
been authorized to proceed with the work.

“ASCDCL” means Aurangabad Smart City Development Corporation Limited.
“CEO” shall mean Chief Executive Officer, Aurangabad Smart City Development
Corporation Limited, Aurangabad, the person, for the time being holding that Office
and also his successors and shall include any Engineer authorized by him.

""The Chief Engineer " shall mean Chief Engineer of ASCDCL, the person, for the
time being holding that Office and also his successors and shall include any Engineer
authorized by him.

"Tender™ means the proposal of the contractor submitted in prescribed form setting-
forth the prices for the goods to be supplied and other related services to be rendered
and setting forth his acceptance of the terms and obligations of the conditions of
contract and specifications.

"Contract Time"™ means period specified in the document for the entire execution of
contracted works and other services to be rendered commencing from the date of
notification of award including monsoon period.

""Month" means the calendar month.

"'Site" means location at which the contractor will have to execute the contracted
work.

. "The Engineer or Engineer-in-charge' shall mean the Engineer authorized by the

CEO,ASCDCL, Aurangabad.

“Consultant” means Consultant appointed by the CEO, ASCDCL, Aurangabad.
“City Engineer” means city engineer of ASCDCL, Aurangabad or any other
engineer authorized by CEO,ASCDCL.
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SPECIAL CONDITIONS

The contractor shall erect temporary sheds for storage for materials brought by him on
site. The contractor shall have separate godowns for storage of cement and other
materials.

Major materials i.e. cement, and steel, brought on the work site shall be accompanied
with the necessary company/manufacturing firm’s test certificates. In addition, these
materials shall be tested as per frequency prescribed by the Department and the cost
of such testing shall be borne by the contractor. If the test results are satisfactory, then
only the material shall be allowed to be used on the work. If the test results are not as
per standards, these materials shall be immediately removed from the work site at
contractor’s cost. In case of cement, if so requested by the contractor in writing,
material will be allowed to be used before receipt of test results but this will be
entirely at the risk and cost of the contractor.

The contractor shall maintain register of major materials as directed by Engineer in
Charge. The proforma as specified in PWD accounts code “Material at site account”
shall be used. These registers shall be signed by both contractors and representative of
Engineer-in-Charge. These registers shall be made available for inspection,
verification for the Department as and when required.

Contractor shall have Cube Testing machine on site. Test cubes shall be tested in front
of Engineer-in-Charge or his representative and a register for it shall also be
maintained. 30% samples shall be sent to outside labs approved by the Engineer in
Charge.

All the formwork used for construction shall be of steel or with lining of steel.
Wooden shutters, in general, shall not be allowed except in case of minor components
at the discretion of the CEO.

All the water pumping arrangements shall be made and temporary structures/
diversions constructed by the contractor, if required during carrying out the works, at
his cost and nothing extra shall be paid on this account.

Contractor shall take trial pits and trial bores at site at his own cost to ascertain the
bearing capacity of the strata and accordingly submit the designs. The Contractor
shall maintain the record of these details in prescribed proforma and registers as
directed by the CEO, ASCDCL.

Contractor shall take photographs and videos of all sub-works during construction on
monthly basis and submit two copies in hard and soft copies to ASCDCL.

SCOPE AND MEANING OF CONTRACT:

The term contract hereinafter used means and includes the notice for invitation of
tender, tender document issued to the contractor, rates quoted by the contractor and
accepted by ASCDCL, and drawings. These are subject to any alterations,
modifications and negotiations carried out and agreed to before the contract is finally
decided and accepted by the CEO, ASCDCL. The term contractor and firms mean the
agency entering into contract with the CEO.

The scope of work includes-
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The work is intended to Interior & Furniture Work for Operation Command Center
(OCC) & ASCDCL HQ Building.However, drawings will be issued by the Engineer in
Charge to carry out the work.

Above scope is for general guidelines though work shall be carried out as per the
drawings only.

The mix designs, getting them approved from government engineering college,
providing all material, labour, equipment, construction, testing and commissioning
along with removing any observed defects during the defect liability period is in the
scope of this work. The contractor will get the mix design done at his cost from the
lab(s) approved by the Engineer in Charge.

ACQUAINTANCE WITH WORKS AND SITE CONDITIONS:

The contractor shall be deemed to have carefully examined the scope of work,
location and alignment of various components under this tender, site conditions, the
general conditions, the specifications, drawings, availability of material required, etc.,
and has fully acquainted himself regarding all aspects of works.

OBSTRUCTIONS IN THE WORK:

All obstructions such as electric cables, telephone line, water and sewer mains,
manholes, natural drainage, culverts, storm water drains etc. corning in the way shall
be carefully looked after against any damages which otherwise will have to be made
good by the contractor at his own cost. Any work of removing, repairing or remaking
etc. will be carried out by the contractor without any extra claims for the same in
consultation with the respective departments.

LAND FOR THE USE BY THE CONTRACTOR FOR STORING
MATERIALS ETC.:

As far as possible the contractor shall be allowed to use the Land available with
ASCDCL at site without any charge, in possession of ASCDCL for stacking his
materials, stores, erection of temporary structures, sheds etc. with prior written
permission of CEO. The location of the temporary structures to be erected shall be got
approved from the CEO and all the materials and equipments required for the work
shall be stacked at suitable place as directed by Engineer in charge. All of such land
occupied by the contractor for temporary use shall be handed over back in good
conditions to the entire satisfaction of the ASCDCL as and when demanded by
him/her. Any damage or alterations made in the area shall be made good by the
contractor. If the Departmental land is not available, the contractor has to make his
own arrangements of land on hire or otherwise at his own cost.

LABOUR CAMPS:
The contractor shall at his own expenses make all necessary provisions for land,

housing, water supply and sanitary arrangements etc. for his employees and labour.
He shall pay direct to the authorized concerned all rents, taxes and other charges as
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applicable. The contractor shall also comply with all requirements of health
department in regard to maintenance of anti-epidemic conditions.

The contractor at his cost shall make all arrangements for prevention of Coronavirus
(Covid 19) as per the guidelines of the Government.

WORK THROUGH OTHER AGENCY IN THE SAME AREA:

The CEO, ASCDCL shall have the right to execute the works, not included in this
contract, but within the premises occupied by the contractor for the purpose of this
contract, through any other agency.

SPECIFICATIONS:

The wording of items in Schedule 'B' shall be taken as guidelines for general
provisions and coverage under the item. The detailed specifications for relevant items
shall be as per detailed specifications enclosed and as per P.W.D. Hand Book,
Standard Specifications, Relevant and latest editions of IS. Code. The other standard,
wherever quoted, shall be applicable. If the standard specifications fall short for the
items quoted in the Schedule of this contract, reference shall be made to the latest
Indian Standard Specifications/IRC codes. If any of the items of the contract do not
fall in reference quoted above, the decision and specification as directed by the CEO
shall be final.

It is presumed that the Contractor has gone carefully through the standard
specifications and their amendments (Vol. | & 11, 1981 edition) and the Schedule of
rate of the Division and has also studied site conditions before arriving at rates quoted
by him. The special provisions and detailed specification of wording of any item of
Schedule B shall gain precedence over the corresponding contrary provisions (if any)
in the standard specifications given without reproduction the details in contract.
Decision of engineer in Charge/CEO shall be final in case of interpretation of
specifications.
The precedence of the interpretation will be as given below;

1. Nomenclature of the item in Schedule — B

2. Special conditions/Technical specifications/Additional

conditions attached in the tender

3. Maharashtra PWD Specifications

4. 1S Codes

5. CPWD Specifications

WATER AND ELECTRICITY:

The contractor shall make his own arrangements at his own cost for water required for
construction, drinking and for labour camp. ASCDCL, Aurangabad does not take any
responsibility for supply of water to contractor for construction or curing purposes
during the entire work. If water is supplied by ASCDCL, Contractor shall take
connection at his cost and provide water meter on it. Water charges shall be paid by
the contractor as per prevailing water rates to the ASCDCL regularly every month.
Power supply from MSEDCL if required for construction of work as well as for
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labour camp will have to be arranged by the contractor at his cost. ASCDCL does not
take guarantee for continuous power supply at site.

LINE OUT:

The contractor shall himself carry out the line out of works in the presence of the
representative of ASCDCL and the contractor shall be responsible for accuracy of it.
He shall employ a qualified Engineer for this purpose as well as for supervision of
works.

PROGRAMME AND PROGRESS SCHEDULE:

The contractor shall furnish within 15 days from the date of work order/LOA a
progress schedule indicating the date of start, monthly/quarterly progress expected to
be achieved as per the directions of Engineer in Charge and anticipated date of
completion of each major item of the work. The schedule should be capable of
achievement towards completion of whole work in the stipulated time.

i. The Contractor shall submit his own programme as per time limit stipulated in the
tender, in the form of PERT/Bar Chart which should give details of milestones of
physical stages of each sub work. Simultaneously with the execution of the Contract
Agreement, the Contractor shall submit to The Engineer his item-wise monthly
programme, which shall be nothing but detailing of the programme,

ii. The programme shall also state the milestones of part commissioning and part
completion of the sub-work included in the tender. The programme shall also provide
the information as to required approvals to drawings, samples, materials, equipment’s
and their time of submissions to Engineer in Charge. The progress shall be submitted
by the Contractor vis-a-vis programme every month. The works team of the
Contractor shall be so motivated to know the balance work at the end of each week
and the rate required in the balance period to complete the work and therefore, shall
endeavour to complete the task assigned for each week timely. In case, where the
updated and revised schedule is required, the same shall be submitted to the
Engineer/owner for approval.

In the event of contractor failing to execute the work as per scheduled programme
submitted by him or in the event of unreasonable delay in the part of contractor, he
shall be liable to as compensation an amount at the fixed rate subject to maximum
amounting to 10% of the tender cost.

CHECKING QUALITY OF THE WORK:

The Engineer-in-Charge to ensure quality of work, may consider it necessary to
satisfy himself through inspections, and testing of materials. The contractor shall at
any time during continuance of the contract period produce samples of work done or
if necessary, pull down a defective part of the work as decided by Engineer in Charge
after inspection and/or testing as the Engineer-in-Charge may direct. The contractor
shall make good the same at his cost and to the satisfaction of the Engineer-in-Charge
without extra cost.
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CHANGES:

Any marginal and minor changes as may be found necessary by the Engineer-in-
Charge during execution shall have to be carried out by the contractor without extra
cost.

INSURANCE OF WORKERS:

The successful tenderer shall get the labour insurance and as per Clause 61, done on
account of risk involved, within a month from the date of work order, failing which 1%
of the Contract Value shall be withheld from the R.A. bills of the work and it shall not
be refunded till labour insurance is done and a documentary Evidence to this effect is
produced by the contractor. The successful contractor tenderer shall purchase insurance
policy indemnifying the CEO therein as per the directions of Engineer in Charge. In
case, the completion period is extended, then the period of insurance shall be
renewed/extended as per requirement.

ARBITRATION:

The procedure for arbitration will be as per G.R of Law & Judiciary Department
issued vide Sankirn- 2016/C.R. 20/ Ka-19 dt.13/10/2016 regarding “Institutional
Arbitration Policy”, including amendments if any.

INTENT AND INTERPRETATION OF CONTRACT DOCUMENTS:

The contract documents are complementary and what is called for by one is as
binding as if called for by all. Any work that may be reasonably inferred from the
drawings or specifications as being required to produce the intended result shall be
provided by the contractor whether or not it is specifically called for, in Schedule- 'B'.

The contractor shall furnish and pay for all labour, supervision, materials, equipment,
transportation, construction, equipment and machinery tools, appliances, water, fuel,
power, energy, light, heat, utilities, telephone, storage, protections, safety provisions,
and all other facilities like service, incidentals, approaches to site etc. any nature
whatsoever necessary for the satisfactory and acceptable execution, testing and
completion of the work in accordance with the contract documents, ready for use and
operation by the owner. The cost of all these arrangements shall be deemed to be
included in the contract offer and no separate payment shall be admissible thereof.

Written clarifications or interpretations necessary for the proper execution or progress
of the work, in the form of drawings or otherwise, will be issued with reasonable
promptness by the Engineer and in accordance with any schedule agreed upon.

Figured dimensions on drawings shall govern over scaled dimensions and detailed
drawings shall govern over general drawings.

Signed drawings alone shall not be deemed to be in order for work unless it is entered
in the agreement or schedule or drawings under proper attestation of the Contractor
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and the Engineer or unless it has been sent to the contractor by the Engineer with a
covering letter confirming that the drawing is an authority for work in the contract.

Work, materials or equipment described in words which so applied have a well-
known trade or technical meaning shall be deemed to refer to such recognized
meanings.

LAND, CONDITION AND LAYOUT:
Surveys and Measurements

The contractor shall carefully preserve all surveys as also setting out stakes, reference
points, benchmarks and monuments. If any stakes, points or benches be removed or
destroyed by any act of the contractor or his employees, they may be reset at the
contractor’s expense. The contractor shall supply without charge the requisite number
of persons with the means and materials necessary for the purpose of surveying,
setting out works, and counting, weighing and assisting in the measurement or
examination of the work/materials at any time as required by the Engineer in Charge.

The Contractor will establish at the work site a substantial B.M. and connect it to a
permanent B.M. available in the area with known value. The contractor will then
carry out necessary surveys and levelling, covering his work, in verification of the
survey data on the working drawings furnished by the Engineer and he will be
responsible for establishing the correct lines and levels and verification of the lines
and level furnished on the working drawings. If any error has occurred in the work
due to non-observance of this clause, the contractor will be responsible for the error
and bear the cost of corrective work.

Site Office

The Contractor shall construct at his cost a semi-permanent nature site office with
minimum of 20 Sg. m area and shall provide minimum two tables, two almirahs, six
numbers of chairs. The office and the furniture shall be provided and maintained by
the contractor throughout the contract period at his cost. The use of the site offices
shall be adequate size to accommodate the inspecting Engineers of PMC/Supervisory
agency/Consultant/Owner/any other inspection committee/agency appointed by the
Government of India/Maharashtra/ Collector/ Municipal Administration/ASCDCL to
discuss and review progress of work. No extra payment will be made on this account.

SECURITY DEPOSIT AND INDEMNITY BOND:

The security deposit shall be returned to the contractor without any interest when the
contractor ceases to be under any obligation under the contract. This shall be read
with Clause No.1 and 20 of B-1 Form for Security Deposit and Defect Liability
Clause respectively.

The contractor shall be responsible during the progress as well as maintenance for any
liability imposed by law for any damage to the work or any part thereof or to any of
the materials or other things used in performing the work or for injury to any person
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or persons or for any property damaged in or outside the work limit. The contractor
shall indemnify and hold the owner and the Engineer harmless against any and all
liability, claims, loss or injury, including costs, expenses, and attorney's fees incurred
in the defence of same, arising from any allegation, whether groundless or not, of
damage or injury to any person or property resulting from the performance of the
work or from any material used in the work or from any condition of the work or
work site, or from any cause whatsoever during the progress and maintenance of the
work.

The contractor shall have experienced in similar work, technically qualified engineer
and supervisor for the work, capable of managing and guiding the work and also
capable of understanding the instructions given to them by the Engineer-in-Charge
from time to time and shall be responsible to carry them out promptly. The contractor
shall have during working hours, supervisor of sufficient training and experience to
supervise the various items and operations of the work. Further, the Engineer-in-
Charge may notice, desire contractor high ranking member to be present on any
specified date, the contractor shall comply with such directions

The contractor shall supervise and direct the works efficiently and with his best skill
and attention. He shall be solely responsible for means, methods, techniques,
procedures and sequences of construction. The contractor shall co-ordinate all parts of
the work and shall be responsible to see that the finished work complies fully with the
contract documents, and such instructions and variation orders as the Engineer may
issue during the progress of the works.

Site Engineer

The Contractor shall keep on the work at all times during its progress competent
engineer(s), qualified and experienced, capable of managing and guiding the work
and understanding the specifications and contract conditions. For this purpose, the
contractor shall communicate to the Department, name, qualification and experience
of such Engineer(s) to be appointed for execution of this work as per the tender
documents. They shall not be replaced without ten (10) days written notice to the
Engineer except under extra-ordinary circumstances. The engineer shall be the
Contractor's representative at the site and shall have authority to act on behalf of the
contractor. All communications, instructions and directions given to the agent shall be
binding as if given to the Contractor by the Engineer not otherwise required to be in
writing will be given or confirmed in writing upon request of the Contractor or in
work-order (site order) book.

Care and Use of Site

The Contractor shall not commence operations other than the work on land allotted
for work without prior approval of the Engineer. If the land is not adequate the
Contractor’s establishment required for the work, he may have to make his own
arrangements for additional land(s) required for his use. The contractor shall not
demolish, remove or alter any of the structures, trees or other facilities on the site
without prior approval of the Engineer. All the area of Contractor's operations shall be
cleared before returning them to the Engineer.
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OVERLOADING:

No part of the work or new and existing structures, scaffolding, shoring, sheeting,
construction machinery and equipment, or other permanent and temporary facilities
shall be loaded more than its capacity. The Contractor shall bear the cost of correcting
damage caused by loading or abnormal stresses or pressures.

MANUFACTURER'S INSTRUCTIONS:

The Contractor shall compare the requirements of the various manufacturer's
instructions with requirements of the contract documents, shall promptly notify to the
Engineer in writing of any difference between such requirements and shall not
proceed with any of the works affected by such difference until an interpretation or
clarification is issued pursuant to it.

The contractor shall bear all costs for any error in the work resulting from his failure
to the various requirements and notify the owner/ASCDCL of any such difference.

PROTECTION:

The contractor shall take all precautions and furnish and maintain protection to
prevent damage, injury or loss to other persons who may be affected thereby. All the
works and all materials and equipment to be incorporated therein whether in storage
or on the site, under the care, custody or control of the contractor or any of his sub-
contractors and other improvements and property at the site or where work is to be
performed including building, tools and plants, pole lines, fences, guard rails, guide
posts, culvert and works markers, sign structures, conduits, pipelines and
improvements within or adjacent to streets, right-of-way, or easements, except those
items required to be removed by the Contractor as per the contract documents. The
Contractors protection shall include all the safety precautions and other necessary
forms of protection, and the notification of the owners of utilities and adjacent

property.

The contractor shall protect adjoining site against structural, decorative and other
damages that could be caused by the execution of works and make good at his cost
any such damages that could be caused by the execution of works and make good at
his cost any such damages.

UTILITIES AND SUB-STRUCTURES:

Before commencing any excavations, the Contractor shall investigate, determine the
actual locations, and protect the indicated utilities and structures, shall determine the
existence, position and ownership of other utilities and substructures in the site or
before the work is performed by communication with such property owners, search of
records, or otherwise and shall protect all such utilities and substructures.

Except for those improvements and facilities required to be permanently removed by
the contractor, the contractor shall make satisfactory and acceptable arrangements
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with the appropriate owners, and shall repair, restore all improvements, structures,
private and public roads, property, utilities and facilities disturbed, disconnected, or
damaged as a result or consequence of his work or the operations of those for whom
he is responsible or liable, including that caused by trespass of any of them, with or
without his knowledge or consent, or by the transporting of workmen, material or
equipment to or from the site.

WORKMEN AND WORKMANSHIP:

The contractor shall at all times enforce strict discipline and good order among his
employees and shall not employ on the works any unfit person or anyone not healthy,
skilled and experienced in the assigned task. The Contractor shall in respect of labour
employed by him comply with or cause to be complied with the provisions of various
labour law and rules and regulations as applicable to them in regard to all matters
provided therein and shall indemnify the owner in respect of all claims that may be
made against the owner for non-compliance thereof by the Contractor.

In the event of the contractor committing a default or breach of any provisions of
labour laws and rules and regulations, the Contractor shall without prejudice to any
other liability under the acts pay the owner/ASCDCL a sum as decided by the
engineer.

Unless otherwise provided, none of the permanent works shall be carried out during
night, Sunday or authorized holidays without permission in writing. However, when
work is unavoidable or necessary for the safety of life, priority of works, the
Contractor shall take necessary action immediately and intimate the Engineer
accordingly.

The quality of workmanship produced by skilled knowledgeable and experienced
workmen, machines and artisans shall be excellent. Particular attention shall be given
to the strength, appearance and finish of the work.

MATERIALS AND EQUIPMENT:

All materials and equipment incorporated in the work shall be new. Materials and
equipment not covered by detailed requirements in the contract documents shall be of
the best commercial quality suitable for the purpose intended and approved by the
owner/ASCDCL prior to use in the work.

Only one brand, kind or make of material or equipment shall be used for each specific
purpose through-out the works, notwithstanding that similar material or equipment of
two or more manufacturers or proprietary items may be specified for the same
purpose as per the directions of the Engineer in Charge.

USE OF APPROVED SUBSTITUTIONS OR EQUALS, EXTRA ITEMS AND
SUBSTITUTED ITEMS:

The contractor shall bear all extra expenses resulting from providing or using
approved substitutions of higher specifications or equals in case the contractor desires
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so, including the expenses of required engineering, redesigning, drafting and permits
where necessary, on written Engineer's approval only.

In the case of Extra Item(s) being the schedule items (State Schedule of Rates 2020-
21, PWD, Government of Maharashtra for civil and Current Schedule of Rates
(Electrical) 2018-19, PWD, Government of Maharashtra, for electrical items), these
shall be paid as per the schedule rate plus/minus percentage above/ below quoted
contract amount. Payment of Extra items in case of non-schedule items (Non-State
Schedule of Rates 2019-20, PWD, GoM items for civil and Non Current Schedule of
Rates, PWD, GoM 2018-19 for electrical items) shall be made as per the prevailing
market rates, subject to the rate analysis.

In the case of Substitute Item(s) being the schedule items (State Schedule of Rates
2019-20, PWD, Government of Maharashtra items), these shall be paid as per the
schedule rate plus/minus percentage above/ below quoted contract amount. Payment
of Substitute in case of non-Schedule items (Non-State Schedule of Rates 2019-20
items for civil and Non Current Schedule of Rates, PWD, GoM 2018-19 for electrical
items) shall be made as per the prevailing market rate, subject to the rate analysis.

LAWS AND REGULATIONS:
Governing Law

The contract documents shall be governed by the laws and by-laws of India, the State
of Maharashtra and the local bodies in this region.

Resolving the disputes

Save where expressly stated otherwise in this Agreement, any dispute, difference or
controversy of whatever nature howsoever arising under, out of or in relation to this
Agreement including non compliance of the Agreement between the Parties and so
notified in writing by either Party to the other (the “Dispute”) in the first instance
shall be attempted to be resolved amicably by the Parties and failing such resolution
of the same, in accordance with the procedure set forth below.

Either Party may require the Dispute to be referred to the CEO, ASCDCL for
amicable settlement. Upon such reference, both the Parties shall meet at the earliest
mutual convenience and in any event within 15(fifteen) days of such reference to
discuss and attempt to amicably resolve the dispute. If the Dispute is not amicably
resolved within 15(fifteen) days of such meeting, either Party may refer the Dispute to
arbitration in accordance with the provisions of Arbitration clause.

BURRIED AND CONCEALED WORK:

The contractor shall help in recording the precise location of all piping, conduits,
ducts cables and like work that is buried, embedded in concrete or masonry, or
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concealed in wood or metal frame walls and structures at the time such work is
installed and prior to concealment. Should the contractor cover such buried or work
before such recording takes place, he shall uncover the unrecorded work to the extent
required by the Engineer and shall satisfactorily restore and reconstruct the removed
work with no change in the contract price or the contract time.

SAFETY PRECAUTIONS AND EMERGENCIES CONTRACTOR'S
RESPONSIBILITY FOR SAFETY:

The contractor shall be solely responsible notwithstanding any stipulations by owner
or Engineer for initiating, maintaining and supervising all safety precautions and
programme, in connection with the work and shall comply with all laws, ordinance,
code rules regulations and lawful orders of any public authority having jurisdiction for
the safety of persons or property or to protect them from damages, injury or loss
during the entire contract period including extensions and non-working hours before
completion of work.

On the occurrence of an accident arising out of the works which result in death or
which is so serious as to be likely to result in death, the contractor shall within one
hour of such accident intimate in writing to the Engineer and the authorities
concerned, the facts stating clearly and with sufficient details the circumstances of
such accidents and subsequent action taken by him. All other accidents on the works
involving injuries to the persons or property other than that of the contractor shall be
promptly reported to the Engineer clearly and with sufficient details the facts of such
accidents and the action taken by the contractor. In all cases, the contractor shall
indemnify the Engineer against all losses or damages, resulting directly from the
contractor's failure to report in the manner aforesaid.

This includes the penalties or fines, if any payable by the owner as a consequence of
failure to give notice under Workmen's Compensation Act or otherwise to conform to
the provisions of the said Act in regard to such accidents. In the event of an accident
in respect of which compensation may become payable by the contractor, such sum of
money as may, in the opinion of the Engineer/concerned authorities shall be payable
and be sufficient to meet such liability will be kept in deposit by the Engineer. On the
receipt of award from the Labour chief officer in regard to the quantum of
compensation, the difference in the amount will be adjusted from the contractor

It is obligatory that the contractor shall take an all Risk Insurance Policy for the works
and keep it in force throughout the work period.

WARNINGS AND BARRICADES:

The contractor shall provide and maintain barricades, guards, guard rails, temporary
bridges and walkways, watchmen, headlights and danger signals illuminated from
sunset to sunrise and all other necessary appliances and safeguards to protect the
work, life, property, the public, excavations, equipment and materials. Barricades
shall be substantial construction and shall be painted such as to increase their
visibility at night. For any accident arising out of the neglect of above instructions, the
contractor shall be bound to bear the expenses of defence of every suit, action or other
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legal proceedings, at law, that may be brought by any person for injury sustained
owing to neglect of the above precautions and to pay all damages and costs which
may be awarded in any such suit, action or proceedings to any such person or which
may with the consent of the contractor be paid in compromising any claim by any
such person.

ENGINEER'S STATUS DURING CONSTRUCTION, AUTHORITY OF THE
ENGINEER:

The Engineer shall have the authority to enforce compliance with the contract
documents. On all questions relating to quantities, the acceptability of materials,
equipment, or works, the adequacy of the performance of the work and the
interpretation of the drawings and specifications, the decision of the Engineer shall be
final and binding and shall be precedent to any payment under the contract agreement
unless otherwise provided in the contract documents. The Engineer shall have the
authority to stop the work or any part thereof as may be necessary to ensure the proper
execution of the work, disapprove or reject the works which is defective, to require
the uncovering and inspection or testing of the works to require re- examination of the
works, to issue interpretations and clarifications, to order changes or alterations in the
works, and other authority as provided elsewhere in the contract documents.

The Engineer shall not be liable for the results of any ruling, interpretation or decision
rendered, or request, demand, instruction, or order issued by him in good faith. The
contractor shall promptly comply with requests, demands, instructions and order from
the Engineer.

The whole of the works shall be under the directions of the Engineer, whose decision
shall be final, conclusive and binding on all parties to the contract, on all questions
relating to the construction and meaning of plans, working drawings, sections and
specifications connected with the work. The Engineer shall have the power and
authority from time to time and at all times make an issue such further instructions
and directions as may appear to him necessary or proper for the guidance of the
contractor and the good and sufficient execution of the works according to the terms
of specifications and the contractor shall receive, execute, obey and be bound by the
same according to the true intent and meaning thereof, fully and effectually.

Engineer may order any of the works contemplated thereby to be omitted, with or
without the substitution of any other works in lieu thereof, or may order any works or
any portion of works executed or partially executed, to be removed, changed or
altered and if needful, may order that other works shall be substituted instead thereof
and the difference of expenses occasioned by any such diminution or alteration so
ordered and directed shall be deducted from or added to the amount of this contract.

DUTIES OF ENGINEER'S REPRESENTATIVE:

The duties of the representative of the Engineer are to check, inspect and continuously
supervise the work and to test any materials to be used or workmanship employed in
connection with the works. He shall furnish the drawings and information to the
contractor, approve the contractor's drawings subject to post-facto approval and
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signature of the Engineer-in-Charge, recommend and approve the interim certificates
and taking over certificates after thorough checking and inspection and recommend
extra work required and extension of time.

Approval for or acceptance of any work or material or failure to disapprove any work
or material by the representative of the Engineer shall not prejudice the power of the
Engineer thereafter to disapprove such work of material and to order removal or
modification thereof. If the contractor shall be dissatisfied with any decision of the
representative of the Engineer, he shall be entitled to refer the matter to the Engineer,
who shall thereupon confirm, reserve or vary such decision only in genuine cases.

DEFECTS AND RECTIFICATION:

For period specified in the Clause 20 of B.1 form for the defect liability period for the
individual type of work from the date of issuance of the completion certificate in
accordance with Condition "Final Inspection and Acceptance™ mentioned herein after,
contractor shall remain liable for any of the works or parts thereof or equipment and
fittings supplied which in the opinion of the Engineer fail to comply with the
requirements of the contract or are in any way unsatisfactory or defective except fair
wear and tear. All such materials/works shall be redone by the contractor without any
extra costs.

To the intent that the works and each part thereof shall at or as soon practicable after
the expiry of the above period be taken over by the Engineer in the condition required
by the contract to the satisfaction of the Engineer, the contractor shall finish the work
(if any) outstanding at the date of completion as soon as may be practicable after such
date and shall execute all such work of repair, amendment, reconstruction,
rectification and making good of defects imperfections, shrinkages or other faults as
may during the period of maintenance or after its expiry be required of the contractor
in writing by the Engineer as a result of an inspection made by or on behalf of the
Engineer prior to the expiry of the period. The contractor at his own expenses shall
carry out all such work if the necessity thereof shall in the opinion of the Engineer and
due to the use of materials or to neglect or failure on the part of the contractor to
comply with any obligation expressed or implied on the contractor’s part under the
contract. If the contractor fails to do any such work as entitled to carry out such work
in which the contractor should have carried out at the contractor's own cost, the
Engineer shall be entitled to recover from the contractor the cost thereof or may
deduct the same from the moneys that become due to the contractor. Notwithstanding
the aforesaid, if the contractor remains in default for one calendar month after the
Engineer has given written instructions in writing, the amount required for removal of
defects shall be recovered from the Security Deposit and the ASCDCL/Engineer will
deduct the cost plus overhead expenses of such works as have been necessary to
rectify the contractor's default and the balance, and balance if any, shall be disbursed.
The Contractor shall submit the “As Built Drawings” and operation and maintenance
manual for the fruitful operation of the works. The Contractor will have a liberty to
visit the works during the defect liability period and satisfy himself about the on-
going operations in case he does not visit and a defect is observed then the Engineer's
opinion shall be final and binding as to the application of defect liability.

Aurangabad Smart City Development Corporation Limited 92



32.

33.

34.

35.

Name of work: Interior & Furniture Work for Operation Command Center (OCC) &

ASCDCL HQ Building

RIGHT TO WITHHOLD:

The Engineer may refuse to approve to any payment, or because of subsequently
discovered evidence or the results of subsequent inspections or tests, nullify any such
payment previously approved and paid to such extent as may be necessary in the
opinion of the Engineer to protect him from loss because (a). The work is defective,
(b) Third party claims have been filed or there is reasonable evidence indicating
probable filing of such claims, (c) of the Contractor's failure to make payment
properly to sub-contractors or for labour, materials or equipment, (d) of damage to
another Contractor, or to the property of other caused by the Contractor, (e) of
reasonable doubt that the work cannot be completed for the unpaid balance of the
contract price, (f) of reasonable indication that the work will not be completed within
the contract time, (g) of the Contractor's neglect or unsatisfactory prosecution of the
work including failure to clean up. Once the provisions of law that enables or require
the Engineer to withhold such payments are removed, payment will be made for
amounts withheld because of them to the extent the contractor is entitled to payment.

FINAL INSPECTION AND ACCEPTANCE:

Upon written notice from the contractor, that the entire work required by the contract
documents is complete and that all submittals required by him are made, and after the
Contractor has delivered the bonds, certificates of inspection, guarantees, warranties,
releases and other documents, as required by the contract documents or by law, the
Engineer will make a final inspection, and he will notify the Contractor in writing of
any particulars in which this inspection reveals that the work is defective, and will
also notify the Contractor in writing of any deficiencies in the submittals and the
document required from him.

The Contractor shall promptly make such corrections as are necessary to remedy all
defects or deficiencies. After the Contractor has completed any such corrections to the
satisfaction of the owner, the Engineer will issue a written completion certificate of
the work and file any notice and completion required by law or otherwise.

CONTINUING OBLIGATION OF THE CONTRACTOR:

The Contractor's obligation to perform and complete the work in accordance with the
contract documents is and shall be absolute. Neither the observation during
construction and final inspection of the work by the Engineer, nor any payment to the
Contractor under the Contract documents, nor any use or occupancy of the work or
any part thereof by the Engineer, nor any act of acceptance by the defective work by
the Engineer shall constitute acceptance of work not in accordance with the contract
documents.

TAXES TO BE DEDUCTED AT SOURCE:

During the course of contract period the deduction of Income Tax, GST, Works
contract tax or any other Central/State or local tax required to be deducted at source,
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will be made as per prevailing rules from the contractors’ bills and will be remitted to
the concerned Departments. If so, certificates for such deductions will be issued by
the ASCDCL.

RECORDS AND MEASUREMENTS:

The Engineer shall except or otherwise stated therein, determine by measurement the
value in accordance with the contract of works done in accordance therewith.

All items having a financial value shall be entered in a measurement book, level book
etc. as prescribed by the Engineer so that a complete record is obtained of all work
performed under the contract.

The Engineer or his authorized representative shall take measurements jointly with
the Contractor or his authorized representative. Before taking measurement of any
work the Engineer or the person deputed by him for the purpose shall give reasonable
notice to the contractor. If the contractor fails to attend or send an authorized
representative for measurement after such notice or fails to countersign or record the
objection within a week from the date of measurement, then in any such event
measurements will be taken by the Engineer, or by the person deputed by him shall be
taken to be correct measurements of the works and shall be binding on the contractor.

There shall be absolutely no doubt regarding the measurements and hence the
contractor shall first arrange the exact branding of the alignment length on site, and
mark distinctly. All hidden measurements shall be measured by steel tape, on the
exact section as marked previously and depth by the regular staff generally at an
average interval of 30 m or suitable interval decided by Engineer-in-Charge.

In case of difference of opinion in the measured quantity and the payable quantity of
any particular measurements, the contractor must know the Departmental practices
developed as per the manuals and standard specifications.

The Contractor shall, without any extra charge, provide assistance with every
appliance and other things necessary for measurements, such as levelling instruments
(Auto setting), tapes, staffs, camera, paints, brushes and required labour.

Measurements shall be signed and dated by both the parties each day (for taking
measurement) on the site on completion of measurements. The Contractor shall take
up still colour photographs at intervals during the execution of works so that a history
of development of the works is maintained.

The dated photographs, in two copies, shall be submitted to the Engineer-in-charge
every time. No extra cost will be paid for this. This generation of record shall provide
the used methodology of working and highlight the quality of material and
workmanship. The cost of the said work shall be borne by the Contractor. It shall be
the property of ASCDCL and shall not be used for campaigning, advertising without
permission of the Aurangabad Smart City Development Corporation Limited.

WRITTEN NOTICE:
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Written notice shall be deemed to have been duly served or delivered in person to the
individual or member of the firm or to an Engineer of the contractor for whom it was
intended, or if delivered at or sent by registered or certified mail to the last business
address known to him who gives the notice. The notice on the Fax Message/ E-Mail
shall be deemed to have been duly served. The address given in the contractor's tender
on which all notices, letters and other communications to the contractor shall be
mailed or delivered, except that said address may be changed by the Contractor by
notifying the owner in writing. This shall not preclude the service of any notice, letter
or other communication upon the Contractor personally.

USE OF COMPLETED PORTIONS:

The owner shall have the right, upon written notice to the Contractor, to take
possession or occupancy of, and use any completed or partially completed portions of
the work, notwithstanding that the time for completing the entire work or such
portions may not have expired but such taking possession or occupancy and use shall
not deemed to waive of any requirement of the contract documents or a waiver or
acceptance of any work not completed in accordance with the contract documents.

CLEANING UP:

The contractor shall at all times during the work keep the site and premises, adjoining
property and public property free from accumulations of waste materials, rubbish, and
other debris resulting from the works, and at the completion of the work shall remove
all waste materials, rubbish and debris from and about the site and premises as well as
all tools, construction equipment and machinery and surplus materials, and shall leave
the site and premises, clean, tidy and ready for occupancy by the owner. The
Contractor shall restore to their original condition those portions of the site not
designated for alteration by the contract documents paved ways, parking areas and
roadways disturbed by the construction shall be redone by filing the excavation, if
any, by sand compacted material and bringing it to its original shape as directed and
approved by the Engineer. No waste material shall be buried or disposed of on the
owner's property unless so approved in writing by the Engineer-in-Charge. Before the
Contractor applies for final inspection and acceptance of the work, all items of work
shall be complete, ready to operate, and in a clean condition as determined by the
Engineer.

OWNER'S RIGHT TO CLEAN UP:
If the Contractor fails to satisfactorily clean up or if a dispute arises between the
Contractor or in several Contractors as to their responsibility for cleaning up, the

Engineer may clean up and charge the cost thereof to the Contractor for his failure, or
to the several contractors as the Engineer shall determine to be just.

FOSSILS ETC.:

All fossils, coins, articles of value of antiquity and structures or other remains or
things of geological or archaeological interest discovered on the site shall be deemed
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to be the property of the owner and the Contractor shall take reasonable precautions to
prevent his workmen or any other person from removing or damaging any such article
or thing and shall immediately upon discovery thereof and before removal acquaint
the Engineer of such discovery and carry out at the expenses of the Engineer's order
as to the disposal of the same.

LABOUR RULES:

If demanded by authorities, the contractor will have to produce to the satisfaction of
the accepting authority, a valid and current license issued in his favour under the
provision of Contract Labour (Regulation and Abolition) Act 1970, before starting the
work, otherwise the Contractor shall have to face the further consequences. The
contractor shall have to comply with the Apprentices Act 1961, and the rules and
orders issued there under from time to time. If he fails to do so, his failure will be
breach of contract and the ASCDCL, may in his discretion, cancel the contract, the
Contractor shall also be liable, for any pecuniary liability Arising on account of any
violation of the provisions of this act, by him. Salient features of some major labour
laws/ Acts applicable to establishment engaged will be as below.

a. Workman compensation Act1923.

b. Payment of Gratuity Act1972.

c. Employees PF and miscellaneous provisions Act1952.

d. Maternity Benefit Act1951.

e. Contract Labour (Regulations and Abolition) Act1970.

f. Minimum Wages Act1948.

g. Payment of Wages Act 1936.

h. Equal Remuneration Act 1979.

i. Payment of Bonus Act 1965.

j. Industrial Disputes Act 1947.

K. Industrial Employment (Standing orders) Act1946.

I. Trade Union Act1926.

m. Child labour act1926.

n. Interstate Migrant Workmen's (Regulation of Employment and Conditioned of
Services) Act1979.

0. The Building and other construction works (Regulation of employment and
conditions of Services Act 1946 and the Cess Act 0f1996).

p. Factories Act 1948.

All the relevant law and act will be applicable for this work.
STATUTORY INCREASE IN DUTIES, TAXES, ETC.:
All the taxes and duties levied by the Central Govt., State Govt and by Local Bodies
at the prevailing rates applicable on the date of receipt of tender except GST shall be

inclusive in the rates quoted by the tenderers. The contractors shall quote their rates
considering the same.
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All tendered rates shall be inclusive of any tax, levy or cess applicable except GST on
last stipulated date of receipt of tender including extension if any. However, effect of
variation in rates of Building and Other Construction Workers Welfare Cess or
imposition or repeal of any other tax, levy or cess applicable on output of the works
contract shall be adjusted on either side, increase or decrease.

Provided further that for Building and Other Construction Workers Welfare Cess or
any tax (other than GST), levy or cess varied or imposed after the last date of receipt
of tender including extension if any, any increase shall be reimbursed to the
contractor only if the contractor necessarily and properly pays such increased amount
of taxes/levies/cess.

Provided further that such increase including GST shall not be made in the extended
period of contract for which the contractor alone is responsible for delay as
determined by authority for extension of time under Clause 6 of Clauses of Contract.
The contractor shall keep necessary books of accounts and other documents for the
purpose of this condition as may be necessary and shall allow inspection of the same
by a duly authorized representative of the Government and/or the Engineer-in-Charge
and shall also furnish such other information/document as the Engineer-in-Charge
may require from time to time.

The contractor shall, within a period of 30 days of the imposition of any such further
tax or levy or cess, give a written notice thereof to the Engineer-in-charge that the
same is given pursuant to this condition, together with all necessary information
relating thereto.

INSPECTION, TESTING & FEES:

All material & equipment, irrespective whether specified or not, shall be tested at
manufacturer’s works laboratory/site/as decided by the Engineer in Charge and the
Test Certificates thereof shall be furnished.

The test shall be witnessed by the Engineer-in-charge as well as the third party
designated by the ASCDCL, if any. All inspection and testing related costs shall be
borne by the contractor.

MACHINERY REQUIRED:

All machinery required for erection/execution purposes such as concrete batch mix
plant, concrete pumps, cranes, trucks, etc. shall be arranged by the Contractor.
Department shall not take any responsibility for providing such machinery even on
rental basis. No concreting shall be permitted unless centering/shuttering, concreting
and reinforcement are approved by the Engineer-in-Charge.

WORK ORDER/SITE ORDER BOOK:
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A well bound work order/site order book shall be maintained on site and it shall be the
property of the ASCDCL and the Contractor/ his engineer/agent shall promptly sign
orders given therein by the Engineer in Charge /ASCDCL officials or his superior
officer, in token of having received them and comply them. This will be a permanent
record the compliance shall be reported by the contractor to the Engineer in good time
so that it can be checked. The blank work order/site order book with machine
numbered pages will be provided by the Engineer in Charge free of charge for this
purpose. The Contractor will be allowed to copy out the instruction therein from time
to time. He will not record any remarks in the order book but may take up the matter
recorded therein.

DISCREPANCIES AND OMISSIONS:

The tender drawings and specifications, shall be considered as explanatory, of each
other and together shall form the technical requirements and stipulations of tender
documents. Detailed drawings shall have preference over small scale drawings.
Similarly, detailed specifications shall have preference over general specifications.
Should any discrepancy arise as to the meaning, intent or interpretation of any
specification or drawing the decision of the Engineer- in-charge shall be final and
binding on the Contractor.

PRICE VARIATION:

Price variation is not applicable to this tender.

NO INTEREST ON DUES:

No interest shall be payable by the ASCDCL on amounts due to contractors pending
final settlement of claim. Further, no interest shall be payable by the ASCDCL on any
amount/payment.

Any recovery advised by the ASCDCL shall be recovered from the bill(s) or money
retained from this contract. All the recoveries either outstanding or dues under the
contract or incidental there to as determined may be, stand recoverable.

Secured Advance will be granted as per provisions made in MPW Manual and MPW
Account Code. The contractor will have to sign indenture as per Annexure 14.

MOBILIZATION ADVANCE:

No mobilization advance for this work shall be granted.
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ADDITIONAL CONDITIONS OF CONTRACT

GENERAL

The quoted rate shall be total rate for the completed item of work as per the
item/specifications, and shall be inclusive of all incidental charges such as lifts, leads
for materials, water for construction etc. unless otherwise mentioned in the item. The
rates for excavation are inclusive of the edge of the excavation pit beyond foundation.

OUTLINE OF WORKS

The work will be on the lines of plans/drawings attached to the tender documents. The
plans/drawings are however, liable to change and strata as shown there is
approximate.

The item of work and their approximate quantities are given in Schedule ‘B’ of the
tender. The quantities are approximate and are liable to vary on plus or minus side.

UNITS

The rates quoted for each item are for units mentioned in Schedule ‘B’ against each
item.

SITE CONDITIONS

a. It shall be presumed that the Contractor has satisfied himself as to the nature of the
works, general and local conditions, particularly on those bearings on transport
handling, storage of materials, availability of labour, weather conditions and has
estimated the cost and quoted his rates accordingly. The Engineer-in- charge /the
ASCDCL will bear no responsibility for lack of such acquaintance with site
conditions and consequences thereof.

b. Set of tender documents and conditions (up to a maximum of two sets) at the
discretion of the Engineer in charge /the ASCDCL will be supplied to the contractor
after acceptance of tender.

LOCAL ROADS

The information regarding existing public roads that are necessary to work and bring
out materials shall be surveyed by the tenderer before submitting the tenders. In case,
temporary road is required at the site to carry out the work, the contactor may

construct and maintain the same as required at his own expenses.

CHANGE IN SITE CONDITIONS
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No amount due to any claims shall be paid on account of reasonable change in site
conditions, alignment or orientation of the proposed work, within the work site
marked on plan/drawing attached to the tender as the circumstances may call for.

STRATA

Strata for excavation are shown approximate based on trial pits and the Contractor
shall have no right to claim extra if there are variations in the strata. The contractor
will also have no claim if extra excavation is required to be done due to boulders and
the Contractor will have to make such extra excavation good by filling the same by
C.C. of minimum M-10 grade.

EXCAVATED MATERIALS

All excavated stuff shall be the ASCDCL’s property and shall be disposed off at lead
and lift by the Contractor in a manner as directed by the Engineer in Charge.
Contractor shall not sell or otherwise dispose of or remove except for the purpose of
this contract, the rubble, stone metal, sand or other material which may be obtained
from any excavation made for the purpose of the contract. All such materials shall be
ASCDCL's property and shall be disposed of in the manner and at place as may be
directed by the Engineer-in-charge. Contractor may with the permission of the
Engineer- in-charge in writing and when directed by him, use any of the materials.

DAMAGES TO UNDER/ABOVE GROUND UTILITY

During the course of excavation and carrying out the work, utmost care of existing
mains, electrical and telephone cables and government/private  water
connections/sewage connections shall be taken. Any damage to such services occurs
during the course of execution, same shall be restored by the contractor at his cost. In
case the repairs are done by the owner/ASCDCL, the cost of such repair will be
recovered from the contractor.

DAMAGE BY FLOODS OR ACCIDENT

The Contractor shall take all precautions against damage by floods and from
accidents. No compensation will be allowed to the contractor for his plant, material
and work etc., lost or damaged by floods or from other causes. The Contractor shall
be liable to make good any part of material which is in charge of the Contractor and
which is lost or damaged by floods or from any other cause. If the work executed is
damaged, trenches filled due to any reason, Contractor shall have to make it good at
his cost only.

No claims for any desilting of trenches, foundation etc. filled due to floods, untimely
rains, or any other reasons whatsoever shall be entertained and Contractor shall have
to do this desilting operation together with dewatering operations entirely at his cost.

LEADS AND LIFTS
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Unless otherwise specifically mentioned in the tender item, the tendered rate for all
items in tender shall cover all lifts and leads encountered for the executions of the
work as directed.

CROSS DRAINAGE WORKS

Though the contractor is required to construct cross drainage works as per the
drawings/design, he shall ensure that the drainage area does not get reduced and there
is no water stagnation.

SHUT DOWNS

The works of cross connections to existing lines are to be arranged in such a way as
no major shutdowns are required to be taken and work completed within minimum
period of time, without interrupting the major water/sewer/electrical supply in the
area.

SUPPLY OF MATERIALS BY THE CONTRACTOR

The contractor shall supply all the materials required for the work. These shall be
conforming to relevant Specifications/IS codes & approved by the Engineer in
Charge/ASCDCL.

Materials such as cement, TMT bars etc. shall be conforming to relevant IS codes.
Testing charges for cement, steel shall be borne by the contractor.

In case of item of structural steel, and reinforcement, secured advance on signing of
indenture as per Annexure 14, will be payable if requested by the contractor. The
contractor shall not remove any material from the site without written approval of the
Engineer in Charge.

The contractor shall provide, at the site of work, satisfactory storage for not less than
one month’s average consumption for works and shall keep the cement and steel in
storage. The record of storage and utilization of cement and steel shall be maintained
by the contractor in the order of its arrival at the stores and issue which would at any
time show the dates of receipt and proposed utilization of cement and steel lying in
the stock as per requirements of the Engineer in Charge/ASCDCL.

The stacking and storage of building materials at site shall be in such a manner as to
prevent deterioration or inclusion of foreign material and to ensure the preservation of
the quality, properties and fitness for the work. Suitable precautions shall be taken by
contractor to protect the materials against atmospheric action, fire and other hazards.
The materials likely to be carried away by wind shall be stored, in suitable stores or
with suitable barricades and where there is likelihood of subsidence of soil, heavy,
materials shall be stored on paved platforms. Suitable separation barricades and
enclosure as directed shall be provided to separate materials brought by contractor and
material issued by Govt. to contractor under Schedule - A. Same applies for the
materials obtained from different source of supply.

The Engineer in Charge shall at all the times have access to the stores and sites,
method of storage, records and securities provided by the contractor. The contractor
shall comply with instruction that will be given by Engineer in charge, in this behalf.
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The contractor shall further at all times satisfy the Engineer in Charge/ the ASCDCL
on demand any production of books, of submissions of returns in Proforma as
directed, other proofs that the cement and steel are being used for the purpose.

MATERIALS AND LABOURS:

The Contractor shall make his own arrangements for obtaining materials required for
the work. All the materials involved in the construction shall be of best quality and
specifications and shall be got approved from the Engineer-in-charge before use. If
necessary, materials shall be got tested from the Laboratory at his cost. Samples
requiring approval shall be submitted by the Contractor to the Engineer-in-charge
well ahead of their use so as to get the test report available before the use of each
material. The samples shall be properly marked and got approved from the Engineer
in Charge.

The Contractor shall provide all labour, skilled as well as unskilled, pegs, lime,
strings, site- rails (wooden as well as Steel etc.) as and when required as per approved
design and make available such other materials for surveying, lining out, setting out,
checking of work, taking measurements, testing of structures, without any payment by
the ASCDCL to him. He will also provide proper approach and access to all his works
and stores without any extra cost over tendered rates for the items to be inspected.
Rates quoted include clearance of site from vegetation, weeds and rubbish/malba
(prior to commencement of work and its closure) in all respects and hold good for
work under all conditions of sites, moisture, weather etc.

Failure to comply with any of the above instructions will result in the ASCDCL's
doing the needful at the risk and cost of the contractor. These conditions are for all
items and as such no extra payment shall be made for observing these conditions.

The contractor shall make his own arrangements for quarrying of rubble, stone,
murum, sand, lime, metal and removal of overburden etc., if any.

Unless a separate item is provided in Schedule 'B', dewatering of foundations in
excavation and during the construction of foundation/Masonry if required shall be
done by the Contractor without claiming extra cost.

Masonry shall be kept wet for at least 15 days and concrete work shall be kept wet for
at least 21 days commencing from the date of its final laying in position. In case
during execution curing is found inadequate, it will be carried out by ASCDCL and
the cost thereof shall be recovered from the contractor. The contractor shall make his
own arrangements for getting water at site at his own cost.

EXTRAS, OMISSIONS AND DISCREPANCIES.
In all the cases of the omissions, doubts or discrepancies in the dimension in the
drawing and items of works, reference shall be made by the contractor or his engineer

to the Engineer-in-Charge/the ASCDCL, whose elucidation and elaboration shall be
considered final.

PAYMENT AGAINST EXCESS QUANTITIES OF VARIOUS ITEMS

Before making payment of excess quantities as per rules, the concerned Engineer-in-
Charge / ASCDCL shall get himself satisfied regarding genuineness of the claim and
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exercise a compulsory check of minimum 10 % of measurements for a particular item.
The Engineer in Charge after taking necessary approval of the Competent authority
and also examining the correctness of claim, will allow deviations in the quantities
and the contractor shall be authorized by the Engineer-in-Charge /the ASCDCL in
writing.

The rates for the excess quantities beyond contract provisions shall be paid as per the
agreement rates i.e. quoted rates by the contractor only.

SUPPLY OF RATE-ANALYSIS IN CASE OF EXTRA ITEMS

In case of the Extra Items, the Contractor shall supply Rates, based on Analysis of
labour and material components in case he is called upon to do so.

TOOLS AND PLANTS

All tools, instruments and machinery and all other materials (not included in the
Material Schedule 'A") shall be acquired by the Contractor. It is, however, open to the
Engineer to lend or supply to the Contract implementation, machinery or other
services not covered by the contract document which he may consider desirable and
available with ASCDCL. For such tools, instruments, machinery and services
provided, the Contractor will have to sign an agreement and pay Security Deposit and
rental charges as may be fixed by the Engineer.

TIME OF COMPLETION OF WORK

If at any stage of work, it is found that the execution of work is not as per the
programme given in the Bar/PERT Chart, suitable compensation shall be imposed on
the contractor as mentioned in the conditions/clauses of contract.

REVISION OF BARCHART AND NETWORK DIAGRAMS

Activity in Bar chart and network diagram (CPM / PERT) shall be modified regularly
in case any activity could not be done in time due to some extraordinary reason. The
modified Bar Chart/Network diagram should be submitted for approval of Engineer-
in-Charge or competent authority of ASCDCL, who will give approval.

SPECIAL CONDITIONS FOR GST:

Rates for all type of materials are inclusive all taxes levied by Central Government,
State Government or local bodies, except GST. Rates for supply of materials are
inclusive of third party inspection charges, insurance, storage charges, overhead
charges and transportation of materials up to site and stacking.

The offer to be quoted by contractor must be inclusive of all central/state and local
bodies taxes as amended from time to time excluding "GST”. No extra payment on

Aurangabad Smart City Development Corporation Limited 103



23.

24

Name of work: Interior & Furniture Work for Operation Command Center (OCC) &

ASCDCL HQ Building
this account will be made to contractor. GST shall be paid separately by ASCDCL on
the bills raised by the Contractor.
MEDICAL AND SANITARY ARRANGEMENT TO BE PROVIDED FOR
LABOUR EMPLOYED IN THE CONSTRUCTION BY THECONTRACTOR

The contractor shall provide an adequate supply of potable and adequate water for the
use of labourers on works and in camps.

. The contractor shall construct adequate trenches, semi-permanent latrines for the use

of labourers, Separate latrines shall be provided for men and women.
The contractor shall construct sufficient number of habitable huts on a suitable plot of
land for use of the labourers according to the following specifications.

. The social distancing shall be kept while deciding for living and working space for

workers during Covid 19 pandemic.

There should be no overcrowding, floor space at the rate of 3 sqm. (30 sq. ft) per head
shall be provided. Care should be taken to see that the huts are kept clean and in good
order.

The contractor must find his own land and if he wants Govt. land, he should apply for
it. Rent/Assessment for it if demanded will be payable by contractor. However, the
Department does not bind itself for making available the required land.

. The contractor shall construct a sufficient number of bathing places. Washing places

should also be provided for the purpose of washing clothes.

. The contractor shall make sufficient arrangement for drainage and sullage water as

well as water from the bathing and washing places and shall dispose of this waste
water in such a way as not to cause any nuisance.

The contractor shall engage a medical officer for scanning and containment of disease
including Coronavirus (Covid 19) at his cost. In case of emergency the contractor
shall arrange at his cost-free transport for quick medical help to his sick workers.

The contractor shall provide the necessary staff for erecting the satisfactory
conservancy and cleanliness of the camp to the satisfaction of the Engineer-In-
Charge. At least one sweeper per 200 persons should be engaged.

. The Assistant Director of Public Health shall be consulted before opening a labour

camp and his instructions on matters such as Water Supply, sanitary, convenience for
the camp site accommodation and food supply be followed by the contractor, etc.

The contractor shall make arrangement for all antimalarial measures to be provided
for the labours employed on the work. The anti-measures shall be as directed by
Assistant Director of public health.

. In addition to above all provisions of the relevant labour Act pertaining to basic

amenities to be provided to the labourer shall be applicable which will be arranged by
the contractor.

HANDING OVER OF WORK

All work and material before taken over by ASCDCL will be entire responsibility of
the contractor for guarding, maintaining and making good, any damage of any
magnitude. Interim payments made for such work will not alter this position. The
handing over by the contractor and taking over by the CEO or his authorized agent
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will be always in writing, copies of which will go to the CEO, signed by authorized
representative of ASCDCL and the contractor.

Materials belonging to contractor if not removed from site of works after completion
of the work within a period of 15 days shall be taken over by ASCDCL at
contractor’s risk and cost and then shall be auctioned at the contractor’s risk and cost.
The amount so recovered shall be credited to contractor’s account after recovery of
any dues or over payments etc. Materials remaining unsold or unserviceable as per
discretion of the Engineer/ASCDCL shall be confiscated destroyed or disposed off
without any compensation to the contractor, who shall be responsible for all legal
disputes at his own cost and consequences without reference to the department.

DURING DEFECT LIABILITY PERIOD

The Defects Liability Period is the period named in the Contract Data and calculated
from the Completion Date. The defects liability period is 3 years.

1. Defect Liability shall mean the obligation of Contractor to undertake the following
Works as per the specifications, to the satisfaction of Engineer- in-charge.

a.To complete any work which is outstanding in date stated in Taking Over Certificate
within a stipulate d time as directed by Engineer- in-charge and

b. To execute all work required to remedy defects or damage as may be as notified by
Engineer- in-charge on or before the expiry date of the defects notified by the
Engineer- incharge for the Works or sections as the case may be. If a defect appears
or damage occurs the Contractor shall be notified accordingly by the Engineer- in-
charge or his authorized representative on his behalf. The Contractor shall remedy the
defects/ damages notified to him within a time period as stipulated by Engineer- in-
charge. If the Contractor fails to remedy/rectify the defects or damages by this
notified date, it shall be executed at the risk and cost of Contractor.

2. The Contractor has to commence the remedying work as soon as possible and in
any case not later the 3 days of its communication by the Engineer- in-charge and
complete the same within 7 days maximum or in a time period as directed by
Engineer- in-charge. In case the Contractor fails to start the remedying work within
above specified period, the department will take necessary action to carry out such
Works at the risk and cost of the Contractor and the amount so incurred will be
recovered from the Contractor from any such amount payable to the Contractor by the
Government or though the deposit available with the department and even as recovery
of land revenues if necessary.

3 The agency will have to make all necessary arrangements for smooth flow of traffic
till the time the remedying rectification work is completed or also this will be done by
the department at the risk and cost of Contractor. The Contractor’s liability of
maintaining the road to the required specifications will commence right from the date
of issue of notice to proceed with the work till the expiry of defect liability period.
The extends to the untracked portion of work also.

Visit of Contractor During Defect Liability Period

Contractor shall carry out one inspection in every 3 months during the first year after
completion of the work and carry minimum 2 inspections per year for the remaining 2
years of Defect Liability Period. However during rainy season the Contractor shall
undertake such an inspection every month till the monsoon is over. The inspection
shall be in the company of the representative of Engineer- in-charge. The defects
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noticed during the inspections shall be recorded and signed by the Contractor and

representative of Engineer- in-charge. The Contractor shall rectify the defects if any,
within 7 days or such period as may be notified by the Engineer- in-charge.
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Form-B.1
GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF
CONTRACTORS

1. The Schedule of Rates applicable are State Schedule of Rates 2020-21, Public Works
Department, Government of Maharashtra for civil items and Current Schedule of
Rates, PWD, GoM 2018-19 for electrical items

2. All work shall be measured net by standard measurement and according to the rules
and customs/specifications of the Maharashtra PWD. The Engineer's decision as to
what is the custom in use will be final.

3. Unless otherwise specifically mentioned in tender items, the net dimensions of RCC
or CC members actually cast are only admissible for payment under RCC or Plain CC
items. If the dimensions in the drawings are less than the actual, the same (as per
drawings) shall be measured for the payment. No increase in dimensions due to
plastering or finishing shall be admissible for payment under RCC or plain CC items.

4. The tenderer will have to produce to the satisfaction of the accepting authority a valid

and current license issued in his favour under the provision of Contractor Labour

Regulation and Abolition Act. 1973 before starting work, failing with acceptance of

the tender will be liable for withdrawal and Earnest money (Bid security) / Security

Deposit shall be forfeited.

As per clause 6 of B-1 form, extension of time limit will be governed. If contractor

fails to apply for extension of time limit as per clause 6 to keep the tender alive,

ASCDCL will grant the extension considering the progress of work and in the light of

clause 2. All T and P machinery shall be provided by the contractor. Non availability

of the same shall not be an excuse for application for extension of time.

Price Variation Clause is not applicable to tender.

6. For providing electric wiring or water lines etc. recesses/conduits shall be provided if
necessary, through walls, slabs, beams, etc. and later-on refilled it without any extra
cost until and unless payable in the item as per Schedule B.

7. The electrical works shall be carried out by licensed electrician/workman only as per
existing laws. In case, the contractor does not possess valid electrical license required
to carry out electrical works, he shall associate electrical contractor possessing valid
electrical license by entering into the collaboration agreement as per Annexure 12.

8. It is presumed that the contractor has gone carefully through the Standard
Specifications (Vol I and Il 1981 edition) and the Schedule of Rates, and studies of
site condition before arriving at rates quoted by him. The special provisions and
detailed specification of wording of any item shall gain precedence over the
corresponding contrary provisions (if any) in the standard specification given without
reproducing the details in contract. Decision of Engineer-in-Charge shall be final in
case of interpretation of specification.

9. If the standard specifications fall short for the items quoted in the schedule of this
contract, reference shall be made to the latest Indian standard specifications, I.R.C.
code, if any of the item of this contract do not fill in reference quoted above the
decision and specification as directed by the Engineer-In-Charge shall be final.

10. Other unforeseen items to be executed in course of work shall have to be done by the
contractor as per specifications, in P.W.D. Hand book volume | and Il (Latest Edition), I.S.
code of practice and as per standard specifications book of latest edition in precedence.

o1
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Extra charge of claims in respect of extra work shall not be allowed unless the work to
which they relate are in the spirit and meaning of the specifications or unless such
works are ordered in writing by the Engineer-in-charge and claimed for in the
specified manner before the work is taken in hand.

All the materials used in the work shall be of best quality and the material rejected
shall be removed from the site by the contractor within 36 hours in the presence of the
Engineer in charge at his (Contractor's) own cost.

The contractor shall make his own arrangement for receiving all materials, tools,
machinery etc. required for the work. No extra charges for the carriage of any material
or water shall be allowed.

The rates for all items are inclusive of all materials and transportation charges such as
carting, lifting etc. No extra payment for any lead and lifts shall be paid for any item.
It is mandatory on the part of contractor to carry out all the required tests of various
construction materials for the works as mentioned in Schedule B of the tender. If the
contractor fails to submit required test results of the various construction materials, he
shall be liable to deposit the amount at penal rate of five times of the amount of
particular test which he has not carried out. In case, the contractor fails to deposit the
said amount or to carry out the required test(s) within ten days as asked by the
Engineer in Charge, the said tests will be carried out by the Department and total
expenditure incurred on the testing charges plus five times amount of testing charges
shall be recovered from the contractor’s bill. The decision of Engineer in Charge shall
be final and binding and cannot be challenged by the contractor by way of Appeal,
Avrbitration or in the Court of Law.

All material such as sand, aggregates, cement, steel, bricks, water etc. required of
construction as per the requirements and directions of the Engineer in Charge shall be
got tested from Regional Testing Laboratory/Govt. Polytechnic/Government
Engineering college or at any laboratory approved by Engineer-in-Charge. Then it
shall be allowed to be used. The cost of all the testing charges shall be borne and paid
by the contractor. In case of legal disputes for materials not approved and brought and
stored at site without permission of the Engineer/ASCDCL, the contractor shall be
responsible for all legal disputes at his own cost and consequences without reference
to the department.

The entire responsibility of the testing of materials shall rest with the contractor. The
cost of all the testing charges shall be borne and paid by the contractor.

Potable water of good quality for labour, construction, washing and such other
purposes shall be provided by the contractor without any claim for extra cost.

The final bill and deposits shall not be paid unless the site is cleared off all rubbish
materials and contractor’s stores etc from the site of the work.

The contractor shall have to pay the royalties and municipal taxes, if chargeable. The
same shall not be refunded.

The contractor shall be responsible for obtaining permission from Government local
bodies, private party for storing, stacking of materials required for execution of work.
Necessary sign board, danger flags, red lamps shall be provided by the contractor to
avoid accidents. Necessary guarding shall also have to be provided.

All necessary arrangements of safety shall be made by the contractor at his own cost.
No electric power supply and water shall be provided by the ASCDCL during
construction and testing of various structures/services. The contractor shall have to
make his own arrangement for the same at his cost.
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25. The works under this contract shall not be sublet without written permission of the
Engineer-in-Charge.

26. The tender Rates are inclusive of all taxes except GST. There shall be no corrections
or overwriting and if any that shall be dully initialled by Contractor himself.
Note: The Commercial Offer (Financial bid) must be filled online using individual’s
digital certificate. (An online form will be provided for this during online bid
preparation stage).

27. Tender Percentage for Royalty and Testing charges:- The percentage rate figure
(Above or Below percent) accepted by the Bidder in the Form of Bid shall not be
applicable on the items of Royalty, Consultancy and Testing charges work included
in Schedule “BoQ”.

| / We hereby, tender for the execution for Aurangabad Smart City Development
Corporation Limited (herein before and herein after referred to as ASCDCL) for the
work specified in the underwritten memorandum within the time specified in such
memorandum at- in figures
( ) in words percent below/above the
estimated rates entered in schedule ‘B’ memorandum showing items of work to be
carried out and in accordance with all respects with the specifications, designs,
drawings, and instructions in writing referred to in Rule hereof and in clause 12 of the
annexed conditions of the contract and agree that what materials for the work are
provided by ASCDCL such materials are at the rates to be paid for them shall be as
provided in schedule “A” hereto.
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TECHNICAL SPECIFICATIONS

A.The work shall be carried out as per practices, procedures and specifications laid down in
P.W.D. Hand book Volume -I & II Latest Edition and Public Works Department’s Standard
Specifications (Latest Publication of Government of Maharashtra) with amendments from
time to time and as per I.S. applicable for respective items of works, as directed by the
Engineer in charge.

B.The Schedule applicable is State Schedule of Rates 2019-20, Public Works Department,
Government of Maharashtra for Civil items and Current Schedule of Rates, PWD, GoM
2018-19 for electrical items. Coefficients of items shall be derived from the said State
Schedule of Rates and theoretical consumption shall also be derived from the same.

1. CEMENT

a.  The contractor shall procure 43 grade Ordinary Portland Cement conforming to IS
8112/Portland Pozzolana Cement conforming to 1S:1489 (Part-1) as required in the
work, from reputed manufacturers of cement such as ACC, Ultratech, Vikram, Shree
Cement, Ambuja, Jaypee Cement, Century Cement & J.K. Cement or from any other
reputed cement Manufacturer having a production capacity not less than one million
tonnes per annum as approved by ASCDCL.

b.  The supply of cement shall be taken in 50 kg. bags bearing manufacturer's name and
ISI marking or as decided by the Engineer in Charge. Samples of cement arranged by
the contractor shall be taken by the Engineer-in-charge and got tested in accordance
with provisions of relevant BIS codes. In case the test results indicate that the cement
arranged by the contractor does not conform to the relevant BIS codes, the same shall
stand rejected, and it shall be removed from the site by the contractor at his own cost
within 36 hrs of written order from the Engineer- in-charge to do so.

c.  The cement shall be brought at site in bulk supply of approximately 50 tonnes or as
decided by the Engineer in Charge. The cement godown of the capacity to store a
minimum of 2000 bags of cement or as decided by the Engineer in Charge shall be
constructed by the contractor at site of work for which no extra payment shall be
made.

d.  Double lock provision shall be made to the door of the cement godown. The keys of
one lock shall remain with the Engineer-in-Charge or his authorized representative
and the keys of the other lock shall remain with the contractor. The contractor shall be
responsible for the watch and ward and safety of the cement godown. The contractor
shall facilitate the inspection of the cement godown by the Engineer-in-Charge at any
time.

e. The cement shall be got tested by the Engineer-in-charge and shall be used on the
work only after satisfactory test results have been received. The contractor shall
supply free of charge the cement required for testing including its transportation cost
to testing laboratories.

f.  The actual issue and consumption of cement on work shall be regulated and proper
accounts maintained. The theoretical consumption of cement shall be worked out. In
case the cement consumption is less than theoretical consumption including
permissible variation, recovery at the rate of 10% over the market rates shall be made.
In case of excess consumption no adjustment will be made.
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The damaged cement shall be removed from the site immediately by the contractor on
receipt of a notice in writing from the Engineer-in-charge. If he does not do so within
3 days of receipt of such notice, the Engineer-in-charge shall get it removed at the
cost of the contractor.

STEEL REINFORCEMENT
Details

The contractor shall procure Fe415D/Fe500 conforming to 1S 1786-2008 from steel
producers such as SAIL, Tata Steel Ltd., RINL, Jindal Steel & Power Ltd. and JSW
Steel Ltd.. In case of non-availability of steel from such Producers ASCDCL may
permit use of reinforcement bars procured from other main producers conforming to
IS 1786-2008, having valid BIS licence but a reduction in the rates of items of TMT
reinforcement bars shall be made @ Rs 5/- per kg.

. The TMT bars shall conform to IS 1786 pertaining to Fe 500 D or Fe grade of steel as

specified. Steel reinforcement of Grade Fe 415 D shall be used however, high strength
deformed steel bars, produced by thermomechanical treatment process of grade Fe
500 and Fe 550 having elongation more than 14.5% and conform to other
requirements of Fe 500 D and Fe 550 D respectively of IS 1786 may also be used for
reinforcement.

The contractor shall have to obtain and furnish test certificates to the Engineer-in-
charge in respect of all supplies of steel brought by him to the site of work.

. Samples shall also be taken and got tested by the Engineer-in-Charge as per the

provisions in this regard in relevant BIS codes. In case the test results indicate that the
steel arranged by the contractor does not conform to the specifications, the same shall
stand rejected, and it shall be removed from the site of work by the contractor at his
cost within a week time or written orders from the Engineer-in-Charge to do so.

The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes or
more, or as decided by the Engineer-in-charge.

The steel reinforcement bars shall be stored by the contractor at site of work in such a
way as to prevent their distortion and corrosion, and nothing extra shall be paid on
this account. Bars of different sizes and lengths shall be stored separately to facilitate
easy counting and checking.

For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens of
sufficient length shall be cut from each size of the bar at random, and at frequency
One test for every 5.0 METRIC TONNE or part thereof for each diameter.

. The contractor shall supply free of charge the steel required for testing including its

transportation to testing laboratories. The cost of tests shall be borne by the
contractor.

The actual issue and consumption of steel on work shall be regulated and proper
accounts maintained. The theoretical consumption of steel shall be worked out as per
procedure prescribed and shall be governed by conditions laid therein. In case the
consumption is less than theoretical consumption including permissible variations
recovery at the rate 10% extra over market rates shall be made. In case of excess
consumption no adjustment need to be made.

The steel brought to site and the steel remaining unused shall not be removed from
site without the written permission of the Engineer-in-charge.
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k. The item provides for HYSD bars and TMT bars (conforming to IS 1786, 2008 or its
latest edition) cutting, bending with G.I. wire and placing in position, reinforcement in
the RCC.

I.  The binding wire shall confirm to Specification A-15 of Standard Specification of
Public Works Department, Latest Edition.

m. During contractor's supply, if any, the steel bars shall be supplied directly to the site
of work.

n. Bars shall be bent cold only. In no way bending by heat shall be allowed.

0. Bars with kinks, bends or cracks shall not be used.

p. Details of length, size, laps and bending diagram shall be got approved by the
Engineer-in-charge.

g. As far as possible full length of bars shall be placed as per drawing details. When full
lengths are not available, bars be supplied only after written permission of the
Engineer-in-charge. Supplies shall be staggered and in tension zone shall be avoided
strictly. Bars shall be lapped as specified in 1S:456-2000 with due regards to the grade
of concrete. Welding may be used for large diameter of bar only after permission of
Engineer-in-charge.

r. All reinforcement shall be accurately placed in position with spacing and cover shown
in detailed drawing and firmly held during the placing and setting of concrete. Bars
shall be ties at all intersections. Binding wire of 1.63 mm or 1.22mm diameter (about
16 or 18 gauge) shall be used. Spacing of the bars shall be maintained by means of
stays, blocks ties, spacers, hangers or other approved supports at sufficient close
intervals so that bars shall not be displaced. During placing vibrating or compacting
concrete, placing bars for reinforcement on a layer of fresh concrete as the work
progress shall not be permitted. The use of pieces of broken stones or bricks or
wooden blocks for maintaining spacing or cover shall not be permitted. Layers of bars
shall be separated by precast cement blocks, spacer bars or other devices.

s. Full details of numbers, sizes, lengths, weights, laps, welds, spacing of bars placed in
position in different parts of the work shall be recorded by the contractor and certified
and signed by the Engineer-in-charge or his representative to show that all
reinforcement has been placed correctly as per sanctioned drawing or as directed by
the Engineer-in-charge in writing, before placing concrete. No concrete shall be
placed in position until the certified the correctness of reinforcement, recording the
steel measurements and has given permission in writing to place concrete. After
approval of reinforcement as above, it shall be the contractor's responsibility to seal
that the spacing of reinforcement and arrangements are not tampered with in any way
before or during concreting.

t. Any steel is required to be procured by Contractor. He shall produce the test
certificate. In addition, actual tests shall also be carried out.

u. The cost of all operations including the following are included in the agreement;

i. Cost of labour, materials, use of tools, plant and tackle and other incidental items
to complete the work satisfactorily
ii. Supplying, conveying, cleaning, cutting, bending, binding with (1.63 mm or 1.22
mm diameter —16 to 18 gauge) wire on spot, welding and placing reinforcement in
position and maintaining it clean and in position till the concrete is laid.
iii. Cost of sampling and testing, as required.

v. In no case, any foreign material e.g. oil, grease, etc. which prevent bonding between

steel and concrete shall remain on steel on steel bars during placing of concrete.
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Mode of measurement and payment
The tender rate shall be on weight basis for steel reinforcement as per the item given
in BOQ. The lengths of the bars shall be measured correct to 2 places of decimals of
meters. The weights for payments shall be calculated according to standard weights
mentioned in the ISI Hand Book correct upto 0.10 Kg.
The measurement under RCC works for net dimension cast as directed without
allowance for rendering finishing etc.

CONCRETE

The charges for design of concrete mix shall be entirely borne by the contractor.

. The concrete used will be either from batch mix plant or Ready Mix Concrete from

approved plant by ASCDCL. In case, small quantity of concrete is required, mixing
shall be done in concrete mixer only on approval of ASCDCL.

The concrete shall be used as per the design requirements and as directed by Engineer
in Charge.

DESIGN MIX

Design mix concrete shall be used in entire work in which the design of mix i.e. the
determination of proportions of cement, aggregate & water is arrived as to have target mean
strength for specified grade of concrete. The mix as described in the item shall be used in all
structural elements in entire work. The mix design shall be carried out for concrete grade
above M20 grade. If the consumption as per approved mix design varies (more or less 5%)
from standard consumption, accordingly the positive difference in the cost of cement shall not
be paid to the contractor.

a. Mix proportions shall be designed to ensure that the workability of fresh concrete is

suitable for conditions of handling and placing, so that after compaction it surrounds
all reinforcement and completely fills the formwork. When concrete is hardened, it
shall have the stipulated strength, durability and impermeability.

Determination of the proportions by weight of cement, aggregates and water shall be
based on design of the mix. As a trial the manufacturer of concrete may prepare a
preliminary mix according to provisions of SP: 23. Reference may also be made to
ACI 211.1-77 for guidance.

Mix design shall be tried and the mix proportions checked on the basis of tests
conducted at a recognized laboratory approved by the Engineer-in-Charge. All
concrete proportions for various grades of concrete shall be designed separately and
the mix proportions established keeping in view the workability for various structural
elements, methods of placing and compacting.

Before using an admixture in concrete, its performance shall be evaluated by
comparing the properties of concrete with the admixture and concrete without any
admixture. Chloride content of admixture should be declared by the manufacturer of
admixture and shall be within limits stipulated by 15:9103.
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e. Standard deviation calculations of test results based on tests conducted on the same
mix design for a particular grade designation shall be done in accordance with 1S 456.

f. Acceptance Criteria for Design Mix will be based on the following criteria;

i. Compressive Strength : The concrete shall be deemed to comply with the
strength requirements when both the following condition are met: (a) The mean
strength determined from any group of four consecutive test results complies
with the appropriate limits (b) Any individual test result complies with the
appropriate limits.

ii.  Flexural Strength : When both the following conditions are met, the concrete
complies with the specified flexural strength. (a) The mean strength determined
from any group of four consecutive test results exceeds the specified
characteristic strength by at least 0.3 N/mm2 . (b) The strength determined from
any test result is not less than the specified characteristic strength/ 0.3 N/mm2

iii. Quantity of Concrete Represented by Strength Test Results : The quantity of
concrete represented by a group of four consecutive test results shall include the
batches from which the first and last samples were taken together with all
intervening batches.

g. Concrete is liable to be rejected if it is porous or honey-combed, its placing has been
interrupted without providing a proper construction joint, the reinforcement has been
displaced beyond the tolerances specified, or construction tolerances have not been
met. However, the hardened concrete may be accepted after carrying out suitable
remedial measured to the satisfaction of the Engineer in-Charge.

h. Cement Content of Concrete: For all grades of concrete manufactured/produced,
minimum cement content in the concrete shall be 330 kg per cubic metre of concrete.
Also, irrespective of the grade of concrete the maximum cement content shall not be
more than 500 kg per cubic metre of concrete. These limitations shall apply for all
types of cements of all strengths. Actual cement content in each grade of concrete for
various conditions of variable shall be established by design mixes within the limits
specified

i. Water Cement Ratio and Slump: In proportioning a particular mix, the manufacturer/
producer/ contractor shall give due consideration to the moisture content in the
aggregates, and the mix shall be so designed as to restrict the maximum free water
cement ratio to less than 0.5. Due consideration shall be given to the workability of
the concrete thus produced. Slump shall be controlled on the basis of placement in
different situations. For normal methods of placing concrete, maximum slump shall
be restricted to 100 mm when measured in accordance with IS 1199.

Specified Mean of the Group of 4 Non- Individual Test Results in N/mm3
Grade Overlapping Consecutive  Test
Results in N/mm3

1 2 3

M15 and > fck + 0.825 x established > fck-3 N/mm2
above standard deviation (rounded off to

nearest 0.5 N/mm2 ) or fck + 3

N/mm2 whichever is greater
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Notes:

e In the absence of established value of standard deviation, the values given in
Table may be assumed, and attempt should be made to obtain results of 30
samples as early as possible to establish the value of standard deviation.

e For concrete of quantity up to 30 m3 (where the number of samples to be taken
is less than four as per frequency of sampling, the mean of test results of all such
samples shall be fck + 4 N/mm2 , minimum

viii. Approval of Design Mix: The producer/ manufacturer/ contractor of concrete
shall submit details of each trial mix of each grade of concrete designed for various
workability conditions to the Engineer-in-Charge for his comments and approval.
Concrete of any particular design mix and grade shall be produced/ manufactured for
works only on obtaining written approval of the Engineer-in-Charge. For any change
in quality/ quantity in the ingredients of a particular concrete, for which mix has been
designed earlier and approved by the Engineer-in-Charge, the mix has to be
redesigned and approval obtained again.

REQUIREMENT OF STRENGTH OF CONCRETE

The contractor shall make field arrangements for testing of all materials for cement
concrete i.e. slump test, compressive strength test etc. The concrete cube moulds
6Nos. of 150 x 150 x 150 mm size shall be prepared during concreting operation. Six
cubes shall be prepared at site from the concrete being placed in the works during
concreting and shall be subjected for compressive strength test, for each concreting
operation of the structures. Three cubes shall be tested at 7 days age and three at 28
day stage.

The concrete shall be acceptable if it fulfils the requirements as laid down in IS 456,
2000.

EXCAVATION IN SOFT AND HARD STRATA
GENERAL

The specifications contained in the standard specification volume Il and published by
Public Works and Housing Department, Govt. of Maharashtra, shall apply. In addition
to above following specification shall apply. In case of any discrepancy between the
two the below given specifications shall govern.

SITE CLEARANCE

The area to be excavated shall be cleared off. All weeds, bushes and rubbish and other
objectionable materials removed shall be disposed off as directed by the Engineer-in-
Charge. The cost of such clearing shall be deemed to have been included in the rates
accepted for different items under excavation.

DEWATERING
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No distinction shall be made as to whether the materials being excavated is dry, moist
or wet. The item also includes bailing out of water by manually or pumps to keep the
trenches reasonable dry for all further works.

The rate of the items requiring dewatering viz. excluding foundation concrete RCC or
masonry shall be deemed to be inclusive of provision of dewatering and no separate
claim shall be entertained. In any case no extra shall be paid for dewatering. The
specifications hereunder shall cover diversion of steams, providing coffer dams,
bunds, etc. as necessary for carrying out work and bailing out and pumping work as
per requirement of work.

The foundation trenches shall kept dry by resort to pumping alone or pumping in
combination with diversion, channels, cofferdams, bunds, diversion weirs, drainage
channels, or other method suitable for the local conditions at the choice of the
contractor. The responsibility of adequacy of dewatering arrangements and quality
and safety of work rests solely with the contractor.

Though the method to be adopted is the choice of the contractor, the scheduled
programme shall have to be strictly adhered to.

The contractor shall plan, construct and maintain necessary diversion and protective
works, so as to keep the work safe at all stages. The coffer dams where required shall
be carried out to required depths and heights and safety designed and constructed with
suitable dimensions and protections and shall be made enough water tight for facility
of construction inside it. The coffer dam shall leave sufficient clearance for
construction and inspection facility and permit installation of pumping machinery as
required.

The item includes the entire dewatering operation from start of work till its
completion in all respect.

SHORING AND STRUTTING

The item includes all shoring and strutting that may be required. On no account the
width of trenches more than those mentioned in the drawings shall be measured. If
excavation width more than the specified is required for the purpose of easier
working, due to loose material or any other reasons, the same shall be at the
Contractors cost.

LIGHTING, BARRICADING AND GUARDING

The items of excavation are including necessary lighting at night at suitable intervals,
and barricading the same so as to avoid the accident. Guards/Chowkidars shall be
employed at place wherever required. The arrangements shall be maintained till
completion of work and at the cost of the Contractor.

ALIGNMENT AND LEVELS

Before the trenches excavation is commenced, sight rails shall be erected at every 30
meters and at all points of change of direction, gradient and at ends. The excavation
work shall be preceded by a detailed survey along the alignment of the main to obtain
ground levels at every 30 meters or less distance. Temporary bench mark shall be
constructed at every 150 meters distance along the alignment and shall be maintained
till the completion of work. All labour and materials required for the survey work of
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fixing bench mark etc. shall be provided by the Contractor at his own cost. For any
mistakes in survey the Contractor is fully responsible. He should not construct the
boundary wall, unless the alignment is thoroughly checked by the Engineer-in-Charge
or his authorized representative who is empowered to sign the work order/site order
book in token of checking the exact grade and level of the trenches excavation.
Excavation at random places shall not be measured. Any non-technical practices
during the excavation of the contracted work shall be viewed very seriously by the
ASCDCL and a note to that effect shall be recorded against the Contractor in his
name.

CLASSIFICATION OF SOIL

The exact classification of the soil strata met with during the excavation shall be done
by the representative of Engineer-in-Charge and accordingly measurement shall be
recorded under different items of excavation. In case of any dispute regarding
classification of soil classification, the decision of Engineer-in-Charge shall be final
and binding. Excavation in hard rock shall be done by chiselling, wedging or line
drilling by mechanical means or as per directions of Engineer in Charge. The
excavation refers to excavation generally for foundation, wet or dry, in hard rock by
chiselling, wedging or line drilling. In case, hard rock is available, footing shall be
placed after levelling with plum concrete subject to the condition that minimum 50
cms foundation depth is available.

3.3.8 Additional specifications for use of VSI Crushed sand/Artificial sand/Fine
aggregates

i. Such sand is referred as crushed sand and will be as defined in 1S383.

ii. Crushed sand will conform to 1S383

iii.Crushed sand shall be free from dust and deleterious materials

iv.The crushed sand shall be manufactured using Automatic Vertical Shaft Impactor
type crusher only.

v.The quantity of microfines (Particles below 75 microns) in crushed sand shall not
be more than 7%.

vi.The contractor shall intimate the Engineer in Charge regarding the source of
supply of crushed sand. The source of supply of crushed sand shall be got approved
by the Engineer in Charge prior to start of work.

vii.Each load of crushed sand whenever brought on site shall be tested for Fineness
Modulus. Fineness modulus shall be within permissible limits. If it doesn’t fall within
acceptable limits, it shall be rejected.

viii.The test of compressive strength of concrete/mortar using crushed sand shall be
carried out in presence of Engineer in Charge or his representative.

ix.The flakiness index and elongation index tests shall be within permissible limits.
x.The concrete mix design for each grade of concrete using crushed sand shall be
carried out only in Government quality control lab and the same Mix Design shall be
adopted.

xi.As far as possible freshly produced crushed sand shall be used. Stored crushed
sand shall not be used.
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xii.For plastering purposes, if the use of crushed sand is proposed, it shall be used
with addition of super plasticizers at the rate of 100ml/bag without extra cost to
ASCDCL.

xiii.Necessary bond regarding the use of crushed sand shall be submitted by the
contractor clearly stating that, if any defects are observed during execution and defect
liability period, the same shall be rectified at his own risk and cost.

xiv. Grading zone Il sand as per 1S383 only shall be used for concreting.
xv.Reversible drum type/batch mix plant (pan type) concrete mixer shall be used for
concrete.

xvi.Crushed sand shall not be used for prestressed concrete works.

XVi.

QUALITY ASSURANCE OF WORKS

1. General

The Quality is a major requirement of the work. The Quality Assurance plan includes strict

conformance to the specifications of the materials and workmanship.

The contractor shall ensure availability of adequately manned and equipped manpower for

overseeing the quality aspects, availability of field testing instruments and equipments at site

and get the laboratory and field tests as per the requirements of mandatory tests mentioned

below.

2. Instruments, Equipments and Field Lab to be Established by the Contractor at
site

2.1 Field Testing Instruments
1. Steel tapes - 3 m: 4 Nos.
2. Vernier callipers — 2 Nos
3. Micrometer screw 25 mm gauge
4. A good quality plumb bob
5. Spirit level, minimum 30 cms long with 3 bubbles for horizontal vertical
6. Wire gauge (circular type) disc
7. Foot rule
8. Long nylon thread
9. Rebound hammer for testing concrete
10 Dynamic penetrometer
11. Magnifying glass
12. Screw driver 30 cms long
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13. Ball pin hammer, 100 gms
14. Plastic bags for taking samples
2.2 List of Equipments
1. Balances
(1) 7 kg. to 10 kg. capacity, semi-self indicating type - accuracy 10 gm.
(i1) 500 gm. capacity, semi-self indicating type - accuracy 1 gm.
(iii) Pan balance- 5 kg. capacity - accuracy 10 gms.
2. Ovens-electrically operated, thermostatically controlled upto 110°C - sensitivity 1°C.
3. Sieves: as per 1S 460-1962.
(i) I.S. sieves - 450mm internal dia, of sizes 100 mm, 80 mm, 63mm, 50 mm, 40 mm,
25 mm, 20 mm, 12.5 mm, 10 mm, 6.3 mm, 4.75mm, complete with lid and pan.
(ii) 1.S. sieves- 200mm internal dia (brass frame) consisting of 2.36mm, 1.18mm, 600
microns, 425 microns, 300 microns, 212 microns, 150 microns, 90 microns, 75
microns, with lid and pan.
4. Sieve shaker capable of 200 mm and 300 mm dia sieves, manually operated with timing
switch assembly.
5. Equipment for slump test- Slump cone, steel plate, tamping rod, steel scale, scoop.
6. Dial gauges, 25 mm travel - 0.01 mm/division least count - 2nos.
7. 100 tonnes compression testing machine, electrical-cum manually operated.
8. Graduated measuring cylinders 200 ml capacity - 3 Nos.
9. Enamel trays (for efflorescence test for bricks).
(1) 300 mm x 250 mm x 40 mm- 2 nos.
(it) Circular plates of 250 mm dia - 4 nos.
The list of equipments is summarised in the following;

3. Design Mix/Ready Mix Concrete (RMC)

Design mix/RMC and its ingredients shall be in conformity to the requirements of
IS456. In case Flyash is allowed in RMC by the Engineer in Charge, flyash shall
conform to IS 3812 (Part 1 &2) and duly certified. To ensure uniform blending of
flyash w